

Contract: HQ079617D0001

Order: HQ079618F8002



IRES

Integrated Research & Development for
Enterprise Solutions

Order Number: HQ079618F8002

IRES Systems Engineering and Program Integration (SEPI) Performance Work Statement, Rev L

Period of Performance:

Base: January 5, 2018 – July 4, 2022

Award Term 1: July 5, 2022 – July 4, 2023

Award Term 2: July 5, 2023 – July 4, 2024

Award Term 3: July 5, 2024 – July 4, 2025

Contract: HQ079617D0001

Order: HQ079618F8002

Change History

Version	Date	Mod #	Changes
Original	Sep 21, 2016	RFP	
Rev A	Nov 28, 2017	Award	• Added task order number. • Removed content prior to the cover page. • Added period of performance to the cover page. • Added Change History chart. • Added CLIN Structure chart. • Added language to 6.0 to clarify CDRL delivery dates (due to early start of this task order prior to the end of the transition period). • Added language to 11.0 to clarify the effective date of service summary items (due to early start of this task order prior to the end of the transition period). • Appended Contractor's Performance Work Statement. • Appended Task Order Award Fee Table.
Rev B	Feb 05, 2018	P00003	• Appended Task Order Award Fee Table as Enclosure 1. • Merged the RFP SOO with the proposed Contractor Performance Work Statement (CPWS) to develop the PWS. ○ SOO Section 5.0 deleted; sections following Section 5.0 renumbered. ○ CPWS Sections 1.0, 2.0, 3.0 and 4.0 deleted. CPWS Section 5.0 moved to PWS Section 10.0; all paragraphs renumbered. All references to the SOO deleted. All references to Jacobs Team SEPI Objectives deleted. ○ SOO Section 4.0 (SSIs) merged with CPWS Section 7.0 (SSIs) into PWS Section 4.0. ○ SOO Section 6.0 (CDRLs) merged with CPWS Section 6.0 (CDRLs) into PWS Section 6.0. • CDRLs ○ Header information and distribution instructions updated on all CDRLs. ○ Added specific delivery dates to block 12. ○ Revised CDRLs: C001, C002, C006, C009, C010, C013, C016 and C027. ○ Added CDRLs C030 (Cost Data Summary Report (DD Form 1921)) and C031 (Contractor Business Data Report (DD Form 1921-3. Note: These reports had previously been delivered under C009.

Contract: HQ079617D0001

Order: HQ079618F8002

Version	Date	Mod #	Changes
			○ Added CDRL TBD (§10.6). ○ Added CDRL C032 – Software Accountability Report (§10.2.4). • PWS revised: ○ 10.2.3: revised to include delivery of Sustainability Metrics (DAL item). ○ 10.3.1: revised to include a Configuration Management Maturity Assessment to document the current state of the documentation. ○ 10.3.4: revised to include Event Coordinators to comply with procedure 480. ○ 10.6: Enterprise Architecture added.
Rev C	May 08, 2018	P00004	• CDRLs ○ C003 - content modified. ○ C006 - corrected fire alarm submission requirements. ○ C033 - corrected date of first submission. ○ C034 – added. • SSI Table - modified SSI 5 to 9, added SSI 10. • Updated Section 5.1 to reflect new task numbering. • Updated Section 7.0. • PWS revised: ○ Included “standardized Section 10.1” Task Order Administration. ○ Tasks realigned and regrouped to better reflect how work is actually accomplished. ○ SSI Performance Thresholds removed— duplication of QASP content.
Rev D	Jul 2, 2018	P00005	• Incorporate Award Fee Plan Revision 1 ○ Replace the Award Fee Table with the entire Award Fee Plan. ○ Return to the criteria as originally solicited and awarded by removing the unintentional changes included in PWS Rev B. ○ Incorporate administrative changes. • Incorporate administrative changes to the PWS.
Rev E	Oct 1, 2018	P00007	• Incorporate Award Fee Plan Revision 1. ○ See the Change History section of the Award Fee Plan for the summary of significant changes. ○ Note: PWS Revision D also incorporated an Award Fee Plan marked as Revision 1. That version of Revision 1 was administrative in nature and was created to incorporate into the task order the entire IRES Systems Engineering and Program Integration (SEPI) Award Fee Plan

Contract: HQ079617D0001

Order: HQ079618F8002

Version	Date	Mod #	Changes
			(as originally awarded) in place of just the award fee criteria. When obtaining the Fee Determining Official's (FDO) approval for plan updates associated with Evaluation Period 2, the "Revision 1" label was mistakenly duplicated. Since the reference to Award Fee Plan Revision 1 is also in the Evaluation Period 2 expectations letter, correction of the revision number was not sought.
Rev F	Feb 25, 2019	P00010	• Tasks 2.0, 3.0, 4.0, 6.0. Multiple administrative changes to update and clarify. • Tasks 5.1 and 10.9.2. Add CDRL C035, Mission Assurance Plan. • Task 5.1. Clarification of delivery dates on CDRLs and multiple administrative changes to ensure standardization across all CDRLs. • Task 5.2. Replaced existing Exhibit C with new Exhibit C. • Task 10.6.1. Clarification of the content of the Program Review CDRL. • Task 10.6.2.3. Clarification of eCMRA requirements. • Task 10.6.3. Multiple clarification and administrative changes. • Task 10.6.4. Added additional requirement in consideration of the government's deletion of the VPP requirement from task 10.6.5.
Rev G	Apr 12, 2019	P00011	• Add PWS 10.6.2.6, Software Asset Management and Accountability.
Rev H	Sep 25, 2019	P00013	• Revise the cover page of Award Fee Plan Revision 1 (PWS Enclosure 1) to identify applicability of the current plan to Award Fee Evaluation Period 3 (October 1, 2019 – September 30, 2020).
Rev I	Aug 6, 2020	P00019	• Updated Section 4.0 • Following CDRLs deleted: C004, C006, C020-C025, C027, C032, C034, C035 • Following CDRLs added: C036 – C043 • Updated the format and made administrative clarifications to all DD Form 1423s. New Exhibit C added. • Updated section 6.0 • Extensive changes (additions and deletions) to objectives and outcomes throughout all of section 10.

Contract: HQ079617D0001

Order: HQ079618F8002

Version	Date	Mod #	Changes
Rev J	Mar 5, 2021	P00021	• Removed section 10.8.2 Event Management • Clarified the Corrective Action Program associated with performing Mission Assurance and Quality Assurance and updated SSI #10 to align • Clarified the Work Screening Teams (WST) for Event Protection Periods (EPP) • Task 10.6.2.3 changed eCMRA website to Sam.gov • Adjusted program review frequency from quarterly to semi-annually in 10.6.1 and associated CDRL C014 • Added section 10.6.2.7 Supply Chain Risk Management (SCRM) and associated CDRL C044 • Added Engineering Review Board (ERB) details to 10.8.1 • Clarified PAL 10.9.2 clarified PAL Cable and MDIOC audit requirements • Update CDRL-C003 to remove the requirement to report the financial details in the TOSR • Added TO 8002 Earned Value, Funding, and Financial status report monthly DAL to 10.1.2.2 • Added Objective #2 Outcomes #11, and 12 to 10.1.2.2 for Mission and Performance Assurance
Rev K	Oct 29, 2021	P00023	• Created new section 10.6.2.8 Small Business Operations Planning and Reporting and Data Accession List (DAL) • Moved Items 11-15 and associated deliverables from section 10.6.2.3 to 10.6.2.8 • Moved Item 14 from section 10.6.1 to 10.6.2.8 • Changed DM organization reference to SSM in sections 4.0 SSI #8, 10.6.5, 10.8.1, 10.8.3, 10.9.2, and 10.9.4
Rev L	Apr 22, 2022	P00026	• Updated CDRL Identification Tasks (5.1) to match Rev K 10.6.2.8 Updates • Updated C042 DID under 5.1 CDRL Identification • Modified CDRL to DAL language in 10.1.2.2 from Rev I updates • Updated Exhibit C in 5.2 • Added C044 reference in 10.6.2.7 from Rev J

CLIN Structure

Contract: HQ079617D0001

Order: HQ079618F8002

CLIN	Supplies / Services	Type
0001	Services/Capabilities (Base)	CPIF
0030	Award Fee Period 1 (Base)	Cost
0031	Award Fee Period 2 (Base)	Cost
0032	Award Fee Period 3 (Base)	Cost
0990	Data (Base)	NSP
0991	Expensed CAP Delivery (Base)	NSP
1001	Services/Capabilities (Award Term (AT) 1)	CPIF
1990	Data (AT1)	NSP

Contract: HQ079617D0001

Order: HQ079618F8002

CLIN	Supplies / Services	Type
1991	Expensed CAP Delivery (AT1)	NSP
2001	Services/Capabilities (AT2)	CPIF
2990	Data (AT2)	NSP
2991	Expensed CAP Delivery (AT2)	NSP
3001	Services/Capabilities (Award Term (AT) 3)	CPIF
3990	Data (AT3)	NSP
3991	Expensed CAP Delivery (AT3)	NSP

Table of Contents

1.0	Vision and Purpose Statement.....	1
1.1	Vision	1
1.2	Purpose.....	1
2.0	Background	1
3.0	Scope.....	1
4.0	Service Summary Items	2
5.0	Contract Deliverable Requirements List (CDRL).....	6
5.1	CDRL Identification.....	6
5.2	CDRL Tailoring	9
6.0	Milestones	9
7.0	Government Property (GP) / Government Furnished Property (GFP) / Government Furnished Information (GFI) / Contractor Acquired Property (CAP).....	9
8.0	Special Requirements.....	10
9.0	Applicable Directives / Regulations.....	10
10.0	Performance Requirements	10
10.1	Task Order Administration.....	10
10.1.1	Task Order Management.....	10
10.1.2	Enterprise Task Order Support.....	11
10.1.3	Task Order Award and Modification	14
10.2	Reserved.....	15
10.3	Reserved.....	15
10.4	Reserved.....	15
10.5	Reserved.....	15
10.6	Program Integration.....	15
10.6.1	IRES Program Management.....	15
10.6.2	Manage Execution of Integrated Programs.....	16
10.6.3	IRES Information Management System - Tools Training, and Documentation	23
10.6.4	MDIOC Facility Integrated Schedule.....	24
10.6.5	Environmental, Safety, and Occupational Health	25
10.7	Reserved.....	28
10.8	Systems Engineering	28
10.8.1	Application	28
10.8.2	Reserved.....	32
10.8.3	Enterprise Architecture.....	32
10.8.4	Configuration Management (CM).....	33
10.9	Mission Assurance	36
10.9.1	Risk Management.....	36
10.9.2	Mission Assurance & Event Protection.....	36
10.9.3	Reserved.....	38
10.9.4	Quality Assurance	38
10.10	Continuity of Services.....	39
	Enclosure 1: SEPI Award Fee Plan.....	40

IRES Systems Engineering and Program Integration (SEPI)

1.0 Vision and Purpose Statement

1.1 Vision

Effective systems engineering and program integration that results in a consistent requirements execution methodology and increased mission assurance at reduced program costs. Innovative solutions are desired, but not at the expense of mission success.

1.2 Purpose

Task orders issued under the IRES program are dependent, either wholly or partially, on one another. It is the responsibility of this task order to provide efficient and effective systems engineering processes to deliver integrated solutions across all stakeholders utilizing this contract to execute requirements.

2.0 Background

Task orders issued on the legacy contract, Joint National Integration Center Research and Development Contract (JRDC), that are considered predecessor task orders to this performance work statement (PWS) include:

- 8001, Program Execution & Systems Engineering
- 8003, Facility Support, Task B.4
- 6001, Program Execution & Engineering
- 6003, Facility Support, Task B.4
- 5002, Management and Integration
- 5001, Engineering
- 5003, Facility Support, Task H.4
- 4002, Management and Integration
- 4001, Engineering
- 3002, Management and Integration
- 3001, Engineering
- 2002, Management and Integration

3.0 Scope

The purpose of this task order is to protect Missile Defense System (MDS) baseline integrity while supporting the successful technical execution of all Missile Defense Agency (MDA) events and mission activities performed under the IRES contract.

Contract: HQ079617D0001

Order: HQ079618F8002

4.0 Service Summary Items

In accordance with the IRES Performance Evaluation and Incentive Plan, Service Summary Items (SSIs) 1 through 4 are common [required] on all task orders and will be assessed at the contract level.

SSI 5 through n [Technical Performance] captures the specific task order Service Summary Items deemed essential to successful execution of the task order. Exhibit 1 defines the SSIs applicable to this task order.

SSI's 5-10 will be measured on a quarterly basis and scores annotated in the QASP Performance Report (QPR). They will be scored every six months, aligning with the PRB evaluation periods, as annotated in the IRES Performance Evaluation and Incentive Plan.

Contract: HQ079617D0001
Order: HQ079618F8002

Exhibit 1. SSIs and Weights Applicable to This Task Order [All SSIs are effective on March 5, 2018]

SSI #	Title	Description	Performance Threshold UNACCEPTABLE	Performance Threshold MARGINAL	Performance Threshold ACCEPTABLE	Performance Threshold OBJECTIVE	Weight	Assessment Method
SSI 1 - SSI 4		SSI's 1-4 (Integration, Small Business Utilization, Customer Satisfaction, and CDRL, Proposal and Milestone Timeliness) are as defined in the latest IRES Performance Evaluation and Incentive Plan						
SSI 5	Systems Engineering	Systems engineering focuses on how to design and manage complex systems over their life cycles. SE ensures effective processes and procedures to ensure repeatable processes are in place, trained, and enforced across the contract. Systems engineering personnel are highly qualified, and pro-actively add value to the MDA mission.	Contractor fails to establish and enforce a contract-wide systems engineering program.	The contractor establishes, but fails to maintain a sound systems engineering program. The MDIOC facility is negatively affected by a failure to maintain standards.	Contractor establishes a contract-wide systems engineering program, but fails to enforce it.	Contractor successfully establishes and enforces a contract-wide systems engineering program.	15% 15 QPI	COTR: evaluation of the implementation and enforcement of sound engineering principles. A score will be calculated and documented quarterly in the QPR.
			QPI Score = 0	QPI Score = 5	QPI Score = 10	QPI Score = 15		
SSI 6	Situational Awareness	Contract-wide information sharing and performance transparency. Enterprise data is timely, accurate, and accessible by IRES and MDA stakeholders, providing situational awareness for effective decision making.	The contractor and their operations are not transparent. The contractor fails to establish an integrated methodology for the rapid distribution of both operational and administrative information.	The contractor does not provide complete schedules or Plan of Action and Milestones for projects and activities.	Schedules and POA&Ms are relevant, up to date, and used extensively to update the government on the status of projects and activities	The contractor and their operations are fully transparent. Schedules and POA&Ms are relevant, up to date, and used extensively to update the government on the status of projects and activities. Audit information is provided to the government on a recurring basis as are rapid reporting (FACARs) along with status information on any follow on activities.	10% 10QPI	COTR: evaluation of the contractor's ability to ensure IRES personnel are aware of MDA leadership priorities and their alignment with those priorities while conducting daily activities EVM Program Analyst: task order cost or schedule impacts attributed to IRES forecasting or data accuracy. A score will be calculated and documented quarterly in the QPR.
			QPI Score = 0	QPI Score = 2.5	QPI Score = 5	QPI Score = 10		

Contract: HQ079617D0001
Order: HQ079618F8002

SSI #	Title	Description	Performance Threshold UNACCEPTABLE	Performance Threshold MARGINAL	Performance Threshold ACCEPTABLE	Performance Threshold OBJECTIVE	Weight	Assessment Method
SSI 7	Configuration Management	Configuration management (CM) is a systems engineering process for establishing and maintaining consistency of a product's performance, functional, and physical attributes with its requirements, design, and operational information throughout its life.	The contractor fails to establish and enforce a sound configuration management process. The contractor does not establish and maintain a technical baseline.	The contractor establishes a contract-wide configuration management program, but fails to enforce it. The contractor has not established a technical baseline.	The contractor establishes and enforces a contract-wide configuration management program. The contractor has established a technical baseline, but fails to maintain it.	The contractor successfully establishes and enforces a contract-wide configuration management program based on an established and maintained technical baseline.	15% 15QPI	COTR: evaluation of mission or event impacts due to inadequate configuration management. A score will be calculated and documented quarterly in the QPR
			QPI Score = 0	QPI Score = 5	QPI Score = 10	QPI Score = 15		
SSI 8	Mission Assurance	Mission Assurance includes the disciplined application of system engineering, risk management, quality, and management principles to achieve success of a design, development, testing, deployment, and operations process. Mission Assurance's ideal is achieving 100% customer success every time. Mission Assurance reaches across the enterprise, supply base, business partners, and customer base to enable customer success.	The contractor fails to establish and maintain a sound mission assurance program. Multiple MDA/SSM supported CTTO events were negatively affected due to a lack of mission assurance. Mission and Event PAL power and cabling checks are not completed as required.	The contractor establishes, but fails to maintain a sound mission assurance program. Multiple MDA/SSM supported CTTO events were negatively affected due to a lack of mission assurance. Mission and Event PAL power and cabling checks are not completed as required.	The contractor fails to maintain a sound mission assurance program. One MDA/SSM supported CTTO event was negatively affected due to a lack of mission assurance. Mission and Event PAL power and cabling checks are completed as required.	The contractor successfully establishes and maintains a sound mission assurance program. No MDA/SSM supported CTTO events were affected due to a lack of mission assurance. Mission and Event PAL power and cabling checks are completed as required.	15% 15QPI	COTR: MDA/MD Mission Assurance Officer feedback on mission or event impacts due to inadequate mission assurance. A score will be calculated and documented quarterly in the QPR
			QPI Score = 0	QPI Score = 5	QPI Score = 10	QPI Score = 15		
SSI 9	Enterprise Architecture	Enterprise architecture (EA) is a well-defined practice for conducting enterprise analysis, design, planning, and implementation, using a comprehensive approach for the successful development and execution of strategy. Enterprise architecture applies architecture principles and practices to guide organizations through the business, information, process, and technology changes necessary to execute their strategies. These practices utilize various aspects of an enterprise to identify, motivate, and achieve these changes.	The contractor fails to establish and maintain a sound enterprise architecture program. The enterprise architecture team provide signature ready recommendations for policy adjustments and decision making.	Not applicable	The contractor fails to maintain a sound enterprise architecture program. The enterprise architecture team sometimes provides signature ready recommendations for policy adjustments and decision making.	The contractor successfully establishes and maintains a sound enterprise architecture program. The enterprise architecture team regularly provides signature ready recommendations for policy adjustments and decision making.	10% 10 QPI	COTR: Review contractor performance in providing the thought leadership and overarching strategy to enable the timely and successful implementation of MDA/MD policy and plans. A score will be calculated and documented quarterly in the QPR
			QPI Score = 0		QPI Score = 5	QPI Score = 10		

Contract: HQ079617D0001
Order: HQ079618F8002

SSI #	Title	Description	Performance Threshold UNACCEPTABLE	Performance Threshold MARGINAL	Performance Threshold ACCEPTABLE	Performance Threshold OBJECTIVE	Weight	Assessment Method
SSI 10	Corrective Action Programs	Corrective actions ensure that conditions adverse to quality are promptly identified and corrected. For significant conditions identified as adverse to quality, the measures must ensure that the cause of the condition is determined and corrective action is taken to preclude repetition. A comprehensive system of planned and periodic QA checks to verify project compliance with all applicable standards.	The contractor fails to establish and maintain a sound corrective action program (CAP). CAP program documents are published but not widely used. Some significant adverse conditions/findings are not entered into the CAP. Analysis of events of potential or actual mission impact do not prevent root cause recurrence. Corrective actions are not always tracked to completion. <80% of in-progress project QA findings are not fixed prior to project closure.	The contractor establishes and maintains a CAP. Almost all (>95%) adverse conditions are recorded in a central location, reviewed for severity, and appropriately analyzed in a timely manner Analysis of events of potential or actual mission impact address root causes adequately. All corrective actions are tracked to completion and reviewed by management for completeness. Employees are encouraged to and actually use the CAP. 80-99% of in-progress project QA findings are fixed prior to project closure.	All conditions adverse to quality are recorded in a central location, reviewed for severity, and appropriately analyzed in a timely manner. All events of potential or actual mission, MDIOC technical baseline, have causes adequately addressed. Corrective actions are always prioritized and tracked to completion. Corrective actions are reviewed by management for completeness within 1 month of closure. All in-progress project QA findings are fixed prior to project closure.	All conditions adverse to quality are recorded in a central location, reviewed for severity, assigned to the proper owner within 3 business days of entry into the system, and appropriately analyzed in a timely manner. All events of potential or actual mission impact, or MDIOC technical baseline impact have causes adequately addressed. 100% of Corrective Actions are entered into the CAP and assigned to the proper owner prior to analysis closure. Corrective actions are always prioritized and tracked to completion. Corrective actions are reviewed by management for completeness within 1 month of closure. Effectiveness reviews are performed for events of potential or actual mission impact. All in-progress project QA findings are fixed prior to project closure.	10% 10QPI	COTR: Evaluation of the contractor's CAP processes, database, corrective actions themselves, and management reviews of CAP. A score will be calculated and documented quarterly in the QPR.
			QPI Score = 0	QPI Score = 2.5	QPI Score = 5	QPI Score = 10		

Contract: HQ079617D0001

Order: HQ079618F8002

5.0 Contract Deliverable Requirements List (CDRL)

The point of delivery for all CDRL products, except as noted in Exhibit C, is the MDA E-CaRT system. The Contractor shall deliver all such products by saving and profiling them in E-CaRT, with the appropriate notification of delivery letter transmitted electronically to the Government's Data Management Office. Reference Exhibit C for specific CDRL delivery instructions. Days after contract award (DAC) for CDRL C017 is January 5, 2018. For all other CDRLs, DAC is March 5, 2018 where CDRL block 12 states "X DAC."

5.1 CDRL Identification

Task	CDRL	DID	Title	Description
10.1.1.1	C001	DI-MGMT-81861A/T	18F8002: Integrated Program Management Report	Contains data for measuring cost and schedule performance. The IPMR is structured around seven formats that contain the content and relationships required for the electronic submissions.
	C002	RESERVED		
10.1.1.1	C003	DI-MISC-80508B/T	18F8002: SEPI Task Order Status Report	Provides significant accomplishments, issues, concerns, lessons learned, and risks associated with the task order.
	C004 (Reserved)			
10.8.1	C005	DI-SESS-81785	IRES Program Systems Engineering Management Plan (SEMP)	Defines the technical approach and proposed plan for the conduct, management, and control of the integrated activities performed under the contract.
	C006 (Reserved)			
10.6.5	C007	DI-MISC-80508B/T	MDIOC Facility Chemical Inventory and Hazardous Material Usage Report	Identifies and provides the location, quantity and status (e.g., used, depleted, destroyed) of all chemicals and/or hazardous material in the inventory or acquired for use on Schriever AFB to ensure compliance with federal, state, and local regulations.
10.6.1	C008	DI-MGMT-80004/T	IRES Program Management Plan	Defines the contractor's organization, assignment of functions, duties, and responsibilities, management procedures and policies, and reporting requirements for the conduct of contractually-imposed tasks, projects, or programs.
10.6.2.3	C009	DI-MGMT-81334D	IRES Contract Work Breakdown Structure (CWBS)	CWBS using the latest version of MIL-STD-881D as a guide.
10.6.2.3	C010	DI-MGMT-81468	IRES Contract Funds Status Report (CFSR)	Provides funding data about task orders for the purpose of: (a) updating and forecasting contract funds requirements, (b) planning and decision making on funding changes to contracts, (c) developing funds requirements and budget estimates in support of approved programs, (d) determining funds in excess of contract needs and available for de-obligation, and (e) obtaining rough estimates of termination costs.
10.6.2.3	C011	DI-FNCL-81566C	IRES Functional Cost-Hour Report (DD Form 1921-1)	Identifies funding source, contracting vehicle, organization supported, mission and function performed, and labor hours and costs for contracted efforts providing services to the

Contract: HQ079617D0001

Order: HQ079618F8002

Task	CDRL	DID	Title	Description
				MDA. Required for prime and all subcontractors.
10.6.2.8	C012	DI-MGMT-82041A	Small Business Utilization Report	Provides actual achievements relative to the utilization goals in the Small Business Participation and Commitment Plan and the results of the Contractor's efforts to achieve other Plan objectives.
10.6.2.3	C013	DI-MGMT-81861A/T	Contract Summary Integrated Program Management Report	The IPMR contains data for measuring cost and schedule performance. The IPMR is structured around seven formats that contain the content and relationships required for the electronic submissions.
10.6.1	C014	DI-MISC-80508B/T	IRES Program Review, [Date]	The results of the semiannual Program Review—contract status, accomplishments, and issues.
10.6.2.8	C015	DI-MGMT-81453A	Data Accession List (DAL)	Provides a medium for identifying contractor internal data which has been generated by the contractor in compliance with the work effort described in the Statement of Work (SOW). The DAL is an index of the generated data that is made available upon request.
10.6.2.4	C016	DI-MISC-80508B/T	IRES Cybersecurity Risk Management Plan	Cybersecurity Risk Management Plan that includes threat analysis, system exposure to threats, integration of Cybersecurity risk management with other systems engineering process areas, and Cybersecurity risk mitigation.
10.6.2.4	C017	DI-MISC-80508B/T	IRES Cybersecurity Controls Statement of Compliance	Statement of compliance that specify the contractor's policies, procedures and standards for protecting CUI from unauthorized access from both internal and external sources.
10.6.2.4	C018	DI-MISC-80508B/T	[Enter Company Name, Report #]: Cyber Incident or Compromise Report(s)	Contractor shall report as much of the information defined in DFARS Clause 252.204-7012 (d)(1) as can be obtained within 72 hours of any reportable cybersecurity incident.
10.6.2.4	C019	DI-MISC-80508B/T	IRES Cybersecurity Workforce Management Report	This CDRL reports the status of IRES contractors performing Cybersecurity functions in order to verify compliance with guidelines found in DOD 8570.01-M
	C020 (Reserved)		IRES Quality Assurance Program Plan	Effective with Mod I, this document is no longer be a CDRL and is provided as a DAL under task 10.9.4.
	C021 (Reserved)		IRES Risk Management Plan	Effective with Mod I, this document is no longer a CDRL and is provided as a DAL under task 10.9.1.
	C022 (Reserved)		IRES Configuration Management Plan	Effective with Mod I, this document is no longer a CDRL and is provided as a DAL under task 10.8.4.
	C023 (Reserved)		IRES Environmental Program Plan	Effective with Mod I, this CDRL is no longer required.
	C024 (Reserved)		IRES Mishap Prevention and Safety Plan	Effective with Mod I, this CDRL is no longer required
	C025 (Reserved)		IRES MDIOC Facility Evacuation Plan	Effective with Mod I, this CDRL is no longer required

Contract: HQ079617D0001

Order: HQ079618F8002

Task	CDRL	DID	Title	Description
10.6.2.5	C026	DI-MISC-80508B/T	[Enter Task Order #]: Task Order Close-Out Report	Provides a summary of the activities / accomplishments of each task order.
	C027 (Reserved)			
10.6.3	C028	DI-MISC-80508B/T	IRES Program Information Management System Documentation	Provides a description, user documentation and source code (if applicable) of the contractors' program information management system employed to track CDRLs and DALs.
10.10	C029	DI-MISC-80508B/T	IRES Program Phase-Out Plan	Describe activities necessary to successfully and efficiently transition the IRES contract to the follow-on contract. Lessons learned during the IRES Transition Task Order should be addressed.
10.6.2.3	C030	DI-FNCL-81565C	IRES Cost Data Summary Report (DD Form 1921)	Identifies direct and indirect actual cost data on both a recurring and nonrecurring basis.
10.6.2.3	C031	DI-FNCL-81765B	IRES Contractor Cost Data Reporting (CCDR) (Form 1921-3)	Identifies direct and indirect actual cost data on Government contracts.
	C032 (Reserved)			Effective with Mod I, this CDRL is no longer required.
10.8.4	C033	DI-MISC-80508B	IRES Configuration Management Maturity Assessment	Assesses the current state of the MDIOC Configuration documentation and provides a roadmap for future efforts.
	C034 (Reserved)			Effective with Mod I, this CDRL is no longer required.
	C035 (Reserved)			
10.6.5	C036	DI-MISC-80508B/T	MDIOC Facility Mishap Prevention and Safety Plan	Provides the framework in which the MDIOC conducts its mission in a healthy and safe manner.
10.6.5	C037	DI-MISC-80508B/T	MDIOC Facility Environmental Program Plan	Defines the procedures and process used across the MDIOC to ensure compliance with the federal state and local laws, regulations, and programs.
10.6.5	C038	DI-MISC-80508B/T	MDIOC Facility Evacuation Plan	Provides the procedures for a safe, orderly, and thorough evacuation of the MDIOC workforce and visitors
10.9.2	C039	DI-MISC-80508B/T	MDIOC Facility Mission Assurance	Defines approach to be used across the MDIOC in implementing mission assurance.
10.6.5 10.9.2 10.9.4	C040	DI-MISC-80508B/T	Incident Notification Report: [insert report number:] [insert system]	Provides the framework for reporting investigation results into safety accidents/incidents or process escapes/technical incidents that impact MDA daily operations or test/event planning and/or execution.
10.8.1	C041	DI-MISC-80508B/T	MDIOC Facility Systems Engineering Plan (SEP)	Defines products, roles & responsibilities, engineering standards, and workflows for how work will be planned, approved, and implemented at the MDIOC. Provides a framework for implementing the ERB.
10.8.1	C042	DI-SESS-808588D	MDIOC Facility Configuration Management Plan	Defines the MDIOC Facility configuration management program and the methods, procedures, and controls used for effective configuration identification, change control, status accounting, and audits of the total

Contract: HQ079617D0001

Order: HQ079618F8002

Task	CDRL	DID	Title	Description
10.8.1	C043	DI-MISC-80508B/T	MDIOC Facility Quality Assurance (QA) Plan	configuration, including hardware, software and firmware. Defines the MDIOC quality assurance program and the methods, procedures, and controls employed for effective mission assurance.
10.6.2.7	C044	DI-MGMT-82256	IRES Supply Chain Risk Management Plan	Defines how IRES will comply with DoD 5200.44, Protection of Mission Critical Functions to Achieve Trusted Systems and Networks

5.2 CDRL Tailoring

Reference Task Order HQ079618F8002 Exhibit C



6.0 Milestones

Task	Activity	Date / Days After Contract (DAC)
10.1.1	Integrated Baseline Review	Initial IBR: 180 DAC & annually thereafter
10.6.1	Program Reviews	Semi-annually
10.6.2.6	See 10.6.2.6	See 10.6.2.6

Note: DAC = Days after task order period of performance start date

7.0 Government Property (GP) / Government Furnished Property (GFP) / Government Furnished Information (GFI) / Contractor Acquired Property (CAP)

- 7.1 In addition to the any GP associated with IRES Contract SOO, paragraph 6.0, the following GP is applicable to this task order:
- None
- 7.2 In addition to the GFP identified on IRES Contract Attachment 5, the following GFP is applicable to this task order:
- None
- 7.3 The following GFI is applicable to this task order:
- CMDB/Remedy assets associated with this task order
 - MDA approved SW List 20151207 (Bidders' Library)
- 7.4 All CAP shall be managed under the terms and conditions associated with task order 18F8900 – Government Property Management task order.

Contract: HQ079617D0001

Order: HQ079618F8002

8.0 Special Requirements

In addition to the Special Requirements identified in IRES Contract SOO, paragraph 7.0, the following are applicable to this task order:

- None

9.0 Applicable Directives / Regulations

In addition to the directives and regulations identified in RFP Attachment J-07, the following are applicable to this task order:

- CFR, Title 29, Subtitle B, Chapter XVII Part 1910.1200, Hazard Communication Program
- 50th Space Wing Instruction 32-2001, Emergency Services

10.0 Performance Requirements

10.1 Task Order Administration

This PWS section contains the scope, objectives, and outcomes to provide Task Order (TO) administration and management within the integrated framework of the IRES contract. This PWS element includes both TO specific and IRES contract scope required to manage and administer TOs.

10.1.1 Task Order Management

This PWS element represents the Stakeholder Technical Integration Management and IRES Integration Management activities required to support the management of requirements of the overall task order, which includes all reporting, briefings, awards, modifications, SSIs, etc.

Objective #1: The contractor shall manage TO execution, resources, and information to conduct, deliver, and communicate TO requirements delivery.

Outcomes:

1. Manage the cost, schedule, risk, and technical performance in accordance with the PWS.
2. Provide status and insight on performance, to include the metrics outlined in the Quality Assurance Surveillance Plan.
3. Manage activities in accordance with the processes defined in the IRES Program Management Plan (CDRL TO8002 C008).
4. Ensure all requirements are identified, managed, validated, and verified in accordance with the contractor's IRES Systems Engineering Management Plan.
5. Ensure a common Enterprise Architecture vision is implemented to support MDA "to-be" architectures, including the identification of gaps and lessons learned.
6. Task Order workforce is managed efficiently, mitigating workforce surge and drawdown impacts, analyzing workforce trends, and forecasting workforce needs and hiring to those requirements.
7. Processes required by the TO are documented, revised, improved and trained as required.
8. Report status (e.g., technical, cost, schedule) in accordance with CDRL requirements. Status includes cost and schedule performance by WBS and IRES organization structure;

Contract: HQ079617D0001

Order: HQ079618F8002

significant accomplishments; customer concerns or issues; TO risks and mitigation status; performance against the IRES contract, SE&PI, and TO SSIs (TOSR)

9. Identify, track, and share performance trends with the COTR, ACOTR and applicable government stakeholders.
10. Integrated Program Management Reports (IPMR) are delivered per DD Form 1423
11. A task order Integrated Baseline Review is performed within 180 days of task order award. At a minimum, annual IBRs will be held, or when a major contract modification, or other major event results in a significant change of the Performance Measurement Baseline, or when warranted by the Government Program Manager or COTR.

Deliverables		
Deliverable	Initial Delivery	Frequency
Integrated Baseline Review	180 DAC	Annual
(C001) 18F8002: Integrated Program Management Report	Per DD Form 1423	Per DD Form 1423
(C003) 18F8002: SEPI Task Order Status Report	120 DAC	Per DD Form 1423

10.1.2 Enterprise Task Order Support

This PWS element scope represents the processes and toolsets of contract wide enterprise support required for delivery of the IRES contract. This support provides the back office functions that enables the TO's work and resources.

10.1.2.1 Enterprise Management

Objective #1: The contractor shall provide the resources and data to enable enterprise management of this TO for contracting, human resources, business/finance, and JEMS/Cobra integration.

Outcomes:

1. Contracting office provides subcontracting, limitation of funds oversight and processes TO modifications and awards in accordance with contractual requirements.
2. Provide on-demand access to program data for MDA customers and stakeholders.
3. Manage export control requirements to comply with DoD and MDA requirements, including International Traffic in Arms Regulations (ITAR) (22 CFR 120-130) and Technical Assistance Agreements processes as required.
4. Provide HR staff and functions to support needs for recruiting, hiring, and training a qualified workforce.
5. Provide business office functions to enable the execution of payroll, timekeeping, accounts receivable/payable, and travel services.
6. Administer small business and teammate agreements in order to achieve MDA and IRES small business goals.
7. Manage the workforce in a way that will mitigate workforce surge and drawdown impacts, analyze workforce trends, and forecast workforce needs to ensure the required staffing is available to meet the requirements of the task order.
8. Maintain a trained and qualified workforce that is able to perform the functions necessary to operate, support, and sustain MDIOC facilities and systems required under this task order.
9. Develop and document processes that will enable the requirements of the task order to be met.

Contract: HQ079617D0001

Order: HQ079618F8002

10. Deliver quality and innovative work in accordance with the policy and direction provided in the IRES Management System set of processes and tools.

Objective #2: The contractor administers an IRES TO Portfolio delivery system that delivers financial, earned value, and SSI performance across task orders. The contractor shall utilize task order dashboards and automated workflows in order to manage the portfolio.

Outcomes:

11. Utilize an IRES Information Management System portal to host and communicate TO earned value/performance data/metrics, trends, and continuously evaluate and improve performance through the use of objective performance measures.

Objective #3: The contractor shall provide information security, physical security, export control and cybersecurity training and processes in accordance with federal, DoD and agency requirements to safeguard the conduct of the MDA mission through the IRES contract.

Outcomes:

12. Protect MDA-identified Critical Program Information (CPI) and Critical Technologies (CT) to the standards required in DoDI 5200.39.
13. Protect Controlled Unclassified Information from unauthorized access, disclosure, incident, or compromise.
14. Maintain System Authorization for contractor-managed systems in accordance with DoDI 8510.01, Risk Management Framework.
15. Integrate cybersecurity requirements and considerations into systems engineering, design, and risk management processes.
16. Operate contractor-managed systems in accordance with cybersecurity requirements.
17. Provide security administration in accordance with applicable DoD, MDA, and local security directives, policies, procedures, and instructions for physical security and for the safeguarding of MDS controlled and classified information, to include proper document marking, classification, storage, accountability, transmittal, and destruction.
18. Manage and report the status of personnel requiring privileged access and the required DoD approved 8570 certifications for the operating system(s) and/or security related tools/devices they support or operate.

10.1.2.2 Mission and Performance Assurance

Objective #1: The contractor shall perform Program Control to provide an Earned Value Management (EVM) System (EVMS); associated Control Account Management and Scheduling common tools, training, standards, and resources; and contract wide Portfolio and Project Management common tools, training, standards, and resources.

Outcomes:

1. Develop and manage an EVMS which provides required IPMR formats and IBR/BR artifacts.
2. Perform an Integrated Baseline Review (or Baseline Review) within 90 days or as otherwise specified in the Task Order.
3. Perform financial management activities in a way that ensures EVM reporting accurately reflects the current state of financial performance and status.

Contract: HQ079617D0001

Order: HQ079618F8002

4. Structure the TO Integrated Master Schedule (IMS) for integration into the contractor's IRES Integrated Schedule (IIS).
5. Manage Portfolio/Project practices in a way that enables technical consistency and cost effectiveness while providing an adaptable framework for planning, managing, and completing projects for a broad range of tasks and missions.

Objective #2: The contractor shall perform Mission Assurance, Configuration Management, Risk Management, and Quality Assurance and Safety that promote and enforce safe and sustainable work practices to prevent personnel injury, damage to property or harm to the environment.

Outcomes:

6. Manage risks in accordance with the IRES Risk Management Plan (Delivered as DAL).
7. Manage the quality of TO activities in accordance with the Quality Assurance Program Plan (Delivered as DAL).
8. Manage asset configurations in accordance with the IRES Configuration Management Plan (Delivered as DAL).
9. Perform activities in accordance with the Mishap Prevention and Safety Plan (Delivered as DAL) to prevent personnel injury and property damage.
10. Perform activities in accordance with the Environmental Program Plan (Delivered as DAL) to prevent harm to the environment and maximize sustainable practices.
11. Ensure that conditions adverse to quality, such as failures, malfunctions, deficiencies, deviations, defective material and equipment, and nonconformances, are promptly identified and corrected. In the case of a significant condition identified as adverse to quality, the measures must ensure that the cause of the condition is determined and corrective action is taken to preclude repetition. The identification of the significant condition adverse to quality, the cause of the condition, and the corrective action taken must be documented and reported to appropriate levels of contract management and affected TO government as well as in the QA Monthly Report DAL.
12. Perform a comprehensive system of planned and periodic audits to verify compliance with all aspects of the quality assurance program and to determine the effectiveness of the program. The audits must be performed in accordance with written procedures or checklists by appropriately trained personnel not having direct responsibilities in the areas being audited. Audited results must be documented, reviewed by contract management having responsibility in the area audited, and then reported to affected TO government as well as in the QA Monthly Report DAL. Follow-up action, including re-audit of deficient areas, must be taken where indicated.

Objective #3: The contractor shall produce and deliver program data to ensure the products and services provided under this TO utilize established integrated processes and practices that are standardized across the IRES contract.

Outcomes:

13. Integrate systems integration requirements, capability gaps, and a common architecture vision across the enterprise.

Contract: HQ079617D0001

Order: HQ079618F8002

14. Manage critical assets, to include conflict forecasting and de-confliction, across the enterprise.
15. Track and deliver CDRLs on time and with accurate information.
16. Solicit and track customer satisfaction with the services and products delivered.
17. Collect and share lessons learned, best practices, and accomplishments with the COTR, ACOTR, other government stakeholders, and IRES workforce.
18. Provide systems integration and a common MDIOC system vision and oversight that are integrated enterprise-wide in accordance with the Program Management Plan.
19. Provide AS9100 compliant core IRES processes, as well as tailored processes.
20. The contractor shall provide a monthly TO 8002 Earned Value, Funding, and Financial status report as a DAL. The Financial Status report shall include forecast and actual FTE, schedule & cost variances for the month, cumulative schedule and cost variances, as well as the variance at completion information for the individual SEPI program elements listed in the control account plan.

Objective #4: The contractor shall submit compliant TO CDRL's and reports and monitor status of all TO's CDRL delivery performance in accordance with CDRL and milestone requirements. The contractor shall document approved processes as part of an IRES-wide management system in compliance with the IRES Program Management Plan.

Outcomes:

21. Track upcoming CDRL deliveries for all TO's, requirements for technical editing support, and schedule to meet on-time deliveries in support of IRES SSI #4.
22. Coordinate technical editing, process engineering, stakeholder review, and posting of approved MDA and IRES process documents in the IRES Process Asset Library (PAL).
23. Provide contractual deliverables within the agreed to schedule, in the correct formats and to a high level of quality. Post all deliverables to e-Cart and/or IRES PAL.

10.1.2.3 Functional Organizational Support

This area is not applicable to Task Order 8002.

10.1.2.4 Procurement Services Support

Objective #1: The contractor shall provide accurate and timely procurement service functions which meet the needs of the TO.

Outcomes:

1. Maintain a procurement capability and system that supports the procurement needs and provides status of procurements to stakeholders.
2. Purchase supplies and equipment in accordance with the IRES Supply Chain Risk Management Plan including an authorized suppliers list for critical systems.

10.1.3 Task Order Award and Modification

Objective #1: The contractor shall provide the resources and data to provide timely and accurate proposals to government requirements for proposal and other contract modification actions, to include providing support to the Integrated Product Team and proposal development for the follow-on Task Order as directed by the Government.

Contract: HQ079617D0001

Order: HQ079618F8002

10.2 Reserved

10.3 Reserved

10.4 Reserved

10.5 Reserved

10.6 Program Integration

Program integration provides for the planning, coordination, technical direction, surveillance, and reporting of the activities necessary to assure disciplined work performance and timely resource application to accomplish all task orders issued under the IRES contract.

Program integration also assures the technical excellence, cost effectiveness, non-duplication of services, and timeliness of all ordered (procured) work and deliverable products/services. The driving requirement is coordinated, cost effective contract execution with unity of effort supported by shared situational awareness.

10.6.1 IRES Program Management

Objective #1: The contractor shall provide the resources and information to integrate, communicate, and manage performance of all task orders issued under the IRES contract.

Outcomes:

1. The contractor shall provide a Program Manager who is the single representative to the MDA for the IRES enterprise and who will act on behalf of the entire contractor team.
2. The contractor's Program Manager shall have local autonomy and full authority to commit the corporate resources of the entire contractor team as needed to respond to the MDA's dynamic operational environment.
3. The contractor shall perform all management functions required to ensure proactive and sustained operational excellence in providing accurate, safe, secure, timely, and efficient systems engineering and program integration to meet the government's objectives.
4. The contractor shall assign senior leaders as process owners and Key approach champions to promote accountability and ensure the disciplined and cost-effective use and continual improvement of the contractor's processes and key approaches.
5. The contractor shall perform semiannual Program Reviews with the government to review status, accomplishments, and issues to promote full and transparent communications (C014).
6. The contractor shall perform Program Integration (PI) to provide the planning, coordination, technical direction, and surveillance of activities necessary to assure disciplined work performance and timely resource application to accomplish all task orders issued under the IRES contract.
7. The contractor shall ensure the technical excellence, cost-effectiveness, non-duplication of services, and timeliness of all ordered work and deliverable products/services.
8. The contractor shall deliver an organizational approach that ensures agility and responsiveness, while optimizing resources and maximizing the depth and breadth of capabilities across the contractor's team.

Contract: HQ079617D0001

Order: HQ079618F8002

9. The contractor shall deliver a methodology for meaningful technical interchange by discipline area to ensure commonality in IRES management system procedures and discipline-specific collaboration.
10. The contractor shall define internal stakeholder groups to perform tactical and strategic reviews of project, event, task order, and enterprise status; establish priorities; and perform de-confliction of assets and resources.
11. The contractor shall balance risks and opportunities with clear intent to adjust processes and resources to achieve mission success.
12. The contractor shall implement PI elements to ensure the vertical integration of people, processes, and tools that will produce innovative and efficient IRES products.
13. The contractor shall implement its Jacobs Network of Engineering and Technical Subject Matter Experts (JNETS) approach to provide access to specialized skills for niche requirements.
14. The contractor shall deliver an IRES Program Management plan that provides governance to the execution of the outcomes associated with this objective.

Deliverables		
Deliverable	Initial Delivery	Frequency
(C008) IRES Program Management Plan	Per DD Form 1423	Per DD Form 1423
(C014) IRES Program Review, [Date]	Per DD Form 1423	Per DD Form 1423

10.6.2 Manage Execution of Integrated Programs

10.6.2.1 Process Management/Innovation

Objective #1: The contractor shall provide the resources and information to integrate, communicate, and manage contract performance.

Outcomes:

1. The contractor shall evaluate organizational approaches across task orders and assess available emerging technology from a task order perspective to drive integration across the contract.
2. The contractor shall provide vertical integration of reports and enterprise plans to ensure contractor leadership and MDA customers are able to make decisions using reliable data that comes directly from those executing the work.
3. The management system shall define the processes, policies, supporting procedures, work instructions, and metrics applicable to the execution of all IRES contract task orders in a searchable, configuration-controlled environment.
4. The contractor shall develop, standardize, and deploy processes for event management, mission assurance, configuration management, mission support, systems integration, and analysis.
5. The contractor shall provide Mission Assurance processes that are based on the contractor's SE model, as directed through the SEMP, ensuring integrated and repeatable execution of mission assurance functions.

Contract: HQ079617D0001

Order: HQ079618F8002

6. The contractor shall ensure adequate quality assurance checks for discrete projects and ongoing work are appropriately funded and coordinated with the TO 8002 QA lead.

10.6.2.2 Culture of Innovation and Continuous Improvement

Objective #1: The contractor shall instill within the workforce a climate that rewards efforts to meet MDA priorities and goals in an efficient and timely manner.

Outcomes:

1. The contractor shall provide an enterprise level owner to implement the tools, training, and processes to foster a culture of innovation and excellence among the IRES workforce.
2. The contractor shall regularly review innovative solutions, new technologies, and continuous process improvement feedback from the workforce at the enterprise level.
3. The contractor shall review performance measurement trends and develop a path forward to address issues and implement innovative ideas and tools into the IRES program.
4. The contractor shall implement its Jacobs Culture of Caring (JCC) approach, including its BeyondZero® safety program, to build safety, environmental protection, and continuous improvement into all IRES tasks.
5. The contractor shall use employee feedback and ideas to continually improve relevant processes and eliminate processes or process steps that no longer add value.

10.6.2.3 Business Operations Planning and Reporting

Objective #1: The contractor shall provide regular and transparent feedback on the status of all contract activities.

Outcomes:

1. The contractor shall implement the cost reporting requirements in accordance with the guidelines of DoD 5000.04-M-1 and the government-approved Cost and Software Data Reporting (CSDR) plan for the contract. This includes the delivery of the DD Form 1921, 1921-1, 1921-3, and a CWBS. (CDRLs C009, C011, C030, C031).
2. The CWBS shall efficiently support the tenants of MIL-STD-881D.
3. The CWBS shall be structured to allow workforce capacity to be reviewed and optimized for effective performance.
4. The CWBS shall provide the ability to account for work performed under each high level objective, each product/project, and the business base performing the work.
5. The contractor shall deliver a Contract Funds Status Report (CFSR) providing funding data about task orders for the purpose of: (1) updating and forecasting contract funds requirements, (2) planning and decision making on funding changes to contracts, (3) developing funds requirements and budget estimates in support of approved programs, (4) determining funds in excess of contract needs and available for de-obligation, and (5) obtaining rough estimates of termination costs.
6. The contractor shall automate the production of the CFSR from internal contractor business systems to increase efficiency and minimize the risk of human error when compiling the report.

Contract: HQ079617D0001

Order: HQ079618F8002

7. The contractor shall report all contractor labor hours (including subcontractor labor hours) required for performance of services provided under all task orders issued against this contract for the Missile Defense Agency via a secure data collection site. The contractor is required to completely fill in all required data fields in the Service Contract Reporting (SCR) section of the System for Award Management (SAM) using the following web address: <http://sam.gov>. Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), which runs October 1 through September 30. While inputs may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year. Contractors may direct questions to the help desk at <http://sam.gov>.
8. The contractor shall provide an IRES IPMR that contains data for measuring cost and schedule performance at the IRES program level.
9. The contractor shall implement their Value+™ continuous improvement approach to capture and report cost control initiatives and valued-added innovations. These cost savings and avoidances will be reported to the MDA through CDRL C014 (reference PWS paragraph 10.6.1.1).
10. The contractor shall establish annual Value+™ cost savings goals and establish an awards system for meeting those goals starting in CY3 (5 Sep 2019 to 4 Sep 2020).

Deliverables		
Deliverable	Initial Delivery	Frequency
(C009) IRES Contract Work Breakdown Structure (CWBS)	Per DD Form 1423	Per DD Form 1423
(C010) IRES Contract Funds Status Report (CFSR)	Per DD Form 1423	Per DD Form 1423
(C011) IRES Functional Cost-Hour Report (DD Form 1921-1)	Per DD Form 1423	Per DD Form 1423
(C013) Contract Summary Integrated Program Management Report	Per DD Form 1423	Per DD Form 1423
(C030) IRES Cost Data Summary Report (DD Form 1921)	Per DD Form 1423	Per DD Form 1423
(C031) IRES Contractor Cost Data Reporting (CCDR) (Form 1921-3)	Per DD Form 1423	Per DD Form 1423

10.6.2.4 Cybersecurity Risk Management Reporting

Objective #1: The contractor shall provide a comprehensive cybersecurity program across the IRES contract.

Outcomes:

1. The contractor shall deliver a Cybersecurity Risk Management Plan that provides overall direction and philosophy to implement cybersecurity processes and provide a Concept of Operations concerning each major area of cybersecurity Risk Management.
2. The contractor shall deliver Cybersecurity Controls Statements of Compliance for all team members that may access Critical Unclassified Information (CUI) that detail policies, procedures, and standards for protecting CUI from unauthorized access from both internal and external sources.
3. The contractor shall deliver Cyber Incident or Compromise Report(s), reporting as much of the information defined in DFARS Clause 252.204-7012 (d)(1) as can be obtained within 72 hours of any reportable cybersecurity incident.

Contract: HQ079617D0001

Order: HQ079618F8002

4. The contractor shall perform a preliminary analysis to (a) determine the extent of the event and whether a detected incident is a reportable event, (b) prevent further damage, (c) maintain control of the system(s) affected and the surrounding environment, and (d) update the incident report.
5. After measures are implemented to correct the incident, the contractor shall perform a Post Implementation Review (PIR) to evaluate the effectiveness of corrective actions, document lessons learned, and brief MDA leadership to include a pre-brief for the MDA/IC leadership.
6. The contractor shall provide a detailed incident report to document all activities and results for the incident, including root cause analysis and corrective actions taken and a Plan of Action and Milestones for any outstanding activity.
7. The contractor shall provide verification that the contractor workforce performing cybersecurity functions are in compliance with the guidelines found in DoD 8570.01-M (Chapters 3, 4, 5, 10 and 11).
8. The contractor shall immediately report cybersecurity incidents via the MDA-approved escalation process, to include notification to MDA/IC leadership and affected stakeholders.
9. The contractor shall assist MDA/IC in developing a response and recovery plan to resolve any incident according to policy, procedures, and quality requirements to minimize risk.
10. The contractor shall collect and consolidate team members Cybersecurity Controls Statement(s) of Compliance into a single document for delivery.

Deliverables		
Deliverable	Initial Delivery	Frequency
(C016) IRES Cybersecurity Risk Management Plan	Per DD Form 1423	Per DD Form 1423
(C017) IRES Cybersecurity Controls Statement of Compliance	Per DD Form 1423	Per DD Form 1423
(C018) Cyber Incident or Compromise Report(s)	Per DD Form 1423	Per DD Form 1423
(C019) IRES Cybersecurity Workforce Management Report	Per DD Form 1423	Per DD Form 1423

10.6.2.5 Task Order Close-Out

Objective #1: The contractor shall ensure the timely and accurate close out of task orders to enable a continuity of effort for all contracted activities.

Outcomes:

1. At the end of each task order period of performance, the contractor shall perform a formal task order closeout, even if that task order will be replaced by a follow-on task.
2. The contractor's closeout reporting shall include a roll-up of historical task order data and a summary of task order activities, including participating companies (to include size status—large business or small business—and socio-economic category if a small business), a task order summary, and the status of ongoing work at the point of transition
3. Task order data shall include:
 - a. the Earned Value Management System Control Account Plan, in the Integrated Baseline Review format and content, for the task order (in lieu of submission of

Contract: HQ079617D0001

Order: HQ079618F8002

- any post-period-of-performance EVMS data under individual task orders)
provided at or below the reporting level specified in the task order's CDRL C001;
- b. a Contractor-Acquired Property report to include all task order 8900 mandatory data fields for each item as well as identification of the Material Inspection and Receiving Report number associated with delivery of each item in Wide Area Workflow;
 - c. a statement confirming that all DAL items are considered ordered and delivered in accordance with DFARS clause 252.227-7027, Deferred Ordering Of Technical Data Or Computer Software;
 - d. a list of CDRLs and DALs delivered under the task order.
4. To the maximum extent possible, data and reports for task order closeout shall be provided in the same formats as CDRL program reports for ease of interpretation.
 5. All data and summaries except for the Final Contractor Acquired Property Report shall be consolidated into the Task Order Close-Out Report.

Deliverables		
Deliverable	Initial Delivery	Frequency
(C026) Task Order Close-Out Report	Per DD Form 1423	Per DD Form 1423

10.6.2.6 Software Asset Management and Accountability

Objective #1: The contractor shall develop an automated discovery solution that will provide the government the capability to report on all Software assets following DoDI 5000.76 and MDA Instruction 5000.76. In developing this capability the contractor shall, where possible, utilize existing tools/capabilities to define an automated architecture, design, tool set, policy, procedures, CONOPS and reports that are executable across the IRES program in the classified and unclassified domains to provide data sets as required by MDA Instruction 5000.76 and Task Order (TO) HQ079618F8002 Software Accountability Report CDRL C032.

Outcomes:

1. The deliverables shall include a Data Information Viewpoint depicting the software asset management and accountability data model.
2. Data quality measures, metrics and reporting shall be included in the design.
3. The reporting and data collection shall align license and entitlement data with actual installations, and shall include Internal Use Software (IUS) 2-Ltr associations, network association (unclass, class, other, etc.), procurement traceability and device and/or end user assignments.
4. The contractor shall leverage lessons learned from the on-going Software Accountability and activities and Business DNA IUS inventory activities and naming normalization.

Current activities:

- a. TO HQ079618F8003 - Data Analytics for IP Battle Space, and TO HQ079618F8700, task 10.5.005 - Computer Network Defense Service

Contract: HQ079617D0001

Order: HQ079618F8002

Standardization and Implementation, are leveraging discovery tools (i.e using HBSS, Nessus and others), and providing automated reporting.

- b. TO HQ079618F8003 activities are documenting and reporting on software acquisition since the inception of the IRES contract. The BDNA effort is identifying and normalizing software titles and licenses. CDRL C004 for Asset Management and Maintenance Report that captures all licenses and deployed software obtained and in-use.
 - c. TO HQ079618F8002, CDRL C032, Software Accountability Report, is reporting the software inventory for all deployed software purchased under the IRES contract, using existing tools and manual data entry.
5. The solution shall give the government/contractor the ability to report and export the IUS data fields outlined in MDA 5000.76 into the Defense Property Accountability System (DPAS).
 6. The solution shall be extendable to other MDA 2-Ltr enclaves across the IRES program and the Agency.
 7. The contractor shall develop and provide the government access to the following engineering artifacts.
 - AV-1: Overview and Summary Information
 - OV-1: High Level Operation Concept
 - CV-2: Capability Taxonomy
 - CV-3: Release Plan
 - DIV-2: Logical Data Model
 - SV-2: Systems Resource Flow Description
 - SV-4: Services Functionality Description
 - SV-10b: Systems State Transition Diagram
 - SV-10c: Systems Event-Trace Description
 - Requirements Package (RTM) (RACI) (Roles)
 - Risk Management
 - Information Assurance (Cyber Assessment)
 - CONOPS (OV-1 Explanation)
 - DR/COOP approach
 - Estimate of cost

10.6.2.7 Supply Chain Risk Management (SCRM)

Objective #1: SCRM shall be established to protect supplies purchased for or part of solutions developed to support MDA in accordance with DoD 5200.44, Protection of Mission Critical Functions to Achieve Trusted Systems and Networks (TSN).

Outcomes:

1. The contractor shall deliver a Supply Chain Risk Management plan in accordance with DoD 5200.44 that will identify the risks to the supply chain and the risk management strategies they will employ to counter those risks, identify critical components and subcomponents in their system design, and describe how they will ensure visibility into

Contract: HQ079617D0001

Order: HQ079618F8002

the supply chain and to ensure the integrity of those critical components and subcomponents.

2. The contractor shall establish and document in the SCRM plan processes to verify critical function components received from suppliers are free from malicious code, counterfeit parts or unauthorized product substitution (e.g., seals, inspection, secure shipping, testing, etc.) in accordance with “NSA Guidance for Addressing Malicious Code Risk” dated 10 September 2006.
3. The contractor shall establish and document in the SCRM plan processes that address the appropriate controls to ensure their subcontractor’s plans comply with supply chain risk management requirements in accordance with DoD 5200.44 and Software Assurance Countermeasures in Program Protection Planning dated March 2014.

Deliverables		
Deliverable	Initial Delivery	Frequency
(C044) IRES Supply Chain Risk Management Plan	Per DD Form 1423	Per DD Form 1423

10.6.2.8 Small Business Operations Planning and Reporting and Data Accession List (DAL)

Objective #1: The contractor shall implement a process to identify potential Small Business (SB) specialty subcontractors for inclusion within its JNETS approach to grow IRES SB participation, and shall provide regular and transparent feedback on the status of Small Business contract activities.

Outcomes:

1. The contractor shall provide a report that provides actual achievements relative to the utilization goals in the contractor’s Small Business Participation and Commitment Plan and the results of the contractor’s efforts to: (1) expand the pool of qualified SBs, (2) engage SBs to serve as second sources, and (3) leverage SBIR and STTR program funded technologies.
2. The contractor’s Small Business Utilization Report shall capture both the quantitative performance measures (e.g., subcontracting dollars/percentages) as well as the qualitative performance measures (e.g., contributions to mission execution).
3. The contractor’s SB Utilization Report shall outline the SB activity through the IRES Consortium and reach back, and shall describe a look ahead for SB utilization activities

Deliverables		
Deliverable	Initial Delivery	Frequency
(C012) Small Business Utilization Report	Per DD Form 1423	Per DD Form 1423

Objective #2: The contractor shall provide a Data Accession List (DAL)

Outcomes:

1. The contractor shall deliver the DAL, providing a medium for identifying contractor internal data which has been generated under the various task orders.

Contract: HQ079617D0001

Order: HQ079618F8002

2. The contractor shall provide a document reference number for each DAL item for rapid retrieval from contractor data sources.

Deliverables		
Deliverable	Initial Delivery	Frequency
(C015) Data Accession List (DAL)	Per DD Form 1423	Per DD Form 1423

Milestones:

Task	Activity	Date / Days After Contract (DAC)
10.6.2.6	System Requirements Review	21 calendars days after award of Rev G
10.6.2.6	Preliminary Design Review	42 calendar days after requirements approval (System Requirements Review)
10.6.2.6	Demo of Agile Release Plan	42 calendar days after initial architecture and CONOPs approval (Preliminary Design Review)
10.6.2.6	Critical Design Review	21 calendar days after initial agile release plan approval

10.6.3 IRES Information Management System - Tools Training, and Documentation

Objective #1: The contractor team shall provide and utilize a common set of Defense Contract Audit Agency (DCAA)-accepted enterprise management tools, eliminating the need for corporate system interfaces between companies for day-to-day work. These tools, consolidated into the IRES Information Management System (IIMS), shall enable contract-wide communication, management, and performance measurement and tracking; and shall include business, project, and knowledge management tools and processes.

Initially, the Jacobs Enterprise Management System (JEMS) was to be the focal point for enabling contract-wide communication, management, and performance measurement and tracking. With the decision to locate JEMS outside of the MDA enclave, the IIMS is now the pivot point. The IIMS consists of multiple independent systems to include (a) various MKO portal sites, (b) an IRES Project Server instance, (c) JEMS, (d) IRES Deltek Cobra Earned Value engine, (e) JAMIS Financial System, and (f) PeopleSoft Human Resource System – this component list is not all inclusive.

Outcomes:

1. The IIMS shall enable contract-wide communication, management, and performance measurement and tracking; and shall include business, project, and knowledge management tools and processes.
2. During CY1 (5 Jan 2018 – 4 Sep 2018), the contractor shall provide JEMS training to all users and stakeholders.
3. The contractor shall provide the most current risk status to MDA customers.
4. The contractor shall provide a program-level, online, searchable management information system for metadata that captures all products (i.e., CDRLs) developed/submitted (i.e., Data Accession List [DAL]) on the contract.
5. The contractor shall utilize the Electronic Content and Records Tool (E-CaRT) system.
6. The contractor shall append metadata to identify files by type, TO, system or event, and other applicable data to aid in retrieval through user searches.

Contract: HQ079617D0001

Order: HQ079618F8002

7. In cases where file formats are not compatible with E-CaRT storage, the contractor shall insert and maintain a placeholder sheet identifying storage location and point of contact to allow retrieval.
8. The contractor's IRES Program Information Management System Documentation shall contain the full system description and user's guide information to obtain access and utilize the system.
9. The contractor team shall provide and utilize a common set of Defense Contract Audit Agency (DCAA)-accepted enterprise management tools, eliminating the need for corporate system interfaces between companies for day-to-day work.
10. The contractor shall provide customer access to the JEMS portal to enable real-time performance monitoring and situational awareness of the health and status of IRES system and assets.
11. Using Maximo and DOORS, IRES shall provide access to MDA Government Furnished Equipment (GFE) tools.
12. IRES shall provide access to a management system documentation master list, a DCAA-accepted procurement system, a DCAA-accepted property management system, a performance management system with dashboard views, a Corrective and Preventative Action System (CPAS), and the IIMS.
13. The IIMS and other business systems utilized by IRES shall also include or provide access to systems/tools for continuous improvement, innovation, and employee feedback; budgeting, estimating, and earned value management; cost reporting, cost accounting, purchasing, payroll, subcontract management, project planning, and event scheduling; project management dashboards; a knowledge management system; and IRES Consortium management.
14. If installed within the MDA enclave boundary, any IIMS component and other business systems utilized by IRES including their components/tools shall be delivered with unlimited rights. All data stored within the IIMS, no matter where hosted, shall be delivered with unlimited rights.
15. To provide a streamlined mechanism for status reporting, the contractor shall provide MDA customers and stakeholders with on-demand access to a TO status report dashboard

Deliverables		
Deliverable	Initial Delivery	Frequency
JEMS	TBD	N/A
(C028) IRES Program Information Management System Documentation	Per DD Form 1423	Per DD Form 1423
Complete JEMS training	180 days after JEMS IOC	As Required

10.6.4 MDIOC Facility Integrated Schedule

Objective #1: The contractor shall provide a comprehensive integrated schedule accounting for activities that affect the Concurrent Test, Training, and Operations (CTTO) mission.

Outcomes:

1. The contractor shall implement a time-phased, MDIOC Facility Integrated Schedule (MFIS) to provide situational awareness of CTTO events. The MFIS shall also

Contract: HQ079617D0001

Order: HQ079618F8002

include, as minimum but is not limited to, facility maintenance projects, major network modifications/projects with potential to impact CTTO events, and other external activities which could impact event execution.

2. The MFIS shall include data from all task order schedules, regardless of location, with fidelity down to the individual project or event milestone level, to allow prioritization of effort, de-confliction of assets, and resource planning.
3. Based on access to and fidelity of non-IRES data sources, by the end of CY2 (4 Sep 2019), the MFIS shall, to the extent possible, incorporate external activities allowing expanded prioritization of effort, de-confliction of assets, and resource planning.
4. The contractor shall perform the analysis required to (a) ascertain the correct data and data level to be ingested and (b) avoid duplication of effort done on other task orders. The contractor shall capture potential improvements. During CY2/3 (5 Sep 2018 to 4 Sep 2020) the contractor shall support interest items deemed high visibility by the government. Potential examples include: (a) capturing requirements for the Forward Schedule of Change, (b) providing a point paper with recommendations on integrated MDIOC support for CTTO event requirements, and (c) developing a high-level milestone schedule for CTTO events.
5. MFIS data shall be delivered with unlimited rights.

Deliverables		
Deliverable	Initial Delivery	Frequency
IRES Integrated Schedule (IIS) (replaced by MFIS)	30 work days after SEPI IBR	Bi-Weekly
MDIOC Facility Integrated Schedule	NLT 4 Sep 2019	Weekly

10.6.5 Environmental, Safety, and Occupational Health

Objective #1: The contractor shall establish and manage an Environmental, Safety, and Occupational Health (ESOH) program for the MDIOC by developing plans, policies, and processes needed for MDA/SSM to direct, coordinate, and oversee all safety aspects of groups conducting activities in or visiting the MDIOC whether they be government or contractors.

Outcomes:

1. The contractor shall develop a MDIOC Facility Mishap Prevention and Safety Plan (CDRL C036) that addresses the safety of all MDIOC facilities and all personnel within while ensuring compliance with the requirements of the designated Air Force HAZMAT authorization and tracking system, which is currently the Enterprise Environmental, Safety, and Occupational Health – Management Information System (EESOH-MIS).
2. The contractor deliver a MDIOC Facility Environmental Program Plan (CDRL C037).
3. The contractor shall develop a MDIOC Facility Evacuation Plan (CDRL C038).
4. The contractor shall implement and administer these safety and environmental programs to include training and conducting notice/no-notice inspections of any job site subject to OSHA compliance (includes any GSU location where IRES personnel are located). The contractor shall use a layered approach in performing each MDIOC workplace analysis to systematically identify and mitigate hazards, develop safe procedures, identify exposure to hazardous materials or wastes, determine employee training and certification needs, and identify PPE.

Contract: HQ079617D0001

Order: HQ079618F8002

5. The contractor shall identify and report to the MDA/SSM government safety officer non-compliance areas and make written recommendations for improvement.
 - a. Copy of the inspection report shall be provided to MDA/SSM and the controlling organization of the affected work center.
 - b. The contractor shall disseminate government approved findings, corrective actions and lessons learned throughout the MDIOC Facility to aid in early identification and correction of similar issues.
6. The contractor shall conduct reviews of developed solutions from the safety and environmental perspectives at each system/event technical and mission assurance review for any MDIOC system under development and any events executed at the MDIOC. The contractor shall ensure the appropriate SMEs participate in the review process throughout the life cycle to ensure no safety or environmental incidents occur.
7. The contractor shall serve as focal point for providing the necessary cooperation, coordination, and technical support for external inspections and audits conducted by agencies external to the MDIOC. The contractor shall provide POCs to coordinate the required MDIOC access and technical support to complete the audit or inspection requirements without disrupting ongoing events or operations.
8. The contractor shall serve as the initial investigating agent for safety or environmental incidents occurring within the MDIOC facility (or GSU locations if an IRES employee is so involved) in accordance with MDA 60510.02-INS, Accident and Mishap Safety Investigations and Reporting or the most recent applicable regulations.
9. The contractor shall deliver the Incident Response Report as defined in CDRL C040, Incident Response Report.
10. The contractor shall provide an environmental compliance professional who will act as the liaison to the applicable MDA customers for coordination of the IRES Environmental Program (or GSU locations where IRES employees are located).
11. The contractor shall identify Personal Protective Equipment (PPE) and potential safety hazards relating to all labs and equipment and shall document the appropriate controls in tailored Job Hazard Analyses (JHA).
12. The contractor shall ensure that environmental compliance is integral to all activities and ensure zero environmental Notices of Violation (NOV).
13. The contractor shall establish, maintain, and administer the MDIOC Public Access Defibrillation (PAD) program to include monthly inspections, equipment maintenance, and annual ops checks.
14. The contractor shall maintain content of the MDIOC Safety website. No contractor-specific content shall be posted to this site.
15. The contractor shall establish and maintain correspondence with other MDA safety personnel (e.g., Huntsville) to ensure the most current ESOH regulatory guidance is disseminated among MDA safety agencies in a timely manner.
16. The contractor shall coordinate with MDA/SSM leadership before directly engaging with other government representatives outside MDA/SSM in an official capacity (e.g., reports submitted to OSHA).
17. Starting in the first half of CY2 (5 Sep 2018 to 5 March 2019), the contractor will perform and report to the government annual internal Safety Evaluation Report audits using contract-external personnel to document and correct deficiencies associated with

Contract: HQ079617D0001

Order: HQ079618F8002

safety and health, fire protection, environmental compliance, and at-risk employee behaviors.

Objective #2: The contractor shall execute an Environment, Safety, and Organizational Health (ESOH) program covering all IRES personnel and any visitors meeting with IRES personnel.

Outcomes:

18. The contractor shall ensure all IRES personnel follow applicable safety/environmental requirements.
19. The contractor shall implement their Culture of Caring Beyond Zero® Key Approach to instill a safety culture that makes protection of personnel and property an integral part of all day-to-day work practices.
20. The contractor shall implement an automated Safety Observation Report system to engage employees in identifying conditions or behaviors that increase safety risk. The contractor will establish a volunteer, employee-led Beyond Zero® Leadership Team during CY1 (5 Jan 2018 to 4 Sep 2018) to gather feedback and innovations from the workforce and help shape the IRES Safety and Health program through continuous improvement.
21. The contractor shall provide IRES workforce training during CY1 (5 Jan 2018 to 4 Sep 2018) on Sustainability+™ and its goals within the IRES contract to maximize effectiveness and establish a culture of innovation.
22. Beginning in CY3 (5 Sep 2019), the contractor shall establish annual Sustainability+™ goals for the contract and establish an awards system for meeting those goals.
23. The contractor shall implement the Safety and Health program and Environmental program as mission assurance functions within the contractor's SE Model to support the goal of zero incidents. The contractor shall establish metrics to track performance against their safety goal of zero incidents, further defined as zero injuries to people, zero damage to property, and zero harm to the environment.
24. The contractor shall incorporate environmental protection and sustainability requirements into system development and infrastructure support activities through the contractor SE Model.
25. The contractor shall identify, track, and report to the government safety and environmental risks within their Risk Management (RM) database and disposition the risks as design solutions mature in accordance with the contractor's RM program. The controls for safety and environmental risks shall be in accordance with the MDIOC Facility and the contractor's safety and environmental programs.
26. The contractor shall implement their Sustainability+™ process to capture, validate, and report environmental sustainability activities and process improvements in terms of carbon offset that increase value to MDA. Calculated savings shall be validated by the MDA customer prior to reporting outside the IRES contract.

Objective #3: The contractor shall develop and implement ergonomic procedures to ensure the MDIOC workforce can be reasonably accommodated to perform their individual work activities.

Outcomes:

27. The contractor shall develop the MDIOC Facility Ergonomics Procedure that details the process for requesting, conduct of ergonomic assessment, and the outcomes of such

Contract: HQ079617D0001

Order: HQ079618F8002

assessments that are needed to identify and correct ergonomic hazards and post to the MDA Portal.

28. The contractor shall provide non-furniture ergonomic items needed by personnel working within the MDIOC as outlined in the MDIOC Facility Ergonomics Procedure.
29. The contractor shall follow local MDIOC procedures with respect to acquiring ergonomic furniture.
30. The contractor shall follow the Government Form 80 process to obtain approval to purchase ergonomic furniture.

Deliverables		
Deliverable	Initial Delivery	Frequency
(C040) Incident Notification Report	Per DD Form 1423	Per DD Form 1423
(C007) MDIOC Facility Chemical Inventory and Hazardous Material Usage Report	Per DD Form 1423	Per DD Form 1423
(C036) MDIOC Facility Mishap Prevention and Safety Plan	Per DD Form 1423	Per DD Form 1423
(C037) MDIOC Facility Environmental Program Plan	Per DD Form 1423	Per DD Form 1423
(C038) MDIOC Facility Evacuation Plan	Per DD Form 1423	Per DD Form 1423
Safety evaluation report audits	NLT 5 Mar 19	Annual

10.7 Reserved

10.8 Systems Engineering

10.8.1 Application

Objective #1: The contractor shall assist in articulating/developing government plans, policy, and processes needed for MDA/SSM to direct, coordinate, and oversee all groups conducting activities in or visiting the MDIOC whether they be government or contractors.

Outcomes:

1. The contractor shall ensure all documents are of sufficient quality to allow MDA/SSM to route for coordination with other MDA 2-letter organizations.
2. The contractor shall ensure all documents are in alignment with existing higher-level MDA guidance (e.g., regulations, policy letters, approved processes, etc.).
3. The contractor shall conduct needed research and then develop request for waivers to existing higher-level MDA guidance as requested by MDA/SSM when it is deemed in the best interest of MDIOC operations.
4. The contractor shall deliver a MDIOC Facility Systems Engineering Plan (SEP). (CDRL C041).
5. The contractor shall deliver a MDIOC Facility Configuration Management (CM) Plan (CDRL C042).
6. The contractor shall deliver a MDIOC Facility Quality Assurance (QA) Plan (CDRL C043) that will be the basis for a government-executed QA program.
7. The contractor shall ensure all IRES task orders incorporate the MDIOC Engineering Review Board (ERB) in accordance with the MDIOC Systems Engineering Plan (SEP).

Contract: HQ079617D0001

Order: HQ079618F8002

Objective #2: The contractor shall ensure the successful implementation and execution of the systems engineering program. Ensure sound, trained, and enforced engineering processes across the IRES contract enabling MDS concurrent test, training, and operations (CTTO).

Outcomes:

8. The contractor shall implement a Systems Engineering Excellence Key Approach across IRES to maximize the value of the contractor's experience and fundamental practices to MDA.
9. The contractor shall apply critical "thought leadership" to develop and articulate the needed mission/vision and organizational construct to effectively carry out the systems engineering goals.
10. The contractor shall ensure all systems engineering personnel obtain an initial membership in the INCOSE Colorado Front Range Chapter by the end of CY2 (4 Sep 2019).
11. The contractor shall have the capability to respond to the dynamic environment of MDA while still maintaining the fundamental principles and processes of SE that will ensure the delivery of SE excellence and achievement of MDA desired outcomes.
12. The contractor shall implement processes to efficiently review and approve deviations from standard SE processes prior to execution to ensure the deviations do not add unmitigated risk to the task or the enterprise as a whole, allowing processes to be tailored to specific requirements as necessary.
13. The contractor shall ensure that SE, program integration, mission assurance, and configuration management fundamentals are an integral part of every task.
14. The contractor shall identify all the requirements of the MDA SE process, including Agency-level directives, unique process interfaces, tools, and best practices to understand all requirements early in the implementation process.
15. The contractor shall infuse SE knowledge and excellence practices consistently across the enterprise to ensure a common awareness of project status and effective project management with reliable data.
16. Before the end of CY2 (4 Sep 2019), the contractor shall perform a full SE process audit to ensure that processes, tools, and best practices are fully integrated. This includes a recommendation on an integrated board structure.
17. The contractor shall ensure consistent Systems Engineering process implementation and repeatable performance across the IRES scope.
18. The contractor shall ensure multiple systems engineers have process-engineering experience needed to establish and maintain engineering processes across the contract.
19. The contractor shall develop, sustain, train, and enforce systems engineering processes that are in alignment with the IRES Systems Engineering Management Plan (SEMP) which is in alignment with the MDIOC Facility Systems Engineering Plan (SEP).
20. The contractor shall provide an IRES Systems Engineering Handbook that is in alignment with both the published MDIOC Facility SEP and the IRES SEMP. The Handbook shall be aimed at helping both the experienced and new systems engineers in proper execution of and in understanding the rationale behind the IRES implementation of the SE processes.
21. The contractor shall develop hardware and software engineering standards, publish them in a consolidated "Engineering Standards" document, and enforce compliance across the IRES contract.

Contract: HQ079617D0001

Order: HQ079618F8002

22. The contractor shall develop and conduct training covering actions needed to develop/maintain the Requirements, Architectural, and Engineering baseline.
23. The contractor shall populate and maintain the Requirements Baseline with all requirements that are currently in work. This includes:
 - a. Extracting requirements and documenting them in the IRES Requirements Traceability Matrix (RTM) from all of the IRES contractual documentation, including (a) Performance Work Statements, (b) Mission Specific Taskings, (c) Technical Direction Letters (TDLs), and (d) any other contract vehicles with requirements.
 - b. Documenting stakeholder requirements and annotating ownership, where required, in the Requirements Baseline.
24. The contractor shall populate and maintain the Architectural Baseline to include:
 - a. Populating the Product Reference Architecture by gathering components used in existing designs. The components shall be added to the System Specification after approval by the government ERB to ensure compliance.
 - b. Conforming existing design documents to the Architecture Standards document specifications. The resulting artifacts shall be added to the Product Reference Architecture repository after government ERB approval.
 - c. Generating the Service description artifacts required IAW the Architecture Standards document. The resulting artifacts shall be added to the Product Reference Architecture repository after government ERB approval.
25. The contractor shall populate and maintain the Engineering Baseline. This includes populating the Assets, populating the As-Built Assemblies, and the As-Built Services in compliance with the created Architectural Standards. This includes:
 - a. Conforming existing as-built drawings to the specifications in the Architecture Standards document. The resulting artifacts shall be added to the Configuration Management Database (CMDB) or appropriate repository.
 - b. Populating the Service Catalog with approved available services and their associated attributes (i.e. cost, service level agreements, etc.).
 - c. Documenting the as-built environment to populate the assets in the CMDB
26. The contractor shall capture, populate, and maintain the Requirements, Architectural, and Engineering baselines for pre-existing systems.
27. The contractor shall enter all ERB process escapes and deficiencies found in designs after ERB implementation approval into the contractor's corrective action program to allow for trending and the capture of lessons learned. All ERB process escapes shall be collectively reported to the TO 8002 COTR and ACOTR at regular intervals determined by the COTR.
28. The contractor shall incorporate the requirements of the contractor's System Engineering Management Plan (SEMP) into all task order planning and execution processes.
29. The contractor shall deliver an IRES Program Systems Engineering Management Plan that provides guidance and governance for the coordination, integration, and standardization of engineering efforts outlined in the outcomes associated with this objective.
30. The contractor shall provide status updates on the technical baseline capture activities in the monthly TOSR. It is anticipated multiple slides will be required. The update shall, at a minimum, cover:

Contract: HQ079617D0001

Order: HQ079618F8002

- A brief summary of activities completed during the month.
- Phase/milestone start/end dates slipped/extended more than 10 work days along with the rationale for slip/extension.
- Realization of any previously identified risks.
- Identification of any newly identified risks.
- Requests where specific MDA/SSM assistance is needed.

Objective #3: The contractor shall facilitate government review and approval of work during Event Protection Periods (EPP) to prevent adverse impacts to event execution from occurring at the MDIOC.

Outcomes:

31. The contractor shall form a Work Screening Team (WST) during EPPs to review and authorize physical work taking place at the MDIOC to prevent mission and event impacts from occurring.
32. The contractor shall not perform physical work at the MDIOC during EPPs without WST approval. Work listed on the government approved Daily Maintenance List (DML) for physical work at the MDIOC (MDIOC DML) may be performed without WST approval if the workers have reasonable assurance the work will not have adverse mission or event impacts.
33. The contractor shall submit changes to the MDIOC DML as required.

Deliverables		
Deliverable	Initial Delivery	Frequency
(C005) IRES Systems Engineering Management Plan (SEMP)	Per DD Form 1423	Per DD Form 1423
(C041) MDIOC Facility Systems Engineering Plan (SEP)	Per DD Form 1423	Per DD Form 1423
(C042) MDIOC Facility Configuration Management Plan	Per DD Form 1423	Per DD Form 1423
(C043) MDIOC Facility Quality Assurance (QA) Plan	Per DD Form 1423	Per DD Form 1423
Engineering Review Board Documentation	31 Mar 2021	Annually from initial delivery
IRES ERB Review Processes - System Requirements Review - System Design Review - Operational Readiness Review	31 Mar 2021	Annually from initial delivery
Training Materials for Standard SE “V” Processes	Per Technical Baseline Schedule	Annually from initial delivery
ERB process escapes report	1 Apr 2021	Monthly
IRES Systems Engineering Handbook	Per Technical Baseline Schedule	Annually from initial delivery
Technical Baseline & ERB Review Processes Training Materials	Per Technical Baseline Schedule	Annually from initial delivery
Architecture Standards	Per Technical Baseline Schedule	Annually from initial delivery
Training Materials for Architecture Standards	Per Technical Baseline Schedule	Annually from initial delivery
HW Engineering Standards - Installation Standards		Annually from initial delivery

Contract: HQ079617D0001

Order: HQ079618F8002

- Cabling Standards - Labeling Standards - Grounding/Safety Standards	Per Technical Baseline Schedule	
SW Engineering Standards	Per Technical Baseline Schedule	Annually from initial delivery
Training Materials for Engineering Standards	Per Technical Baseline Schedule	Annually from initial delivery
Requirements Baseline	Per Technical Baseline Schedule	Updated incrementally as defined in the SEMP
Architectural Baseline	Per Technical Baseline Schedule	Updated incrementally as defined in the SEMP
Engineering Baseline	Per Technical Baseline Schedule	Updated incrementally as defined in the SEMP

10.8.2 Reserved

10.8.3 Enterprise Architecture

Objective #1: The contractor shall establish and maintain a sound MDIOC enterprise architecture program. Regularly provides signature ready recommendations for policy adjustments and government decision making enabling MDS concurrent test, training, and operations (CTTO).

Outcomes:

1. The EA team shall identify, develop and implement process improvement activities on behalf of MDA/SSM.
2. The contractor shall provide the “thought leadership” to MDA/SSM for MDIOC Facility operations.
3. Using a standards based approach (for example: Federal, DoD, and Joint Information Environment (JIE) guidance), the contractor shall develop, maintain, and deliver for government approval enterprise designs, standards and technology strategies to provide an integrated MDA/SSM strategy to govern MDIOC business processes and strategic investments.
4. Enterprise architecture shall provide:
 - a. MDA/SSM leadership with recommendations/artifacts for real-time decisions and actions that govern the MDIOC Facility.
 - b. Process and system engineering principals and standards documentation for consistent governance.
 - c. Support prioritized budgetary estimates for future capabilities.

Contract: HQ079617D0001

Order: HQ079618F8002

5. EA shall develop technical baseline standards for systems and services across the MDIOC Facility that support the MDA/SSM leadership in integration across contracts and government agencies.
6. EA shall support the development of government-led review boards to maintain the technical baseline.

Objective #2: Enterprise Architecture (EA) provides governance to technical baseline standards. Governance includes how IRES records asset ownership, accountability, and traceability of requirements, architectures, and engineering baselines.

1. EA shall support the establishment and operations of an IRES contract-wide Engineering Organizational concept so consistent engineering standards are created to:
 - a. Ensure requirements are tracked, assigned, and aligned.
 - b. Ensure products are defined with architectures and owners.
 - c. Ensure assets are tracked with technical ownership.
 - d. Ensure processes are aligned across the IRES contract.
2. EA shall develop technical baseline standards for systems and services across the IRES contract.
3. The contractor's methodology shall mature the technical baseline and provide overall enterprise oversight to contract engineers, developers, project/systems engineers, and solution architects.
4. EA shall be responsible for establishing the technical baseline repository standards for historical artifacts, the provenance of those artifacts, and supporting data to include deliverables and artifacts created for and shared with MDA stakeholders.
5. The EA methodology shall enforce a standards-based approach.
6. Using a standards based approach (for example: Federal, DoD, and Joint Information Environment (JIE) guidance) the contractor shall develop, maintain, and deliver enterprise designs, standards and technology strategies to provide an integrated MDA IRES contract wide strategy to govern business processes and strategic investments.

Deliverables		
Deliverable	Initial Delivery	Frequency
Real-time decision making artifacts	As Required	As Required

10.8.4 Configuration Management (CM)

Objective #1: The contractor shall implement and execute a configuration management program. Ensure sound, trained, and enforced CM processes across the MDIOC facility and IRES contract enabling MDS concurrent test, training, and operations (CTTO).

Outcomes:

1. The contractor shall ensure that configuration management fundamentals are an integral part of every task.
2. The contractor shall identify all the requirements of the MDA CM process, including Agency-level directives, unique process interfaces, tools, and best practices to ensure CM across the MDIOC facility and IRES.
3. The contractor shall demonstrate CM is effective across the MDIOC facility and IRES.

Contract: HQ079617D0001

Order: HQ079618F8002

4. The contractor shall execute a CM program that ensures enterprise CM vertically throughout the organization, and system CM horizontally across contractor functional departments.
5. The contractor shall ensure a consistent method of controlling and identifying configurations across the MDIOC facility and the entire IRES scope and the capability to monitor the status of those configurations.
6. CM personnel within the contractor's functional departments shall implement and ensure compliance with CM processes. All engineering change requests shall be documented and classified as Class I or II for consideration by the appropriate change authority.
 - a. Per MDA Manual 3500.1-M, Class I changes that affect the form, fit, or function of a baseline configuration and have the potential to increase risk, decrease performance, or impact a mission-critical system shall be approved by the appropriate MDA board.
 - b. Class II changes that do not meet the requirements for government involvement shall be reviewed and approved by an IRES Configuration Control Board.
7. The contractor shall (a) review, process, and validate the accuracy of Change Requests, (b) update baselines, (c) author, train, monitor, and enforce new CM processes, and (d) assist in the updating of facility baseline drawings.
8. The contractor shall ensure the placement of any artifacts related to changes approved by the ERB into an authoritative data repository (e.g., the technical baseline), allowing the engineering community to view the artifacts but not change them.
9. The contractor shall establish government-approved CM performance indicators, perform baseline-monitoring activities, and report monthly on the performance indicators. The contractor shall track all CM-related process escapes and associated corrective actions/lessons learned in the contractor's corrective action and lessons learned programs to prevent recurrence. Performance indicators shall include:
 - a. the number of unauthorized technical baseline changes
 - b. the number of errors found in the configuration management system
 - c. changes processed during the month by type of change and current backlog
10. The contractor shall ensure the availability of sufficient Configuration Management personnel to ensure a single point of failure within this department does not occur.
11. The contractor's CM processes shall be implemented by the SEMP, and governed by a Configuration Management Plan (the plan shall be provided to the government beginning 1 October 2020 and annual thereafter or as requested by the COTR/ACOTR).
12. The contractor's approach shall use the conventional five-step configuration management model framework with provisions for digital data configuration management.
13. The contractor shall use a configuration/change management process to account for, manage, and protect the integrity of configured items and to ensure that only authorized components are used and only authorized configuration changes are made.
14. The contractor shall maintain a roles-based Configuration Status Accounting (CSA) system that is accessible by all employees and MDA customers.
15. The CSA shall capture and report information about configuration status, documentation, current and historic baselines, change requests, change notices, maintenance actions, warranty data and history, software documentation, access lists, and all other configured information, including non-conformances.

Contract: HQ079617D0001

Order: HQ079618F8002

16. The CSA database shall provide the configuration history, traceability, and current status of any change, waiver or deviation requests, effectivity and status of approved changes, and the schedules and status of configuration audits and corrective actions.
17. The CSA shall provide reporting on Configuration Item (CI) pedigree, configuration history, limited life, change status, document release information, audit results, and other reports required for IRES contract or customer-specific requirements.
18. The contractor's CM section shall organize, lead, document, and report system development internal Functional Configuration Audits (FCA) and Physical Configuration Audits (PCA) to verify that the actual performance of the CI meets the specification requirements, and to verify that the related design documentation matches the design of the CI.
19. The contractor shall analyze the current state of the configuration and configuration control environment perform and provide an assessment, including a plan which will establish effective configuration control of MDA assets.
20. The plan shall articulate the technical approach, cost and schedule of implementation and be delivered by 05 September 2018.
21. The technical approach shall contain the following elements as a minimum:
 - Analyze the current state of the Mission and Event PALs, drawings, tools, and processes (e.g., Mission PAL, Power Panel Schedule, and event PAL audits).
 - Evaluate the change control process, governance, and enforcement elements for both IRES and the government.
 - Audit all infrastructure and IT hardware change management processes for common infrastructure up to the demarcation point.
 - Document all change management dependencies external to the IRES contract.
 - Review the currently documented configuration management risks and mitigations.
 - Determine the appropriate frequency and breadth of QA audits to ensure confidence in the Mission Prioritized Asset List, power schedules, and other critical configuration items at all times.
 - Review the technical baseline and determine any changes that are required to integrate associated contracts.
 - Establish a common set of Enterprise tools and processes to control the configurations. Provide documentation and training on these tools and incorporate them into the technical baseline governance data set.
22. During CY2 (5 Sep 2018 to 4 Sep 2019), the contractor shall perform the integration activities outlined in the Configuration Management Assessment Report and develop integrated CM dashboard views using an MKO SharePoint site to provide a truly enterprise CM view for decision makers.

Deliverables		
Deliverable	Initial Delivery	Frequency
C033 IRES Configuration Management Maturity Assessment	05 Sep 18	One Time Delivery
CM Performance Indicators Report	01 Aug 2020	Monthly
Functional Configuration Audits (FCA) and Physical Configuration Audits (PCA)	Per the IRES CM Plan	Per the IRES CM Plan
Configuration Management Plan	Oct 2020	Annually

10.9 Mission Assurance

10.9.1 Risk Management

Objective #1: The contractor shall provide and administer a comprehensive risk management program.

Outcomes:

1. The contractor shall document and implement a Risk Management (RM) program that provides the government with insight to mission execution and performance risk (the program plan shall be provided to the government beginning 1 October 2020 and annual thereafter or as requested by the COTR/ACOTR).
2. The contractor shall provide a process to identify, analyze, plan, track, and control risks throughout a product life cycle.
3. The contractor shall provide a Risk Manager who will ensure the horizontal integration of RM for systems/events and the disciplined application of RM across each task and department on the IRES contract.
4. The contractor's RM program requirements, including cybersecurity and supply chain RM, shall be integrated into the controlling processes within the contractor's management system under the requirements of the SEMP.
5. The contractor shall perform a review of all management system processes during CY1 (5 Jan 2018 to 4 Sep 2018) to identify gaps or inconsistencies in the application of the risk management program and ensure a common approach to RM across IRES.
6. The contractor shall verify the RM integration across all areas of risk, including technical, cost, schedule, safety, and security, vertically throughout the IRES enterprise and its suppliers, and address any gaps.
7. RM reporting capabilities shall be provided in MDA standard formats for individual and program/activity risk summaries.

Deliverables		
Deliverable	Initial Delivery	Frequency
Risk Opportunity Review Board	30 DAC	Monthly
Risk Management Program Review	NLT 4 Sep 2018	N/A
Risk Management Program Plan	Nov 2020	Annually

10.9.2 Mission Assurance & Event Protection

Objective #1: The contractor shall provide CTTO systems and services protection, to include, event and resource de-confliction, and mission/event asset protection.

Outcomes:

1. The contractor shall deliver a Mission Assurance program that ensures protection of mission operational, test (CTTO) and shared infrastructure resources on a daily basis.
2. The contractor shall coordinate with the applicable MDA organizations to establish event configuration protections for assets identified on the PAL through physical and logical seals and access restrictions to communicate and prevent unapproved access or changes.

Contract: HQ079617D0001

Order: HQ079618F8002

3. The contractor shall ensure Event Protection Period (EPP) schedules are shown on the MDIOC Facility Integrated Schedule, as well as other available test schedules and pertinent information.
4. The contractor shall ensure that all real world and event Mission Assurance information is reported in a timely manner to a common location (MA dashboard), enabling shared and reliable situational awareness across the enterprise.
5. The contractor shall provide recommendations to consolidate tools or automate interfaces to minimize the risk of human data manipulation error and provide an enterprise view of operational/event configurations and their protection status.
6. The contractor shall ensure the integration of SE and mission assurance processes within event coordination without maintaining multiple process architectures.
7. The contractor shall participate in Mission Assurance/Technical Coordinators/Asset Protection /Responsible Engineers final documentation reviews to ensure event readiness for all MDA named flight events.
8. The contractor shall ensure integrated and seamless MA/QA, Safety and Facilities incident reporting. The contractor shall ensure the multiple IRES organizations with reporting requirements understand the situation and that the proper owners are performing investigative activities. The contractor shall ensure a single source of information on open reportable actions and maintain an understanding of mission/event impact. An incident is defined as a process escape or technical incident that impacts (1) MDA daily operations, (2) event integration, (3) runs for record, or (4) real world mission assets.
9. The contractor shall coordinate planned and emergent outages, incidents, issues and concerns with mission partners to ensure a full understanding of how their missions are impacted and to ensure there is clear communication to government of ongoing activities to restore normal conditions.
10. The contractor shall attend the 50 SW Utility Outage Board and maintain awareness for all current and proposed work as it relates to ongoing or upcoming CTTO events and report any upcoming anticipated impacts to the TO 8002 COTR & ACOTR.
11. The contractor shall perform planning to enable de-confliction of competing events, integrated scheduling and event synchronization, and mission assurance.
12. The contractor Mission Assurance Section shall participate in FCAs/PCAs led by the CM section to assist in identifying overall programmatic, event, and mission risks during the FCA/PCA.
13. The contractor Mission Assurance Section shall apply seals and remove seals (physical and logical) as part of approved PALs.
14. The contractor shall deliver a MDIOC Facility Mission Assurance Handbook (C039) defining the approach to be used across the MDIOC in implementing mission assurance.
15. The contractor shall provide a Prioritized Asset List (PAL) to allow for protection of MDIOC physical assets when required by an event support plan signed by MDA/SSM government.

Deliverables		
Deliverable	Initial Delivery	Frequency
CTTO event system/service protection	NLT 4 Sep 2019	Continuously updated
(C039) MDIOC Facility Mission Assurance Handbook	Per DD Form 1423	Per DD Form 1423
(C040) Incident Notification Report	Per DD Form 1423	Per DD Form 1423

10.9.3 Reserved

10.9.4 Quality Assurance

Objective #1: Establish and maintain a comprehensive quality assurance effort for the systematic monitoring and evaluation of systems/services, to instill confidence in government leadership that provisioned systems and services are ready and available to support CTTO events. A quality assurance program that contains processes to enable the workforce to efficiently and effectively perform the myriad tasks is required to successfully execute the efforts issued on the IRES contract.

Outcomes:

1. The contractor shall measure, verify, and validate mission success through a collection of metrics including; risk assessment; technical evaluations, independent assessments, and reviews (the QA program plan shall be provided to the government beginning 1 October 2020 and annual thereafter or as requested by the COTR/ACOTR).
2. This contractor's Quality Assurance Program shall achieve and demonstrate compliance with the applicable SAE AS9100D requirements by the end of CY1 (4 Sep 2018). Further certification is not required or desired past this date.
3. The contractor shall deploy quality control methods to identify and report to government defects before they cause mission impacts.
4. The contractor shall perform monthly audits (e.g., process compliance, work results, etc.). A monthly roll-up summary will be provided to the COTR.
5. The contractor QA section shall assist MA in conducting investigations, with a focus on ensuring appropriate rigor and investigation consistency across the contract.
6. The contractor shall ensure that all investigative results are captured and applied to IRES-wide corrective actions, and that lessons learned are shared across task orders.
7. The contractor shall track IRES-identified corrective actions/lessons learned in the contractor's Corrective and Preventive Action system to prevent recurrence.
8. The contractor shall perform a physical 100% audit of Mission PAL cabling and of power from the rack to the Remote Power Panel every 18 months.
 - a. The contractor shall validate RPPs and outlets supporting mission PAL components are properly labeled and documented in the proper data repository.
 - b. The contractor shall validate cables in the rack are connected properly, labeled properly, and cable database information is accurate. Findings against IRES-supported equipment are captured and assigned to the cable plant manager for resolution.
 - c. Findings against Mission PAL components will be resolved before event PAL and other routine work.
 - d. All mission PAL findings will be reported to the MDA/SSM Mission Assurance Officer and 8002 COTR in the monthly QA report.
9. The contractor shall perform a physical 100% audit of event PAL power to racks/components in MDIOC Building 720 rooms 1201 and 2201 prior to event dry runs starting.
 - a. The contractor shall validate RPPs and outlets supporting event PAL racks are properly labeled and documented in the proper data repository.

Contract: HQ079617D0001

Order: HQ079618F8002

- b. Racks checked once do not need to be checked again. Event PAL power checks shall not be required after 04 July 2022.
 - c. Findings against event PAL components will be resolved before other routine work.
 - d. Completion and findings (if any) will be reported in writing to the MDA/SSM Mission Assurance Officer and 8002 COTR prior to event dry runs beginning.
10. The contractor shall perform inspections, investigations, reporting, and metrics development with an emphasis on proper change request processing in Huntsville.
11. The contractor shall monitor assets that are physically sealed as part of approved PALs.
12. The contractor shall determine the appropriate frequency and breadth of QA audits to ensure confidence in the PALs, power schedules, and other configuration items at all times. The frequency and breadth of QA audits shall be reported to the TO 8002 COTR and ACOTR. Auditors shall verify documented and as-built configurations match, ensuring the current technical baseline is available for all systems and events.
13. The contractor shall analyze and provide a written report to the TO 8002 COTR and ACOTR the current state of the Mission and Event PALs, drawings, tools, and processes (e.g., Mission PAL, Power Panel Schedule, status of all in-progress project QA findings for projects closed in the month, and event PAL audits). Frequency of reports shall be monthly unless deferred by the COTR based on event/operational requirements.
14. The contractor shall participate in FCAs/PCAs by conducting verification and document inspections of physical components, and by gathering the appropriate configuration information for virtual machines and components.

Deliverables		
Deliverable	Initial Delivery	Frequency
(C040) Incident Notification Report	Per DD Form 1423	Per DD Form 1423
Audit Plan	1 Oct 2018	Annual
QA Program Plan	Jan 2021	Annually
Monthly Summaries	14 Aug 2020	5 working days after month ends

10.10 Continuity of Services

Objective #1: An IRES contract phase-out plan that provides for an orderly and effective transition of products and services to the follow-on contractor(s) with no interruption or impact to mission.

Outcomes:

1. The contractor shall deliver a Program Phase-Out Plan to establish plans for the transition activities that may occur during the last three months of the IRES period of performance.
2. This plan shall be owned by a senior IRES manager and include task order transition and close-out plans, information exchange with in the incoming contractor, and a “right seat ride,” or shadowing, plan that will give incoming contractor personnel insight into the projects and events that will continue through the contract transition.
3. To maintain situational awareness for all involved, this plan shall require a daily transition meeting between the IRES contractor, the follow-on contractor, and MDA

Contract: HQ079617D0001

Order: HQ079618F8002

representatives to discuss status, schedules, and identify and resolve any issues that arise during transition.

4. The contractor shall capture issues and lessons learned during the IRES Phase-In process to inform and shape the Program Phase-Out Plan to ensure products and services are transitioned from IRES to the follow-on contractor(s) with no interruption or impact to mission.
5. The contractor shall cooperate fully to the extent required to permit an effective, orderly, and successful transition from IRES to the follow-on contract(s).
6. “Right seat rides” shall include incoming contractor leadership orientation, training, and familiarization on systems and equipment that they will be required to operate at task order start.
7. The transition shall include task order continuity logs that minimize learning curves for the follow-on contractor(s).
8. The contractor shall establish modular processes and information systems that will allow straightforward data transfer for ongoing projects and events to ensure the legacy of projects that extend over multiple TO performance periods is retained.

Deliverables		
Deliverable	Initial Delivery	Frequency
(C029) IRES Program Phase-Out Plan	Per DD Form 1423	Per DD Form 1423

Enclosure 1: SEPI Award Fee Plan



18F8002_AFPlan_Re
v1.pdf