

Limited Sources Justification and Approval (J&A)

Contracting Activity: AFDW/PKS

Purchase Request / Local ID Number: TBD

Program / Project (and PE, if applicable): SAF/FMB Contract Support Bridge

Program Type (PEO or Other Contracting): Enterprise

Authority: Multiple Award Schedule Program ([FAR 8.405-6](#))

Estimated Contract Cost (including options):

Is this a [Bridge Action](#)?

☒ Yes

☐ No

Description of Limitation:

FAR 8.405-6(a)(1)(A) An urgent and compelling need exists, and following the procedures would result in unacceptable delays.

COORDINATION ([DAFFARS 5306.304\(a\)](#))

Date 11 Mar 2025	Project Lead / Program Mgr / Requiring Activity SAF/FMB	Signature
Date 11 Mar 2025	Contracting Officer AFDW/PKS	Signature
Date 12 Mar 2025	Local Legal Reviewer AFDW/JA	Signature

APPROVAL ([DAFFARS 5306.304\(a\)](#))

Date 14 Mar 2025	Competition Advocate AFDW/PK,	Signature
---------------------	---	-----------

Limited Sources Justification and Approval (J&A)

I. Contracting Activity.

Air Force District of Washington/Contracting Directorate (AFDW/PKS), 1500 West Perimeter Road, Ste 5750 Joint Base Andrews, MD 20762.

II. Nature and/or description of the action being processed.

This action will be a second bridge action to a contract that was originally awarded to Kearney & Company, P.C. (Kearney) on GSA One Acquisition Solution for Integrated Services OASIS, Pool 2, GS00Q14OADU210 for SAF/FMB Support Services. The GSA OASIS ordering period expired 01 March 2025 and the follow-on, OASIS Plus, currently does not support financial services. This new task order will be a sole source award under GSA Multiple Award Schedule category 541219 to Kearney & Company, GS00F031DA. The period of performance will be 01 Apr 2025 to 31 May 2026. This bridge will permit the continuation of mission critical Advisory and Assistance Services (A&AS) services while SAF/FMB finalizes the follow-on requirement. The contract type is a Firm Fixed Price (FFP).

III. Description of supplies/services required to meet agency needs.

The Office of the Assistant Secretary of the Air Force for Financial Management and Comptroller (SAF/FM) has the responsibility to formulate, build, defend and execute the Department of the Air Force (DAF) budget in support of the National Defense Strategy. The Deputy Assistant Secretary for Budget (SAF/FMB) requires support in the areas of strategic and tactical DAF financial management knowledge in accordance with Office of Management and Budget (OMB) circulars, Department of Defense (DOD) Financial Management Regulation (FMR) 7000.14-R, and Air Force Instructions (AFIs).

These Services are performance-based.

SAF/FMB requires continued support as follows:

Task 1 & 3 - Financial Analysis Support & Silver Flag. SAF/FMB provides full spectrum decision support, financial execution, budget development and analysis, and budget operations across the Enterprise (Components, Direct Reporting funds). In addition, SAF/FMB provides policy and training guidance as well as audit readiness support/translation, continuous process improvement (CPI), and functional systems support. Training will include FM Contingency Training (Silver Flag) through providing fiscally responsible resource management, auditable and timely financial services, and actionable decision support in contingent environment by delivering fully qualified Financial Management (FM) Airmen to the Combatant Commanders to support the high-end fight.

Task 2 - Database Administration - SAF/FMB is responsible for assisting with development and integration of DAF financial management systems and databases including execution plan database management, tools development, and user training. These services are performance based and will be funded with Operations and Maintenance (O&M) 3400 appropriations. The total estimated value of this 14-month action is [REDACTED]

There will be several CLINs as follows:

CLINs	Description	Estimated Value
0001 - 0004	Base CLINs Including Labor for Tasks 1, 2, 3; and Travel POP: 01 APR 25 - 31 MAR 26	[REDACTED]
0005 - 0007	Option Month 1 CLINs Including Labor for Tasks 1,2,3 POP: 01 APR 26 - 30 APR 26	[REDACTED]
0008 - 0010	Option Month 2 CLINs Including Labor for Tasks 1,2,3 POP: 01 MAY 26 - 31 MAY 26	[REDACTED]
	Total Contract Value	[REDACTED]

Limited Sources Justification and Approval (J&A)

IV. Identification of the justification/rationale for limiting sources and demonstration of the contractor's unique qualifications to provide the required supply/service.

In accordance with FAR 8.405-6(a)(1)(A), the agency need for the supplies or services is so urgent that following the competition procedures would result in unacceptable delays.

The tasks executed by Kearney under this contract provides for Financial Analysis Support, Contingency Financial Management, and Training & Database Administration Advisory and Assistance Services (A&AS) that directly support the DAF in achieving Planning, Programming, Budgeting and Execution (PPBE) in support of the DOD FMR, 31 USC and Performance Measurement Baseline (PMB) Circulars. This 14-month effort is required to prevent a break in critical. There is insufficient time to award a competitive contract prior to the expiration of the current contract. Award to any other source for this requirement would result in unacceptable delays, estimated at approximately 12 months, and substantial duplication of costs, estimated at approximately [REDACTED] for re-competing task order, [REDACTED] for transition, learning, duplication of efforts). This action would also place the DAF's [REDACTED] FY25 budget, the DAF's [REDACTED] FY26 Presidential Budget Request submission at risk of delays and errors that would be detrimental to carrying out FMB mission resulting in DAF-wide mission impact.

A break in service of critical financial management support would gravely impact FMB's ability to successfully manage each of the steps that make up the budget cycle. The DAF would be unable to accurately assess financial positions due to systems and reporting gaps. This will limit data-driven decision making across the enterprise and adversely impact our ability to effectively formulate and execute the DAF budget.

Additionally, a break in these services would create an unacceptable risk to SAF/FMB in complying with fiscal laws governing the execution and closeout of the DAF budget. This FMB Support contract ensures integration of highly specialized services and coordination with numerous stakeholders and other Government agencies and requires sufficient transition time. The services that are provided include FMSuite database management and functional expertise for budget drills, budget program management, corrective actions, systems integration, budgetary reporting, continuous process improvement, and data analytics.

Furthermore, a break in service would create an unacceptable risk to SAF/FMB in meeting the Congressionally mandated obligation rate of 80% by end of July; thus, jeopardizing future years' budgets and fully executing current authority during closeout of approximately [REDACTED] in funding.

Kearney is the prime contractor responsible for providing specialized services that include financial analysis, database management, tools development and training. For financial analysis, contract service continuity is essential for rapid, deep-dive fiscal analysis across DAF-level components to comply with federal law and Congressional Appropriation limitations and to accurately close out the current fiscal year. Any contract disruption would require the financial databases to be reconstructed, causing daily reports to cease while complex business rules are recreated. The required transition time to transfer knowledge along with integration challenges would result in not meeting firm deadlines.

This bridge action will allow for the finalization and completion of the acquisition strategy, evaluation criteria, issuance of and industry response to the request for proposal, source selection evaluation and final contracting actions.

V. Determination by the ordering activity Contracting Officer that the order represents the best value consistent with FAR 8.404(d).

The resulting proposal will be evaluated by the SAF/FMB government technical team to ensure the appropriate skill mix and labor hours are included in the government negotiation position. In accordance with DFARS Part 8, the Contracting Officer will conduct a price reasonableness determination. Analysis will be based on historical costs incurred, using the current contract prices, the Independent Government Cost Estimates, and the technical evaluation. As this requirement meets the commercial services definition IAW FAR 2.101, certified cost and pricing data are not applicable.

VI. Description of the market research conducted and the results, or explain why market research was not conducted.

A Request for Information (RFI) was released on 18 Dec 2023 with responses submitted on 4 Jan 2024 for the larger SAF/FMB Follow-on effort. The government team also conducted an Industry Requirements Review allowing Industry an opportunity to deep dive the PWS and have One-on-One sessions for the SAF/FMB follow-on effort. Results are being identified in the updated Market Research Report which is in process.

A Notice of Intent to Award a sole source was posted to Sam.gov in June 2024. This notice provides details for the 14-month

Limited Sources Justification and Approval (J&A)

second bridge that will ensure time for the Government team to conduct market research, allow Industry involvement, followed by a competitive source selection for the SAF/FMB follow-on. Interested firms were requested to identify Technical Knowledge of and experience having provided support like SAF/FMB Support Services, by submitting information no later than 25 June 2024 at 1200 hours. The Government did not receive any responses.

VII. Other facts supporting the justification.

N/A

VIII. Actions the agency may take to remove or overcome any barriers that led to the restricted consideration before any subsequent acquisition for the supplies or services.

The Government is engaged in the acquisition process for the follow-on contract for SAF/FMB support services. Steps required to ensure effective competition are being accomplished including updating requirements documents to reflect all tasks/services, government creation of process & systems data to build a complete bidder's library, and Industry engagement to ensure Government understands and eliminates barriers to competition.

IX. Certification by the Contracting Officer.

As evidenced by my signature above, I have determined this document to be both accurate and complete to the best of my knowledge and belief.

X. Certification by the technical/requirements personnel.

As evidenced by our signatures above, we certify that any supporting data contained herein, which is our responsibility, is both accurate and complete.