

LIMITED-SOURCES JUSTIFICATION

PURSUANT TO FAR 8.405-6(c) FOR ORDERS OR BPAS WITH AN
ESTIMATED VALUE EXCEEDING THE SIMPLIFIED ACQUISITION THRESHOLD

CONTROL NUMBER: JA-FY25-014

THIS ACQUISITION IS CONDUCTED UNDER THE AUTHORITY OF THE MULTIPLE-AWARD SCHEDULE PROGRAM
(41 U.S.C. 152(3), COMPETITIVE PROCEDURES, AND 40 U.S.C. 501, SERVICES FOR EXECUTIVE AGENCIES).

1. IDENTIFICATION OF THE AGENCY AND THE CONTRACTING ACTIVITY.

National Geospatial-Intelligence Agency (NGA) / Office of Contract Services (OCS)

2. NATURE AND/OR DESCRIPTION OF THE ACTION BEING APPROVED.

This justification is for a 3-month extension to the IPF Staff Support task order (HM047621F0272), originally awarded to Compass, Inc.

The IPF Staff Support task order provides Information Technology (IT), Foundation GEOINT (FG) Subject Matter Expert (SME), and program management support to the NGA Foundation GEOINT Integrated Program Office (IPF). IPF Staff Support was originally competed on the General Services Administration (GSA) Information Technology (IT) Schedule 70 as a Small Business Set-Aside Fair Opportunity, with award made to Compass on 19 September 2019. The IPF Staff Support task order was awarded against the GSA's Federal Supply Schedule (FSS) contract number GS35F300GA as a Time & Material (T&M) contract. The Period of Performance (PoP) for the current task order is from 23 September 2019 to 22 March 2025.

This justification is to extend the PoP to end on 22 June 2025 under the same terms and conditions of the GS35F300GA underlying GSA schedule contract and the current HM047621F0272 NGA task order. This extension action is necessary to complete the ongoing recompete of the staff support requirement as a follow-on contract known as Mapping, Charting & Geodesy (MC&G) Staff Support. The MC&G Program Executive Office (PEO) will be the successor organization for the reorganized Foundation GEOINT Integrated Program Office. Delays in requirements development and receiving pre-acquisition approvals has interfered with the acquisition schedule for MC&G Staff Support, and continued systems and integration engineering, program management support, and SME support to the IPF office remains necessary for the daily operations of the office. The extension is expected to provide the necessary time to complete the solicitation and award of the MC&G follow-on contract without a break in support.

3. ESTIMATED VALUE AND PERIOD OF PERFORMANCE OR PROJECTED DELIVERY SCHEDULE.

a. ESTIMATED VALUE (\$): 634,798.66

b. PERIOD OF PERFORMANCE, INCLUDING ALL OPTION PERIODS, OR PROJECTED DELIVERY SCHEDULE:

Option Period 7: 23 March 2025 – 22 June 2025

4. IDENTIFICATION OF THE AUTHORITY AND CIRCUMSTANCE THAT JUSTIFIES LIMITING THE SOURCE.

FAR 8.4 Limited-Sources Justification exceeding SAT

FAR 8.405-6(a)(1)(i)(C) -- In the interest of economy and efficiency, the new work is a logical follow-on to an original Federal Supply Schedule order that was not previously issued under limited-sources procedures.

5. DESCRIPTION OF THE SUPPLIES OR SERVICES REQUIRED TO MEET THE AGENCY'S NEEDS.

The Government requires a continuation of the staff support from Option Period 6 into the 3-month extension, as follows:

REQUIRED	NUMBER OF POSITIONS
FG Chief of Staff Support	2
TOTAL FOR REQUIRED	2
OPTIONAL	
Cloud Subject Matter Expert	1
FG Subject Matter Expert #2	1
FG System Transition & Integration Specialist	1
Cost Estimator	1
FG3D Subject Matter Expert	1
TOTAL FOR OPTIONAL	5

6. DEMONSTRATION OF THE CONTRACTOR'S UNIQUE QUALIFICATIONS TO PROVIDE THE REQUIRED SUPPLY OR SERVICE THAT REQUIRES USE OF THE AUTHORITY CITED.

The new work is a logical follow-on to a Federal Supply Schedule order that was not previously awarded under limited-sources procedures. The extension is a continuation of the performance requirements as competitively awarded via RFQ procedures on GSA.

7. CONTRACTING OFFICER DETERMINATION THAT THE ORDER REPRESENTS THE BEST VALUE CONSISTENT WITH 8.404(d).

The order prevents a disruption in service at rates that were previously found to be fair and reasonable, as reviewed by the GSA contracting officer and the NGA contracting officer that awarded the base contract with options. The price lists used to price the orders were competed and publicly published for review. The original solicitation that established the task order pricing was awarded through fair opportunity procedures that allowed for price competition. The extension is the best way to meet this short-term need while the follow-on competition is executed.

8. DESCRIPTION OF THE MARKET RESEARCH CONDUCTED AMONG SCHEDULE HOLDERS AND THE RESULTS OR A STATEMENT OF THE REASON MARKET RESEARCH WAS NOT CONDUCTED.

The MC&G RFI that was issued on 20 December 2024 resulted in 15 responses from industry. While there is expected competition for the follow-on, it was not apparent that a vendor other than the

FAR 8.4 Limited-Sources Justification exceeding SAT

incumbent would be able to perform in the 3-month extension without some transition period that would result in a lapse in support, while performing at the contracted price.

9. ANY OTHER FACTS SUPPORTING THE JUSTIFICATION.

While there is no expected duplication in cost in work product due to the nature of the work performed on in a staff support contract, the cost and loss of service in the transition period that is expected in a switch of contractors would be an unacceptable for a 3-month PoP.

10. STATEMENT OF THE ACTIONS, IF ANY, THE AGENCY MAY TAKE TO REMOVE OR OVERCOME ANY BARRIERS THAT LED TO THE RESTRICTED CONSIDERATION BEFORE ANY SUBSEQUENT ACQUISITION FOR THE SUPPLIES OR SERVICES IS MADE.

The extension is for the purposes of pursuing a recompetes of the requirements to a pool of small-business vendors via GSA eBuy.

11. APPROVING OFFICIAL DETERMINATION OF THE CIRCUMSTANCE THAT APPLIES UNDER FAR 8.405-6(a)(1).

I, acting as the Contracting Officer, have determined that limiting sources to fewer than those required by FAR 8.405-2, pursuant to the authority of 41 U.S.C. 152(3), is justified based on the following circumstance: FAR 8.405-6(a)(1)(i)(C) -- In the interest of economy and efficiency, the new work is a logical follow-on to an original Federal Supply Schedule order that was not previously issued under limited-sources procedures.

.

FAR 8.4 Limited-Sources Justification exceeding SAT

CERTIFICATIONS AND APPROVAL

FSS ORDER OR BPA WITH AN ESTIMATED VALUE EXCEEDING THE SAT BUT NOT EXCEEDING \$750,000

PM/COR CERTIFICATION:

I certify that any supporting facts and data under my responsibility which form a basis for this Limited-Sources Justification are accurate and complete to the best of my knowledge and belief.

SIGNATURE: _____
Ronda Haley
Deputy Business Manager
MC&G

DATE: _____

CONTRACTING OFFICER'S CERTIFICATION AND APPROVAL:

I certify that this Limited-Sources Justification is accurate and complete to the best of my knowledge and belief.

SIGNATURE: _____
Yue Ming Eng
Contracting Officer
OCSA

DATE: _____