


**JUSTIFICATION FOR OTHER THAN FULL AND OPEN COMPETITION
MAINTENANCE, REPAIR, AND OPERATIONS (MRO) PROGRAM**

1. Defense Logistics Agency (DLA) Troop Support, Construction and Equipment Supply Chain, is the contracting activity.
2. The action being approved is the award of DLA requirements on an Other than Full and Open Competition basis.
3. The proposed acquisition is for a bridge contract for a period of 365 days to provide for the purchasing of facilities maintenance, repair, and operations (MRO) materials and other supplies including, but not limited to: Heating, Ventilation, and Air Conditioning (HVAC); plumbing supplies (including bath and shower items); electrical products (including generators, wire, connectors, sockets, outlets, lights, etc.); tools of various kinds; chemical, lubricating, and rubber products and products including same; construction supplies (including but not limited to cement, lumber and plywood, bricks, blocks, steel, aluminum, and other metal products, conduits, prefabricated structures, etc.); perimeter security items such as barriers, barbed wire, concertina wire, and sand bags (also used for erosion prevention); communication devices (such as walkie-talkies, two-way radios, etc. used by maintenance personnel); and various other MRO supplies and incidental services needed by war-fighters stationed in the Alaska Region. The proposed maximum dollar value  is \$75 million for a period of 365 days. The original five (5) year contract for this region, SPE8E3-15-D-0029, was awarded to SupplyCore, Inc. with an effective date of May 6, 2015; the contract expired on May 5, 2020. The first bridge contract for this region, SPE8E3-20-D-0011, was awarded with an effective date of May 6, 2020, and expired on November 5, 2021. The second bridge contract for this region, SPE8E3-22-D-0005, was awarded with an effective date of November 6, 2021, and expired on November 15, 2022. The third bridge contract for this region, SPE8E3-23-D-0001, was awarded on November 16, 2022, and expired on February 15, 2024. The fourth (current) bridge contract, SPE8E3-24-D-0008, was awarded with an effective date of February 16, 2024, and is set to expire on April 15, 2025.

The proposed action will be the fifth bridge contract for the Alaska Region and will have an effective period of April 16, 2025, through April 15, 2026. This time period is necessary to provide support to the region during the award process of the competitive follow-on contract, to include projected consecutive bid protests, as well as provide support during the implementation period of sixty (60) days following award of the competitive contract. Sixty (60) days is the standard implementation period for the next generation of MRO contracts for zones which do not support storefronts. If a competitively awarded contract is issued ahead of the projected timeframe and the contract guaranteed minimum of \$50,000.00 is satisfied, orders will no longer be placed under the bridge contract.





[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]





[REDACTED]

[REDACTED]

[REDACTED]





[REDACTED]

[REDACTED]

[REDACTED]

6. This requirement will be published to Contract Opportunities. In addition, this justification will be made available for public inspection after award, in accordance with FAR 6.305.
7. As the Contracting Officer, I hereby determine that the anticipated cost to the Government will be fair and reasonable based on price analysis, including comparison to available commercial pricing, General Services Administration (GSA) pricing, and other Government contracts.
8. With the exception of synopsisizing this requirement, no additional market research will be conducted, and no other firms will be solicited since the required supplies and services are only available from the incumbent contractor in the required timeframe.
9. There are no other facts supporting the use of other than full and open competition. The proposed fifth bridge contract, to be awarded to SupplyCore, is required to support customer requirements until a follow-on initiative is competitively awarded.
10. While no sources have expressed a written interest in this acquisition, it is anticipated that SupplyCore will be interested in this bridge contract.
11. The proposed bridge contract covers the Alaska Region. [REDACTED]

[REDACTED]

[REDACTED]

CUI

12. As the Contracting Officer, I hereby certify that this justification is accurate and complete to the best of my knowledge and belief.

3-25-25


DATE


LAUREN WHITE
Contracting Officer

I hereby certify that the requirements which form the basis of this justification are accurate, that these supplies meet the Government's needs in accordance with applicable specifications and that this justification is accurate and complete to the best of my knowledge and belief.

3-25-2025

DATE



I have reviewed and hereby approve this justification.

DATE


WILLIAM J. KENNY
Executive Director
DLA Troop Support Contracting
and Acquisition Management

