



[REDACTED]
DEPARTMENT OF DEFENSE
MISSILE DEFENSE AGENCY
5700 18TH STREET
FORT BELVOIR, VIRGINIA 22060-5573

Approved for Public Release
25-MDA-12070 (22 Apr 25)

BRIDGE J&A No: 25-0005

CLASS JUSTIFICATION AND APPROVAL
FOR OTHER THAN FULL AND OPEN COMPETITION – FAR Part 6

Program/Equipment: Advisory and Assistance Support (A&AS) for the Missile Defense Agency (MDA) under an existing cost-plus-fixed-fee (CPFF) and firm-fixed-price (FFP) legacy Technical, Engineering, Advisory and Management Support (TEAMS) contracts. The TEAMS Office Administration Bridge contract provides comprehensive advisory and assistance services across the Agency. The TEAMS Protocol contract provides professional protocol support required for a Department of Defense (DoD) Agency Director and General Officer/Senior Executive Service (SES) members.

Authority: The statutory authority permitting other than full and open competition is 10 United States Code (U.S.C.) 3204(a)(1), as implemented by Federal Acquisition Regulation (FAR) 6.302-1(a)(2).

Amount: \$8.60M (Inclusive of all options); Aggregate Amount: \$69.34M

1. Agency and Contracting Activity (FAR 6.303-2(b)(1)).

This Class Justification and Approval (CJ&A) for other than full and open competition is for the MDA Enterprise Services (DAS) Program Office. The contracting activity is Services Contracting Office (DACK), which provides contracting support to the DAS program office. The point of contact for this action is [REDACTED]

2. Nature and Description of the Action Being Approved (FAR 6.303-2(b)(2)).

The action approved by this bridge CJ&A will retain the current A&AS services needed as a result of a delay in award of the follow-on TEAMS-Next Administration contract, due to a protest received, as detailed in paragraph 6. The current A&AS services for MDA are being provided under two existing legacy TEAMS contracts, which both will expire on April 7, 2025 (CJ&A 24-0030). This bridge action will ensure continuity of existing work and avoid disruption of critical A&AS support to various MDA functional organizations while the competitive follow-on TEAMS-Next Administration contract is being awarded. Approval of this bridge CJ&A will result in contract modifications extending the existing TEAMS Office Administration Bridge and TEAMS Protocol contracts for five (5) months. The period of performance (PoP) extension will consist of a four-month base period and one (1) one-month option period.

Research, development, test and evaluation (RDT&E) funding for this CJ&A will be provided by the stakeholders on the existing contracts.

[REDACTED]

3. Description of the Supplies and/or Services Required to Meet the Agency's Needs (including the estimated value) (FAR 6.303-2(b)(3)).

Approval of this CJ&A provides a mechanism for uninterrupted critical technical and programmatic A&AS services required by MDA functional organizations. The contract actions will consist of a four-month base period from April 8, 2025 to August 7, 2025 and one (1) one-month option period from August 8, 2025 to September 7, 2025 for both the TEAMS Protocol and Office Administration Bridge. The estimated combined cost for the proposed bridge action for both contracts is \$8.60M, inclusive of options. The estimated combined cost by fiscal year is depicted in the table below:

	FY25		
Office Admin Bridge	\$7.59M		
Protocol	\$1.01M		
Total Effort	\$8.60M		

The critical A&AS requirements covered under this CJ&A provide enterprise-wide efficiencies through centralized management of A&AS support, which focuses on eliminating redundancies, reducing overhead and increasing opportunities for sharing technical expertise throughout the Agency, including:

- The TEAMS Office Administration Bridge contract provides comprehensive advisory and assistance services across the Agency to include:
 - a. General administrative support services include: 1) general administrative duties; 2) access control; 3) travel; 4) correspondence; 4) calendar management; 5) training and policy monitoring; and 6) command suite receptionists support.
 - b. Specialized correspondence management and staff action support is required for organizations across the Agency. Activities include: 1) correspondence management; 2) filing; 3) forecasting activities; 4) tracking actions; 5) managing organizational boxes; 6) staffing packages and documents; 7) managing templates; 8) courier efforts; and 9) liaison support services throughout the Agency.
 - c. Executive administrative support is required for direct support to the Chief of Staff Directorate and MDA Flag Officers, members of the Senior Executive Service (SES), and Program Executive/Directors including coverage during temporary absences. The executive level administrative support includes but is not limited to: 1) general administrative duties; 2) correspondence management and staff action; 3) access control; 4) travel; and 5) calendar/schedule management.

Contract Name: TEAMS Office Administration (Bridge)
Contract Number: HQ0858-22-C-0006
Award Value: \$45,640,104.07 (Inclusive of Base Period and all Options)

J&A	Approved	Value	Aggregate Value	Purpose
J&A 22-0006	5/22/2022	\$44.40M	\$44.40M	Provide uninterrupted critical A&AS services to complete the competitive process
J&A 24-0027	7/30/2024	\$4.05M	\$48.45M	Retain the current A&AS services needed to complete the competitive process to the follow-on TEAMS-Next Administration Contract
CJ&A 24-0030	10/01/2024	\$9.35M	\$57.80M	Retain the current A&AS services needed to complete the competitive process to the follow-on TEAMS-Next Administration Contract
CJ&A 25-0005	In Staffing	\$7.59M	\$65.39M	<i>Provide continuity of existing work and to avoid disrupting critical A&AS support caused by a protest</i>

This CJ&A extends the PoP from April 8, 2025 to September 7, 2025, including one option to be exercised as needed.

- The MDA TEAMS Protocol support services include but are not limited to: 1) general protocol office support; 2) Agency event support; and 3) distinguished visitor support.

The overarching Protocol services required include, but are not limited to, expert advisement, knowledge and execution of:

- 1) Advising the COS Office on military customs and courtesies per the Military Services Regulations required for each event, traditional and formal diplomatic customs, courtesies and etiquette due visiting dignitaries, and both foreign and domestic.
- 2) Developing briefings, coordinating conferences, meetings, ceremonies and social functions involving federal and state legislative delegations, general officers/flag officers of the United States and foreign nations' military and other civilian high-ranking officials. Maintaining expert knowledge of foreign relations/protocol procedures that apply to military/civilian leaders (foreign and domestic); apply precedential national and international rules, procedures and forms.
- 3) Conducting the planning, coordination and execution of administrative and logistical support for a wide variety of official and social functions including: event agenda, invitations, rendering of honors, flag displays, receptions, receiving lines, planning packages, escort duties, etc.
- 4) Coordinating visits to MDA locations to include preliminary

arrangements, preparing visitor agendas, monitoring and updating itineraries, and preparing support arrangements.

5) Developing and communicating distinguished visitor itineraries;

6) Coordinating protocol aspects of community activities.

Protocol support provides direct support to the Chief of Staff Directorate, MDA Flag Officers/General Officers, members of the Senior Executive Service (SES), and Program Executives/Directors.

This support covers geographically dispersed on-site locations identified in this Statement of Work (PWS); the National Capital Region (NCR); Dahlgren, VA (DHL); Huntsville, AL (HSV); Fort Greely, AK (FGA); Vandenberg AFB, CA (VAFB) and Colorado Springs, CO (COS).

Contract Name: TEAMS Protocol
Contract Number: HQ0147-18-C-0041
Award Value: \$12,646,824.40 (Inclusive of Base Period and all Options)

J&A	Approved	Value	Aggregate Value	Purpose
J&A 23-0035	9/19/2023	\$1.87M	\$1.87M	Retain the current A&AS services needed to complete the competitive process to the follow-on TEAMS-Next Administration Contract
CJ&A 24-0030	10/01/2024	\$1.07M	\$2.94M	Retain the current A&AS services needed to complete the competitive process to the follow-on TEAMS-Next Administration Contract
CJ&A 25-0005	<i>In Staffing</i>	<i>\$1.01M</i>	<i>\$3.95M</i>	<i>Provide continuity of existing work and to avoid disrupting critical A&AS support caused by a protest</i>

This CJ&A extends the PoP from April 8, 2025 to September 7, 2025, including one option to be exercised as needed.

4. Statutory Authority Permitting Other than Full and Open Competition (FAR 6.303-2(b)(4)).

The statutory authority permitting other than full and open competition is 10 U.S.C. 3204(a)(1), as implemented by Federal Acquisition Regulation (FAR) 6.302-1(a)(2), Only one responsible source and no other services will satisfy agency requirements.

5. Demonstration of Contractor's Unique Qualifications or the Nature of the

Acquisition Requires use of the Authority Cited (FAR 6.303-2(b)(5)).

TEAMS Office Administration Bridge and TEAMS Protocol A&AS services are currently being provided on two (2) separate contracts as follows:

Office Administration Bridge: HQ0858-22-C-0006
Prime Contractor: Yorktown Systems Group

Protocol: HQ0147-18-C-0041
Prime Contractor: L.C. Wright Inc.

The PoP for Office Administration Bridge and Protocol end on April 7, 2025. Continued performance after that date is essential to accomplishing MDA's critical mission and to allow for the completion of the competitive award of the follow-on contract.

Due to the delays as further described in paragraph 6 of this CJ&A, the current contracts must continue fulfilling the requirements. In addition, no other contractors are capable of performing the short-term bridge efforts without unacceptable delay. The incumbent contractors are currently providing experienced staff who have required security clearances and familiarity with MDA systems, processes, and operational requirements. Failure to continue uninterrupted contractual coverage for these critical A&AS services will have an unacceptable negative impact on MDA's ability to accomplish its mission. Continuation of the current contracts is the only viable solution for providing these mission-essential services without interruption.

Furthermore, extension of the existing contracts will protect the integrity of the competitive follow-on process, ensuring a fair and complete source selection and award.

This bridge action will decrease schedule risk for MDA by ensuring continuity of the services currently being provided by the incumbent contractors, Yorktown Systems Group and L.C. Wright, Inc. Yorktown and L.C. Wright have acquired efficiencies, corporate knowledge, and understanding of the organizational structure that could not be replaced quickly. Approval of this CJ&A allows the incumbent contractors, Yorktown Systems Group and L.C. Wright, Inc., to continue key support services with its acquired efficiencies and understanding of the organizational structure, preventing unnecessary disruption to the Agency's mission and schedule.

6. Efforts to Obtain Competition (FAR 6.303-2(b)(6)).

The TEAMS-Next Administration final Request for Proposals (RFP) was issued on March 28, 2023, as a Woman-Owned Small Business Set-Aside. There were seven (7) Amendments to the RFP. Proposals were received on May 15, 2023. The TEAMS-Next Administration contract award was announced on November 18, 2024.

On December 18, 2024, the Contracting Officer was notified of a post-award protest filed with the Court of Federal Claims (COFC), and the Contracting Officer issued a stay of performance for the TEAMS-Next Administration contract. On February 18, 2025, the contract was

reaffirmed. On March 5, 2025, the protestor informed the Court that it intended to pursue further litigation of the new award decision. As a result, a hearing is planned for May 20, 2025, with a decision expected in July 2025. Due to the expiration of the existing contracts on April 7, 2025, the proposed action is required to allow for completion of the competitive award of the follow-on contract.

7. Determination of Fair and Reasonable Cost (FAR 6.303-2(b)(7)).

The Government retains detailed data on the incumbent contractors' performance on current contracts and has access to cost/pricing data on other contractors who perform similar service contracts using comparable labor categories. Thorough analysis of proposed prices for the modifications to extend the PoP will be conducted. This analysis will include comparisons of proposed prices to prices previously incurred under these contracts, as well as market analyses for similar services performed by other contractors as applicable. The efforts will provide the Contracting Officer with sufficient data to determine overall price reasonableness of the intended sole source awards.

8. Description of Market Research Conducted (FAR 6.303-2(b)(8)).

Market research was conducted for the initial TEAMS contracts awards and was completed on April 30, 2015. New market research was conducted for the follow-on TEAMS-Next acquisition, which included three (3) Industry Days held in December 2018, June 2019, and December 2019. This continuous market research indicated existence of a broad industrial base capable of satisfying MDA's A&AS service requirements.

In April 2021, additional market research was conducted for these requirements during the draft RFP phase of the acquisition via one-on-one meetings conducted with potential offerors. Industry comments, which aided in this research, were received April 14, 2021. Based on the results of the additional research, a broad industrial base exists for these requirements, and extensive competition was expected for the follow-on TEAMS-Next Administration Contract. Therefore, a competitive RFP was issued for the follow-on contract as described above, and multiple offers were received in response to the RFP in May 2023. The market research conducted indicated there is a competitive market for this requirement and multiple offerors proposed in response to the RFP. Based on the market research conducted and the competitive source selection, MDA has adequate insight into the market for these services and a Request for Information or Sources Sought Notice would not likely provide any additional useful information to support the acquisition strategy.

9. Any Other Facts Supporting the Use of Other Than Full and Open Competition (FAR 6.303-2(b)(9)).

A disruption of contractor support in this area will have negative effects on continuity of the MDA mission and would result in unacceptable delays in fulfilling the Agency's requirements. A follow-on competition is ongoing and being conducted as part of the TEAMS-Next Program.

10. Listing of Sources (FAR 6.303-2(b)(10)).


As the follow-on competition is ongoing, a request for information or sources sought notice would not likely provide any additional useful information to support the acquisition strategy.

The execution of this CJ&A by the Head of the Contracting Activity, waives the requirement to post a request for information or sources sought notice for the bridge action in accordance with Defense Federal Acquisition Regulation Supplement Procedures, Guidance, and Information (DFARS PGI) 206.302-1(d).


11. Actions Taken to Remove Barriers to Competition (FAR 6.303-2(b)(11)).

For the purposes of this CJ&A, the required extensions apply to existing TEAMS contracts and the current contractors are the only responsible sources to provide uninterrupted A&AS services while the TEAMS-Next acquisition is ongoing. Open competition was achieved during the initial solicitation of the TEAMS contracts. The acquisition approach for the TEAMS-Next contract is being conducted using a small business set-aside competition.


12. Technical/Requirements Official Certification (FAR 6.303-2(c)). “I certify that this justification for other than full and open competition is made in good faith and that the supporting data and information are accurate and complete to the best of my knowledge and belief. I further certify that this request is not the result of a lack of advance planning.”




13. Contracting Officer (FAR 6.303-2(b)(7) and (12)). “I have determined that the anticipated cost to the Government will be fair and reasonable and certify that the justification is accurate and complete to the best of my knowledge and ability.”



14. Legal Counsel. “I have reviewed the justification and determined it to be legally sufficient.”



15. Contracting Chief (Program Level). “I have reviewed the justification and recommend it be approved.”



16. Recommendation of Competition Advocate. “I recommend approval of the above justification.”



17. Approval (FAR 6.304). “In accordance with FAR Part 6.304, the above justification for other than full and open competition and the waiver of the DFARS PGI 206.302-1(d) requirement is hereby approved.”



Head of Contracting Activity, DAC

