

Annex A – Summary of Requirements

Project No. 2020/OIS03301, CP 9C0150

1. Project Objective

The User Registration Authority kiosk (KIOSK) project is part of the wider IT Modernization (ITM) Recovery Increment 1 project, aiming at providing the following services through the Operational Network (ON): Infrastructure as a Service (IaaS), Enterprise Core Services (ECS), Client Provisioning Services (CPS) and Service Management and Control (SMC).

The KIOSK project will deliver a comprehensive solution for smart card issuance encompassing the full lifecycle of smartcard credentials; it will be implemented integrating an Off-The-Shelf product to the environment it will have to be merged with. The KIOSK will integrate with existing Entrust CMS, and multiple Identity management data sources including databases and directories.

2. Scope of Work

- a. The KIOSK service will be based on NCI Agency provided CIS.
- b. Smartcard lifecycle management is required for all end-users CIS.
- c. The Kiosk solution consists of a Web-based Client-Server application with approximately 135 Registration Authorities (RAs)
 - 1 Card readers (operator and enrolment)
 - 2 Second keypad for user PIN establishment
 - 3 Signature pad
 - 4 Card printers with lamination modules
- d. Vendor-supplied Smart Cards
- e. Smart Cards readers for all Customer CIS
- f. Service definitions complying with purchasers service definition modules
- g. Maintenance instructions
 - a. Operator and Infrastructure training
 - b. RAs deployment to sites
 - c. Assist with the end-users first enrolment
- d. The successful contractor will carry out an end-to-end project, from analysis and design to integration and implementation, taking into account the current

and future challenges and constraints of the NATO environment.

- e. Modular design (customizable multi-tenant Web based service) and professional services are required activities.
- f. The project will follow a phased rollout approach. Required KIOSK functionality includes:
 - 1 Smartcard personalization with card printing and lamination
 - 2 Kiosk Operator Front End (Web server based application)
 - Smartcard 2FA for RA operators
 - Smartcard integration and lifecycle management support for a range of Smart Cards and Token technologies in use within NATO
 - Smartcard integration and lifecycle management of the Vendor-provided Smart Card solution
 - Forcing the update of managed keys and PINS during card initialization with random values to force per card unique values for AES 256 bit card management key, SO PIN and Admin PIN
 - User Lifecycle management activities including the following:
 - User lookup and correlation of user data from multiple Identity management sources including SQL database, LDAP, and Active Directory (AD)
 - Credential Management (Issue, Revoke, Renew, Recover) certificates
 - Multiple User Profiles (Standard User, Administrator, Code Signing, Temporary)
 - Multiple unique credentials to cover multiple AD domains (e.g. where an identity holds credentials) to multiple AD Domains issued from the same CA / CMS.
 - Enforcing User PIN entry during certificate enrolment
 - Forgotten User PIN reset including remote users with authorization workflow
 - 3 Centralized automated out-processing of users based on status in the Identify Management system (to revoke certs and remove credentials from the CMS system based on active monitoring of IdM data stores)
 - 4 Enforcement of PKI workflows for in-processing and out-processing
 - 5 Centralized automated out-processing of users based on status in the

Identify Management system (to revoke certs and remove credentials from the CMS system based on active monitoring of IdM data stores)

6 Enforcement of PKI workflows for in-processing and out-processing

The Kiosk web application will be implemented in NATO DATACENTER Locations in Europe, in Mons and Brussels (Belgium). The deployment of 135 RAs will require travel to other NATO Command Locations in Europe and North America. The NATO organization is detailed at: <http://www.nato.int/cps/en/natolive/structure.htm>.

3. Period of Performance

- a. The Period of Performance is expected to start in Q4 2025 and end in Q4 2028. It is important to note that this timeline represents the anticipated duration of the Project, and adjustments may be made as per the requirements of the solicitation process and subsequent contractual agreement.

4. Warranty and O&M Support

- a. Following acceptance of the final operational delivery, the contract will require 1 year warranty for the delivered solution.
- b. The contract is not expected to include O&M support following the completion of the one-year-warranty period.