

Questions from Site Visit for
Asphalt – Grant Avenue

1. What is the official period of performance for this project?

June 16, 2025, to August 1, 2025

2. Should we adhere to the dates stated in the SOW or those listed in Section F of the Solicitation?

Construction is to start no sooner than June 16, 2025, and is to be completed by August 1, 2025. However, submittals, paperwork, coordination may start after Notice to Proceed is issued.

3. Can the drawings be provided to the contractors, as it would aid in estimating the project?

Yes, drawings have been posted in SAM.gov.

4. Will a staging area for equipment be provided?

Yes, the contractor can use the parking lot south of the theater.

5. Would tree trimming need to be included if it conflicted with the paving equipment?

Yes, the contractor will be responsible for any needed tree trimming.

6. Can the sidewalks be closed to pedestrian traffic? If so, can both sidewalks be closed at the same time?

One side is to remain open.

7. Can the crosswalk that cross through the work area be closed for the duration of the project?

Yes, crosswalks can be closed.

8. Would it be possible to work outside of the normal working hours 7:30am to 4pm Monday through Friday? If so, would a full road closure be allowed at night or over the weekend?

Yes, it is possible with the KO approval. No, one lane needs to remain open.

9. Does temporary pavement marking need to be included as part of the traffic control plan?

Yes, contractor will need to place temporary pavement markings.

10. Does the contractor need to have the traffic light pattern changed as part of the traffic control plan?

No changes to the traffic signal are required.

11. When two lanes are closed for construction, can all the intersections be blocked at the same time?

The intersections between Cody and Pope can be blocked.