

**PERFORMANCE WORK STATEMENT**

DRAFT

**Department of Defense Education Activity  
4800 Mark Center Drive  
Alexandria, VA 22350**

# Nationally Recognized Assessments For Postsecondary Preparation

## 1. General Information and Scope of Work

### 1.1 Agency

- 1.1.1 The Department of Defense Education Activity (DoDEA) serves dependents of military and civilian employees by providing PK-12 instruction to approximately 70,000 students in 161 brick-and-mortar schools. Student enrollment is based primarily on deployment of military troops worldwide. In the Americas, DoDEA operates 50 schools located in seven states, Puerto Rico, and Cuba. In Europe and the Middle East, DoDEA operates 64 schools located in Germany, England, Netherlands, Belgium, Spain, Turkey, Bahrain, and Italy. In the Pacific, DoDEA operates 46 schools located in Korea, Japan (mainland and Okinawa), and Guam. DoDEA also operates a fully accredited virtual high school with teaching hubs in the Americas, Europe, and Pacific.
- 1.1.2 DoDEA's curriculum, resources, and student achievement scores on standardized assessments compare favorably to those of high-performing US public school systems.

### 1.2 Background

- 1.2.1 DoDEA adopted the College and Career Ready Standards (CCRS) to ensure high school graduates have the content knowledge, skills, habits, and dispositions to be successful in their future endeavors. CCRS provides clear, consistent, and rigorous learning goals focused on preparing students for success in college and careers for all students. DoDEA's *Blueprint for Continuous Improvement (Blueprint)* requires DoDEA to establish an assessment system that reflects each student's progress in applying the knowledge and skills they have acquired based on the CCRS instruction. Additional information on the *Blueprint* may be found at <https://www.dodea.edu/about/blueprint-continuous-improvement>.
- 1.2.2 DoDEA's current nationally recognized assessments include examinations that are administered as part of the College Board Advanced Placement® (AP®) Program, designed to allow high school students to demonstrate mastery of college-level course material and earn college credit with qualifying examination scores. Additionally, DoDEA administers the College Board SAT Suite of Assessments for postsecondary preparation. The SAT Suite of Assessments is an integrated system of assessments including the Preliminary SAT (PSAT) 8/9, PSAT National Merit Qualifying Test (NMQT), and SAT that measure the same skills and knowledge in reading, writing, and mathematics at the appropriate grade levels at which they are administered. The following widely used, nationally recognized College Board assessments are administered as part of the DoDEA Comprehensive Assessment System to promote the implementation of the CCRS:
  - 1.2.2.1 PSAT 8/9: This assessment is administered to grade 8 and 9 students to establish a baseline measurement of students' college and career readiness as they enter high school. It is designed to promote and facilitate planning for college and career readiness. Test results reports are reported in three parts: Reading, Writing, and Mathematics. Test result data are provided for each test taker and are aggregated for each school, district, and the system (DoDEA).
  - 1.2.2.2 PSAT/NMQT: This assessment is administered to students in grades 10 and 11, and is critically designed to prepare students for the SAT. Score results provide students with the opportunity to qualify for various scholarships to include the National Merit Scholarship Corporation programs. Like the PSAT 8/9, test results for the PSAT/NMQT are reported in three parts: Reading, Writing, and Mathematics. The assessment provides numerous useful data for each test taker and each school, district, and the system.
  - 1.2.2.3 SAT School Day: The SAT School Day is administered during the normal school day. There are two administrations that are offered for this assessment.
    - The SAT School Day with Essay: In addition to the regular SAT content (reading, writing, and mathematics), this assessment also includes an essay that assesses students' skills and knowledge in reading, analysis, and writing. This assessment is administered to grade 11 students as a required assessment each spring. Test results are reported in four parts: Reading,

Writing, Mathematics, and the Essay with a score that is based on three categories (Reading, Analysis, and Writing). Score reports are provided for each school, district, and the system.

- **The SAT School Day (no Essay):** This assessment only assesses student skills in reading, writing, and mathematics—no essay. It is offered to grade 12 students as a make-up, optional assessment, each fall, for students who did not take the SAT School Day assessment in their junior year. Test result data are reported in three parts: Reading, Writing, and Mathematics. Score reports are provided for each school, district, and the system.

1.2.2.4 **AP® Exams:** DoDEA provides a wide variety of AP® courses which provide participants with a college-level course/experience. Each AP® course gives students access to rigorous college level work so students can build their confidence, develop research skills, improve their problem solving and analytical ability, and practice the time management skills needed for college and career success. DoDEA gives each AP® student the opportunity to take the corresponding AP® exam at the end of each course. AP® exams are taken by students in grades 9–12.

### 1.3 Scope of Work

- 1.3.1 DoDEA requires a nationally recognized assessment system to implement as the systemwide CCRS assessment system for middle and high school, designed for postsecondary preparation. The system shall (1) administer and score the assessments described in PWS 1.2.2. These assessments are aligned to and support the implementation of the adopted DoDEA CCRS. Additionally, they measure students' academic progress across grade and content levels, and provide students with a measure of post-secondary preparation for evaluation by institutions of higher learning, (2) analyze and report the test/assessment results, (3) provide technology services, and (4) possess the following functionality:
- Computer-based and paper-based assessments (including special/ accommodated versions)
  - Security and integrity of the assessment system
  - Technical adequacy of the assessments
  - Scores that are valid and reliable
  - Accurate reports for DoDEA stakeholders in a timely manner
- 1.3.2 DoDEA expects to award one Firm-Fixed Price (FFP), Indefinite Delivery/Indefinite Quantity (IDIQ) contract for a period of one 12-month base year and four 12-month option years.
- 1.3.3 Table 1 shows the proposed assessment implementation design and testing window(s) for one assessment cycle.

| Table 1: Assessment Implementation Design for One Assessment Cycle     |         |                                                                                                                                                                                    |
|------------------------------------------------------------------------|---------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Assessments                                                            | Grades  | Testing Windows                                                                                                                                                                    |
| PSAT 8/9                                                               | 8 & 9   | ♦ Two-week window, usually starting 2nd week of October (Fall Admin.).                                                                                                             |
| PSAT/NMSQT                                                             | 10 & 11 |                                                                                                                                                                                    |
| SAT School Day (no Essay)                                              | 12      |                                                                                                                                                                                    |
| SAT School Day with Essay                                              | 11      | ♦ Two-week window, usually starting at the beginning of March (Spring Admin.).                                                                                                     |
| AP® (Only for students who have completed / are taking the AP® course) | 9–12    | ♦ <u>Regular Testing</u> : Two-week window, usually beginning the second week of May.<br>♦ <u>Late AP® Testing</u> : within one week, usually the 3rd week of May (Spring Admin.). |

- 1.3.4 For each assessment (above), the number of students varies due to unpredictable changes in military operations worldwide. After two decades of slow but steady decline, student enrollment has leveled off during the past three years; hence, DoDEA expects the numbers for the PSAT 8/9, PSAT/NMSQT, and SAT School Day assessments to remain stable throughout the contract period. In contrast, DoDEA expects the AP® examination requirement to increase slowly during the contract period because we encourage students to take these courses to enhance their college and career readiness.
- 1.3.5 Table 2 shows the estimated quantities required by grade and assessment.

| Table 2: Estimated Quantities Required for Testing                                                                                   |                               |              |               |               |               |               |
|--------------------------------------------------------------------------------------------------------------------------------------|-------------------------------|--------------|---------------|---------------|---------------|---------------|
| Assessments                                                                                                                          |                               | Base Year    | Option Year 1 | Option Year 2 | Option Year 3 | Option Year 4 |
| ♦ PSAT 8/9                                                                                                                           | Grade 8                       | 4,500        | 4,500         | 4,500         | 4,500         | 4,500         |
|                                                                                                                                      | Grade 9                       | 3,750        | 3,750         | 3,750         | 3,750         | 3,750         |
|                                                                                                                                      | <b>Total(s)</b>               | <b>8,250</b> | <b>8,250</b>  | <b>8,250</b>  | <b>8,250</b>  | <b>8,250</b>  |
| ♦ PSAT/ NMSQT                                                                                                                        | Grade 10                      | 3,450        | 3,450         | 3,450         | 3,450         | 3,450         |
|                                                                                                                                      | Grade 11                      | 3,100        | 3,100         | 3,100         | 3,100         | 3,100         |
|                                                                                                                                      | <b>Total(s)</b>               | <b>6,550</b> | <b>6,550</b>  | <b>6,550</b>  | <b>6,550</b>  | <b>6,550</b>  |
| ♦ SAT School Day with Essay                                                                                                          | Grade 11 (Spring)             | 3,100        | 3,100         | 3,100         | 3,100         | 3,100         |
|                                                                                                                                      | <b>Total(s)</b>               | <b>3,100</b> | <b>3,100</b>  | <b>3,100</b>  | <b>3,100</b>  | <b>3,100</b>  |
| ♦ SAT School Day (no Essay)                                                                                                          | Grade 12 (Fall)*              | 380          | 380           | 380           | 380           | 380           |
|                                                                                                                                      | <b>Total(s)</b>               | <b>380</b>   | <b>380</b>    | <b>380</b>    | <b>380</b>    | <b>380</b>    |
| ♦ Advanced Placement®                                                                                                                | AP® Exams**                   | 9,500        | 9,595         | 9,691         | 9,788         | 9,886         |
|                                                                                                                                      | Free/ Reduced (F/R) AP® Exams | 500          | 500           | 500           | 500           | 500           |
|                                                                                                                                      | AP® Capstone Exams**          | 125          | 125           | 125           | 125           | 125           |
|                                                                                                                                      | F/R AP® Capstone Exams        | 20           | 20            | 20            | 20            | 20            |
| * Optional for grade 12 students who did not take the SAT School Day in grade 11.<br>** AP® includes Surcharges/Other Miscellaneous. |                               |              |               |               |               |               |

## 2. Requirements

*Assessment System:* The Contract shall provide a systemwide assessment system that includes the following:

- SAT Suite of Assessments (PSAT 8/9, PSAT/NMSQT, SAT School Day (no Essay), and SAT School Day with Essay) and AP® exams.
- Technology services, program support services, professional learning and related resource services, accessibility and accommodations, assessment administration services, scoring and results analysis services, score reporting services, print material shipping services, and related resources.
- Table 3 provides the key assessment system implementation tasks to assist the Contractor with gaining a better understanding of the requirements to successfully provide the services and resources and meet the objective. These tasks are not all inclusive, so the Contractor shall provide the total solution to meet all the requirements in accordance with a performance-based approach.

### 2.1 Task 1, Comprehensive Implementation Plan—The Contractor shall:

- 2.1.1 *Base Year:* Provide a draft *Comprehensive Implementation Plan* that includes, at a minimum, each task in Table 3, fifteen (15) business days after contract award. The plan shall include a narrative schedule that chronologically outlines the task activities, deliverables, and milestones for providing the appropriate assessments/exams and related services during the contract period. Finalize the plan based on written feedback from the contracting officer's representative (COR).
- 2.1.2 *Option Years:* Update the plan 20 business days prior to the end of each contract year. Finalize the update based on written feedback from the COR.

| Table 3: Key Assessment System Implementation Tasks |                                             |
|-----------------------------------------------------|---------------------------------------------|
| #                                                   | Task(s)                                     |
| 2                                                   | Technology Services                         |
| 3                                                   | Program Support Services                    |
| 4                                                   | Dedicated Online Resource Site              |
| 5                                                   | Professional Learning and Related Resources |

| Table 3: Key Assessment System Implementation Tasks |                                                          |
|-----------------------------------------------------|----------------------------------------------------------|
| #                                                   | Task(s)                                                  |
| 6                                                   | Assessment Universal Tools, Accommodations, and Supports |
| 7                                                   | Assessment Administration                                |
| 8                                                   | Scoring and Results Analysis                             |
| 9                                                   | Reporting Scores                                         |
| PWS<br>2.10.4                                       | Shipping of Print Materials                              |

2.2 Task 2. Technology Services: The Contractor shall provide the administration services listed in Table 4.

| Table 4: Technology Services to Administer Assessments |                                                               |                |
|--------------------------------------------------------|---------------------------------------------------------------|----------------|
| #                                                      | Assessments                                                   | Grades         |
| 1                                                      | SAT Suite of Assessments: PSAT 8/9                            | 8 & 9 (Fall)   |
| 2                                                      | SAT Suite of Assessments: PSAT 8/9                            |                |
| 3                                                      | SAT Suite of Assessments: PSAT/NMSQT                          | 10 & 11 (Fall) |
| 4                                                      | SAT Suite of Assessments: PSAT/NMSQT                          |                |
| 5                                                      | SAT Suite of Assessments: SAT School Day with Essay           | 11 (Spring)    |
| 6                                                      | SAT Suite of Assessments: SAT School Day (no Essay)           | 12 (Fall)      |
| 7                                                      | AP® Exams: (AP®; F/R AP®; AP® Capstone; and F/R AP® Capstone) | 9–12 (Spring)  |

2.2.1 *Assessment Delivery System*

2.2.1.1 Provide a Contractor-hosted assessment delivery system for the SAT Suite of Assessments (PSAT 8/9, PSAT/NMSQT, SAT School Day (no Essay), and SAT School Day with Essay) and AP® exams to include practice tests, training tutorials, and applicable resources (See Table 4). It shall include a fully-functional test administration/ management platform and test delivery application with test administration management/ monitoring services and reporting functionalities for both computer-based testing (CBT) and paper-based testing (PBT). To accommodate the administration of the various assessments, the following proposed platform options (Table 5) are acceptable to meet the requirements. Provide a seamlessly integrated system that allows efficient test administration for the assessment. **The Contractor shall have the flexibility to propose and provide innovative and more efficient technology system integrations to meet the requirement.** *Note:* The College Board system is currently being used to manage, administer, and deliver DoDEA’s SAT Suite of Assessments and AP® exams.

| Table 5: Test Platform Integrations used for the Proposed Assessments                                                                                                                                                                                                                                                                                  |                                                           |                                                          |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------|----------------------------------------------------------|
| System                                                                                                                                                                                                                                                                                                                                                 | Assessments                                               | TDA                                                      |
| SSOR<br>(TDTK)<br><i>(For all three assessments)</i>                                                                                                                                                                                                                                                                                                   | ◆ PSAT 8/9<br>◆ PSAT/NMSQT<br>◆ SAT School Day (no Essay) | Bluebook<br><i>(One student app for all assessments)</i> |
| ADMS<br>(TDTK)<br><i>(For the one assessment)</i>                                                                                                                                                                                                                                                                                                      | ◆ SAT School Day with Essay                               |                                                          |
| TDTK<br><i>(For the one set of exams)</i>                                                                                                                                                                                                                                                                                                              | ◆ AP® Exams                                               |                                                          |
| ◆ ADMS – Assessment Data Management System (to process/organize registration data for testing)<br>◆ SSOR – Ordering and Registration (to process/organize registration data for testing)<br>◆ TDTK– Test Day Toolkit (to administer and monitor the assessment(s))<br>◆ Bluebook –Test Delivery Application (TDA, used by students to access the test) |                                                           |                                                          |

2.2.1.2 The Contractor shall provide procedures and documentation for the following:

- System/Platform Deployment and/or Integration with DoDEA Systems
- Benchmark Testing and User Acceptance Testing (upon request)
- Maintenance and Operations
- Disaster Recovery and Business Continuity

2.2.2 *Assessment Platform System Requirements*—The Contractor shall provide an *Assessment Platform* that meets the following system requirements:

2.2.2.1 Organizations: Accommodates test administration for students on-site (in brick-and-mortar schools) and off-site environments, during the appropriate testing window (See Table 1).

- Provide a procedure to upload into the platform and update as needed, DoDEA organizational data, including shipping addresses and contact information for participating schools, districts, and DoDEA Headquarters (HQ)/(State). Organization file layouts/file templates shall be accompanied by a field definitions document (data dictionary).
- Provide technical support to DoDEA staff with preparing the file(s) for submission to the Contractor or upload to the platform.

2.2.2.2 Data File Uploads: Receives and completely processes test registration and administration data (including student and staff information) from DoDEA's student information system (SIS).

2.2.2.2.1 Student Registration Data

- Provides a procedure to upload/enter and update as needed, student registration data, either manually and/or through an automated process (also known as the nightly feed process) from the DoDEA SIS. The system shall accommodate all student records, as approximated in Table 2. Student data file layouts/file templates shall be accompanied by a field definitions document (data dictionary).
- Provide technical support to DoDEA staff with preparing the file(s) for submission to the Contractor or upload to the platform.
- Registration data files shall be uploaded periodically (as needed) to the platform(s).

2.2.2.2.2 Staff Data

- Provide a procedure to upload/enter and update staff data manually or through an automated process (also known as the nightly feed process). Staff data shall include the User Role(s) and Permissions required for the integrated system platform used for each assessment (See Table 5).
- Provide a User Role and Permissions Matrix for each platform used, for school, district, and HQ staff to complete the required tasks and activities, before, during, and after testing. Staff data file layouts/file templates shall be accompanied by a field definitions document (data dictionary).
- Provide technical support to DoDEA staff with preparing the file(s) for submission to the Contractor or upload to the platform.
- Registration data files shall be uploaded periodically, as needed, to the platform(s).

2.2.2.3 Interoperability: Provides reliable/flexible data interchange between system components internal and external to DoDEA and across diverse networks. Meets the following interoperability requirements:

- Interoperates with assessment content repositories, shared technology services, data management & reporting, systemwide data systems, and local school technology systems.
- Complies with industry-recognized, open-licensed interoperability standards and with the processes and procedures used to verify and validate interoperability.
- Complies with the most current industry interoperability standards, e.g., question and test interoperability (QTI), accessible portable item protocol (APIP).

2.2.2.4 System Security: Provides system access control features to include the (1) required user roles and permissions, system-level access controls, (2) feature/function access controls, (3) information/data access controls, and (4) system's incorporation of role-based, group-based, and user-based access controls.

- 2.2.2.5 User Role and Permissions Matrix: Provides a User Role and Permissions Matrix for each platform used by school, district, and HQ staff to complete the required tasks and activities before, during, and after testing.
- *Super User Role and Permissions*: Provide, to appropriate HQ staff, a super user role and permissions to allow them to upload/enter and edit (1) staff data (including roles and permissions) at all organizational levels (HQ, districts, and schools) and (2) student test registration data, as needed. *Note*: DoDEA will finalize/approve roles and permissions post-award.
  - *System Security Documentation/Report*: Provide a system security document/report to describe and ensure data security within the hosting environment/platform.
- 2.2.2.6 Data Encryption: Uses encryption—in transit and at rest—to protect confidential information, including student registration information, student identifiable results information, test items, and other information as identified by DoDEA. Meets the following encryption requirements:
- Uses Federal Information Processing Standard (FIPS) Publication 140-2 validated solution (128-bit Advanced Encryption Standard (AES) encryption or better).
  - Is FedRAMP-compliant if a cloud service provider is part of the delivery system. *Note*: FedRAMP guidance may be found in PWS 2.10.3, Technical Exhibit 1.1.7 and at the following URL: <https://cloud.cio.gov/>.
- 2.2.3 Platform Functionality—The Contractor shall provide a platform that meets the following functionality:
- 2.2.3.1 Registration Management: Imports registration data securely from the DoDEA SIS. Manages student registration data to support student test registration (by grade, test, and/or course enrollment), student test assignment (by teacher/test administrator, and testing location/school), and test scheduling. Provides/implements an optional procedure to register/administer tests for students whose information may not be imported directly from the DoDEA SIS—most commonly homeschooled students.
- 2.2.3.2 Accessibility and Accommodations: Deliver platform-embedded (digital) universal tools, designated supports, accommodations, and supports based on students’ individualized education programs (IEPs), Section 504 plans, and/or English learner (EL) plans.
- Accessibilities and accommodations are offered in alignment with the test publisher, DoDEA policies, and the *Standards for Educational and Psychological Testing* by the American Educational Research Association, American Psychological Association, and National Council on Measurement in Education (*most recent edition*).
  - The Contractor implements DoDEA-approved third-party devices and software for any accommodations and supports that are not built into the platform, if needed.
- 2.2.3.3 Test Assignment and Scheduling: Allows test assignment and scheduling for each student within a systemwide testing window, as determined by DoDEA but within the timeframe required by the College Board. Tests shall be scheduled during each school’s normal school hours.
- 2.2.3.4 Test Delivery—Student Interface: Delivers tests through a secure local application on the student device or a secure web browser interface. Captures student responses and metrics and scores their assessments.
- 2.2.3.5 Test Administration—Test Administrator Interface: Allows authorized users both to assign user roles (HQ, district, and school) and to manage test registration, scheduling, administration, monitoring, and reporting.
- 2.2.3.6 Test-Taking Device Types: Supports a variety of test-taking devices and assistive technologies used for administrative access to tests, including desktops, laptops/Chromebooks, tablets, and virtualization solutions running under the approved Windows, Mac, iOS, Chrome, Linux, and/or Android operating systems.
- 2.2.3.7 Authentication/Single Sign-on/User Identity Management: Provides centralized services for internal user management with unique identifiers to all users (educators and students) and user authentication to ensure data security and integrity, user role-based authorization to all platform components, including user role access to by grade level/content area. The platform shall (1) allow setting and enforcing password strength and reset policies and (2) not allow multiple profiles or accounts to be created using the same identity information.

- 2.2.3.8 Student Assessment Tools: Provides a suite of student-friendly cognitive and productivity/accessibility tools for operational assessments, practice tests, and training tutorials.
- 2.2.3.9 Test Items: Supports a variety of test item types including technology-enhanced test items (e.g., drag-and-drop, simulations, hot spots, interactive graphing, selected response highlighting) and multimedia stimuli and student responses (e.g., audio, video, animation).
- 2.2.3.10 Assessment Delivery Data Storage: Accommodates encryption of all stored data. Can audit, backup, recover, and purge data and to store student test responses and response metrics and scores. Can export responses and scores for analytics and reporting. *Note*: The captured data shall support analytics and reporting.
- 2.2.3.11 Data Capture for Analytics: Capture all transactional systems data, and data generated through the use of the platform, such as assessment delivery activities, test completion progress, assessment results capture, scoring processes, delivery platform operations, and system operations, including all exceptions and errors. Meets the following requirements:
- Comprehensive data capture for analytics, including secure storage and management in accordance with DoDEA policies and following the *Standards for Educational and Psychological Testing* referenced in PWS 2.3.3.2.
  - Schematic diagram/presentation for organizing data to support downstream analytics, including selection, filtering, and export processes and interfaces to analytical tools.
- 2.2.3.12 Data Policy Retention and Destruction: Provides a policy for data retention and data destruction/disposal that is consistent with the system and functional requirements including the subsections of PWS 2.2.2.

- 2.3 Task 3, Program Support Services: The Contractor shall provide *Program Support Services* for administration of the assessments shown in Table 6.

| Table 6: Services and Processes Implemented to Administer the Assessments                                                                                                                                                                                           |                                  |         |                                                                                                                                                                                                                         |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------|---------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Services and Processes                                                                                                                                                                                                                                              | Assessment and Support           | Grades  | Testing Windows                                                                                                                                                                                                         |
| <ul style="list-style-type: none"> <li>♦ Meetings</li> <li>♦ Resources (Customization/review to align with DoDEA policies and meet stakeholder needs)</li> <li>♦ Tiered Operational Support</li> <li>♦ Issues Resolution</li> <li>♦ Program Enhancements</li> </ul> | PSAT 8/9                         | 8 & 9   | Fall: 2-week window, usually starting second week of October.                                                                                                                                                           |
|                                                                                                                                                                                                                                                                     | PSAT/NMSQT                       | 10 & 11 |                                                                                                                                                                                                                         |
|                                                                                                                                                                                                                                                                     | Fall SAT School Day (no Essay)   | 12      | Spring: 2-week window, usually starting in the beginning of March.                                                                                                                                                      |
|                                                                                                                                                                                                                                                                     | Spring SAT School Day with Essay | 11      |                                                                                                                                                                                                                         |
|                                                                                                                                                                                                                                                                     | AP® Exams                        | 9-12    | Spring <ul style="list-style-type: none"> <li>♦ <u>Regular Testing</u>: 2-week window, usually beginning second week of May.</li> <li>♦ <u>Late AP® Testing</u>: within one week, usually third week of May.</li> </ul> |

- 2.3.1 Delivery Project Management Information: Provide and update the following information as required throughout the life of the contract:
- 2.3.1.1 Organization charts for the Contractor and, if applicable, subcontractors that identify key project personnel, including their titles, responsibilities/roles in this program, and years of experience in systemwide testing. Include the Contractor's internal lines of authority and communication for escalating and resolving issues with DoDEA.
- 2.3.1.2 Comprehensive project management structure and strategies/plans to accomplish each task on schedule, as described in this PWS.
- 2.3.1.3 Product and deliverable quality control and assurance procedures and protocols.
- 2.3.1.4 Risk identification and mitigation strategies.



- 2.3.2 *Annual Kickoff/Planning Meeting:* Host a virtual planning meeting each year. All key Contractor and, if applicable, subcontractor personnel shall participate in a videoconference.
- 2.3.2.1 Draft the meeting agenda and related meeting resources. Finalize it based on written feedback from the COR.
- 2.3.2.2 Provide an overview of the project/program tasks, a review of each task, and the proposed methods for implementation to accomplish the tasks on schedule for the contract year.
- 2.3.2.3 Facilitate the meeting, record the meeting minutes, and submit them to the COR.
- 2.3.2.4 Draft additional information (e.g., data, criteria, and/or instructions) for project/program implementation strategy/ plan. Finalize based on written feedback from the COR.
- 2.3.3 *Management Meetings:* Organize, support, and/or attend management meetings with DoDEA at no additional cost to the Government. *Note:* Costs associated with attending any face-to-face meetings shall be handled/paid for as stated in the contract.
- 2.3.3.1 Weekly Meetings: Host a weekly tele- or videoconference with DoDEA to discuss project task implementation and deliverables. Draft the meeting agenda and finalize it based on written feedback from the COR. List the participants (names, titles, and institutional affiliations). Subcontractors, if any, shall attend as appropriate. Facilitate the meetings and record meeting minutes. Email the minutes to the COR within two business days.
- 2.3.3.2 Monthly Meetings: Attend a tele- or videoconference meeting with the contracting officer (KO), COR, and/or other agency personnel to review program progress and appropriate actions to resolve outstanding issues (as appropriate). *Note:* At these meetings the KO/COR may discuss the Government's view of Contractor performance.
- Draft the meeting agenda and related meeting resources. Finalize it/them based on written feedback from the COR.
  - Provide and present a report of deliverables and related accomplishments on the DoDEA assessment system, submitted as part of the invoice. The report shall be provided as a detailed narrative sorted by task and include a breakdown of the costs invoiced per task or subtask in the PWS. The report shall include a history of invoices previously submitted to date (including cumulative totals for each invoiced contract line to date). Submit the report to DoDEA upon the completion of a task. If some tasks are invoiced monthly, the report and the invoice shall be submitted by the 15<sup>th</sup> of the following month. The format of the report shall be finalized by DoDEA post-award.
- 2.3.4 *Operational Support:* Provide virtual technical assistance and guidance to schools, districts, regions, and HQ staff with tasks before, during, and after CBT and PBT administration via the Help Desk Service Center and Online Resource Site.
- 2.3.4.1 Technical Advisory Committee (TAC) Meetings: Attend meetings (virtually or in-person) with DoDEA's technical advisory committee (TAC) at least two times during a school year, at no additional cost to the Government. Each meeting shall be two days long—a maximum of four days per year. The Contractor shall plan and make presentations during the meetings as required by DoDEA. The presentations (including presentation materials) shall be approved by DoDEA in writing prior to the meetings. *Note:* TAC meetings provide the opportunity for DoDEA and the Contractor's staff to review, discuss, and improve project/program task implementation.
- 2.3.4.2 Help Desk Service Center—Provide the following support:
- 1) *Staffing:* Sufficient staff trained to provide the operational support required during key periods of each assessment cycle, per the schedule approved by DoDEA, in alignment with the testing windows for each assessment. (See Table 1.)
  - 2) *Tiered Support:* Industry standard tiered levels of customer support (Tier 1, 2, 3) to HQ staff and to district and school test coordinators and administrators.
  - 3) *Support Specific to Technology Services:* Provide technology support to DoDEA stakeholders to ensure delivery system/platform availability, reliability, and disaster recovery, as needed.
  - 4) *Telephone Service:* Provide toll-free telephone and help desk support to district and school-level assessment coordinators during school operating hours during the test windows and any technology/administration readiness periods. The estimated time periods are shown below and will be finalized by DoDEA in consultation with the Contractor post-award:

- 6) *Support by Region*: Ensure support for the following DoDEA regions and times:
    - Americas: Support shall be available from 7:00 AM to 4:30 PM, Monday–Friday Eastern standard or daylight-saving time.
    - Europe: Support shall be available from 7:00 AM to 4:30 PM, Central Europe Time (CET). *Exception*: Bahrain schools require support from Sunday to Thursday, 8:00 AM to 5:30 PM CET time.
    - Pacific: Support shall be available from 7:00 AM to 4:30 PM, Japan Standard Time (JST).
  - 7) *Email Support*: Automated email acknowledgements to emailed inquiries shall be sent within five minutes of receipt.
  - 8) *Test Administration Monitoring Support*: Provide virtual real-time technical support during test administration to test coordinators and test administrators to include ensuring students are in the correct (designated) sessions in order to allow them to successfully complete testing. During the testing window, 75 percent of issues shall be resolved in one hour; 20 percent resolved in one business day; and five percent resolved in two business days. DoDEA HQ will provide support for policy-related issues.
  - 9) *Report*: Provide a weekly report during the testing window to the COR that tracks service issues, their status, and resolution.
- 2.3.5 *Deliverable Approval and Certification Process*: Provide a deliverable review approach and procedure to ensure resources/deliverables meet DoDEA policies and stakeholder needs. At a minimum, the approach shall include the following:
- 2.3.5.1 Review the process to align the project/program tasks and implementation timeline: Unless otherwise specified in the contract or agreed upon in writing by DoDEA, the Contractor shall allow ten business days for DoDEA to initially review and provide feedback on the submission/deliverable. The Contractor shall make edits to the initial draft based on written feedback from the COR and shall finalize the revised document based on additional written feedback from the COR.
  - 2.3.5.2 Similar process for materials that require DoDEA’s review and approval but were not identified in the PWS: Use a similar process cited in PWS 2.3.5.1 to document assessment activities.
    - Because of the time-sensitive nature of these documents, DoDEA will determine the timeline for each assessment deliverable in collaboration with the Contractor post-award.
    - This type of submission may have a shorter DoDEA or Contractor review timeline than the one described in PWS 2.3.5.1.
- 2.3.6 *Transitions* (if applicable): Provide a smooth transition to the future contractor(s).
- 2.3.6.1 Incoming Transition Responsibilities:
    - Coordinate a transition schedule with the outgoing contractor to ensure a seamless transition of services per the contract.
    - Facilitate the transfer/handover of the comprehensive implementation plan, deliverable documents, reports, and records from outgoing contractor, where relevant.
    - Manage the transfer of intellectual property, including tests, test items, results, and technical reports, where relevant.
    - Confirm that all necessary processes and resources have been successfully transitioned as expected, from the outgoing contractor, to ensure a smooth provisioning of services per the contract.
  - 2.3.6.2 Outgoing Transition Responsibilities:
    - Deliver to the future assessment contractor(s) all of the required materials including, but not limited to, assessment administration documents, scoring and reporting documents, electronic and paper-based assessment resources, electronic data files and reports, applicable technology applications and all supporting documentation (as appropriate), and all other materials developed for DoDEA—on a schedule agreed upon by all parties.
    - Provide sufficient staff to work effectively with the new contractor(s) and establish regular progress meetings with the new contractor(s) during the transition period.

- Draft transition procedures in the base year and finalize them based on written feedback from the COR.
- Update the procedures, as needed, in the final year of the contract and finalize them based on written feedback from the COR.

2.4 Task 4, Dedicated Online Resource Site—The Contractor shall provide a *DoDEA Dedicated Resource Site* that makes resources available throughout the year and periodically updated to meet the requirements of each administration, as needed, throughout the life of the contract. See Table 7.

| Table 7: Assessments and Resources                                                                                                                                              |                                                                |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------|
| Resource Set<br>Availability and Administration                                                                                                                                 | Assessment(s) and Grade Level Resource(s)                      |
| <u>Resource Set 1</u><br>Resources needed for and generated from processes and procedure implementation during the Fall Administration.: Window opening second week of October. | SAT Suite of Assessments: PSAT 8/9 – Grade 8                   |
|                                                                                                                                                                                 | SAT Suite of Assessments: PSAT 8/9 – Grade 9                   |
|                                                                                                                                                                                 | SAT Suite of Assessments: PSAT/NMSQT – Grade 10                |
|                                                                                                                                                                                 | SAT Suite of Assessments: PSAT/NMSQT – Grade 11                |
|                                                                                                                                                                                 | SAT Suite of Assessments: SAT School Day (no Essay) – Grade 12 |
| <u>Resource Set 2</u><br>Resources needed for the Spring Administration: Window opening the first week of March.                                                                | SAT Suite of Assessments: SAT School Day with Essay – Grade 11 |
| <u>Resource Set 3</u><br>Resources needed for the Spring Administration: Window opening <u>first or second week of May.</u>                                                     | AP® Exams – Grades 9 –12                                       |
| ♦ <b>Content may be customized from PWS 2.5.1.3.</b><br>♦ <b>Resources aligned to assessment purpose/use, trainings and assessment admin. phase.</b>                            |                                                                |

2.4.1 *Single Portal:* Provide access, through a single integrated portal for all DoDEA stakeholders, including educators (school, district, and system), students, and parents/sponsors to all resources for the administration and reporting of the proposed assessments, per Table 7.

2.4.1.1 *Content Layout:* Develop a draft content layout format that allows displaying data in integrated and coordinated sets that promote quick and easy access and use, proposed by test administration window, assessments, and use by a variety of stakeholders. (See sample layout in Table 7.) Finalize the draft layout based on written feedback from the COR.

2.4.1.2 *Resource Format:* Provide resources (in formats including, but not limited to downloadable (print Word or PDF) materials, short videos, and access to other Contractor resources.

2.4.1.3 *Content:* Provide single-portal access for use with all DoDEA College Board assessments to the following resources, including, but not limited to non-secure versions of manuals, how-to guides, reference sheets, scripts, milestone schedules, and templates:

- (1) Technology System Setup and Data Management Resources
- (2) Trainings
- (3) Test Registration Resources
- (4) Accessibility and Accommodations Resources
- (5) Test Administration Resources
- (6) Print Material Shipping Resources
- (7) Practice and Tutorial Resources
- (8) Score Reporting Resources
- (9) Results Interpretation and Data Use Resources
- (10) Communications Resources (Current and Archives): Announcements, notifications, updates, and regularly updated frequently asked questions (FAQs), and newsletters.

(11) Customer Support Contact Information

2.5 **Task 5, Professional Learning and Related Resources:** The Contractor shall provide professional learning and related resources for the administration of the assessments listed in Table 8 (below).

2.5.1 **Professional Learning (PL) Plan:** Provide draft professional learning approach, schedule, and supporting resources (digital and Word/PDF versions) to train DoDEA assessment teams to implement the assessment provided in Table 8. The webinars shall include related web-based resources. Finalize the PL plan based on written feedback from the COR.

- The PL plan shall be a part of the *Comprehensive Implementation Plan*, per PWS 2.1.1.
- If digital modules are included, they shall be SCORM®-compliant. See PWS 3.9 for additional information about SCORM® compliance.

2.5.2 **Synchronous Trainings:** Provide the trainings that are proposed in **Table 8** which include the following components:

2.5.2.1 **Content:** As appropriate, the training shall include information for both CBT and PBT administration on but not limited to the following topics:

- 1) *Assessment Overview:* Content tested, participation, policies, protocols, procedures, test security timelines, resources, and communications
- 2) *Accessibility and Accommodations:* Services for Students with Disabilities (SSD)
- 3) *Technical Readiness:* Proposed digital platforms, system requirements, and digital readiness timelines (milestones)
- 4) *Paper Materials Shipment*
- 5) *Post-test Administration Processes*
- 6) *Score Reporting, Results Interpretation and Use of Assessment Data.*

2.5.2.2 **Supporting Resources:** Develop/present resources such as PowerPoints, screenshots, and links to appropriate websites, as needed. Draft resources shall be sent to DoDEA for review and shall be finalized based on written feedback from the COR. The document review and approval process shall align with the *Deliverable Approval and Certification Process*, per PWS 2.3.5.

2.5.2.3 **Process:** Present a dry run of the training to selected staff. Finalize each training based on written feedback from the COR.

2.5.2.4 **Sessions:** Pre-test and post-test administration synchronous webinars shall be offered during normal business hours of each region during the school year. As shown in Table 8, each 2-hour training shall be offered three times, i.e., once per region (Americas, Europe, and the Pacific) during normal school hours. *Note:* DoDEA will finalize the training schedule, in consultation with the Contractor post-award.

2.5.2.5 **Hosting:** Provide the meeting medium/environment and host the trainings. Schedule the virtual meetings and provide the meeting links to DoDEA HQ, at least 60 calendar days prior to the trainings, for coordination with districts and schools.

2.5.2.6 **Archiving:** Record each synchronous training and post each one on DoDEA's learning management system (LMS, Schoology). Compile and draft responses to FAQs from the trainings and submit to the COR. Finalize responses based on written feedback from the COR for posting on DoDEA's LMS and the Online Resource site, as needed.

**Table 8: Test Administration Trainings and Assessments**

| Assessments*                                                                                                                                                  | Training (Webinar)                                                    | Hours / Webinar Session                | Frequency (Sessions/ Training)                                              | Proposed Trainings                       | Audience                               |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------|----------------------------------------|-----------------------------------------------------------------------------|------------------------------------------|----------------------------------------|
| <u>Fall Assessment Administration</u> <ul style="list-style-type: none"> <li>♦ PSAT 8/9</li> <li>♦ PSAT NMSQT</li> <li>♦ SAT School Day (no Essay)</li> </ul> | <b>Content Covered:**</b><br><u>Webinar 1:</u><br>Assessment Overview | <b>2hrs.</b><br>(each Webinar Session) | <b>3x 2-hours sessions per webinar</b><br>(One session per Region/ Webinar: | <b>18 hrs.</b><br>(6 hrs. x 3 Trainings) | <u>Dependent Upon Assessment Role:</u> |

| Table 8: Test Administration Trainings and Assessments                                                                                                                                                                                          |                                                                                                   |                         |                                |                                          |                                                                 |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------|-------------------------|--------------------------------|------------------------------------------|-----------------------------------------------------------------|
| Assessments*                                                                                                                                                                                                                                    | Training (Webinar)                                                                                | Hours / Webinar Session | Frequency (Sessions/ Training) | Proposed Trainings                       | Audience                                                        |
| <u>Spring Assessment Administration:</u><br>♦ SAT School Day with Essay                                                                                                                                                                         | <u>Webinar 2:</u><br>Accessibility and Accommodations<br><u>Webinar 3:</u><br>Technical Readiness |                         | Americas, Europe, and Pacific) | <b>18 hrs.</b><br>(6 hrs. x 3 Trainings) | ♦ District and School Coordinators<br>♦ Technology Coordinators |
| <u>Spring Assessment Administration:</u><br>♦ AP® Exams                                                                                                                                                                                         |                                                                                                   |                         |                                | <b>18 hrs.</b><br>(6 hrs. x 3 Trainings) | ♦ SSD Coordinators                                              |
| * Specific training webinar dates and times will be reflected in milestone schedules. These can be adjusted as needed to accommodate other preplanned activities.<br>** Training content will be customized to meet educator/coordinator needs. |                                                                                                   |                         |                                |                                          |                                                                 |

- 2.5.3 *Asynchronous Training:* For each assessment, provide pre-recorded online modular trainings to assessment teams, by role, through the Contractor's website. Required trainings shall cover content that assessment staff require to successfully implement the assessment. Provide them for posting on our LMS, as needed. (see Task #1).
- 2.5.4 *Support Resources—Practice Tests and Training Tutorials:* Provide practice tests and training tutorials for students and educators for each assessment, tested grade level, and/or course. The practice tests and training tutorials shall include (1) variety of item types and/or response formats a student may encounter, (2) support for practice with universal tools, accommodations, and supports, and (3) comparable content and rigor. Practice tests may be short- or full-version designed to take approximately the same time to complete by students as the operational assessments. Each practice test or training tutorial shall be updated, as needed, to incorporate new item types, response formats, or other assessment features and functionalities. Where applicable, scoring rubrics and/or answers shall be made available to educators and students, as appropriate. Practice test scores shall be made available to students. The practice tests and training tutorials shall be accessible to students and educators through the Contractor-hosted dedicated resource site, per PWS 2.5.
- 2.5.5 *Additional Professional Learning:* The Contractor shall have the flexibility to arrange and provide in-person professional development with DoDEA regions/districts at no cost to the Government. The professional learning shall include but not limited to College Board programs, exploring, and analyzing data, using data to increase student success in the SAT Suite of Assessments and AP® courses, and preparing teachers (school staff) how to improve their instructional practices through the data, and utilizing AP® classroom/resources to increase students' academic performance in AP® courses and exams. Logistical planning and details to include but not limited to meeting locations, frequency of the meetings, and duration, shall be determined by DoDEA in consultation with the Contractor.
- 2.6 **Task 6, Assessment Universal Tools, Accommodations, and Supports**—For administration of the assessments listed in Table 10, the Contractor shall provide the following assessment universal tools, accommodations, and supports:
- 2.6.1 *Assessment Universal Tools, Accommodations, and Supports:* Provide students access to appropriate universal tools, accommodations, and supports during the administration of each assessment, as appropriate, in accordance with the *Standards for Educational and Psychological Testing* referenced in PWS 2.2.3.2. *Note:* DoDEA will provide policy guidance, as needed.
- 2.6.1.1 Provide the universal tools, accommodations, and/or supports, as needed, to fulfill the needs of all DoDEA students participating in the assessments as required by their IEPs, Section 504 plans, and/or EL plans.
- 2.6.1.2 Provide platform-embedded universal tools, designated supports, and accommodations, as needed, for each assessment.

- 2.6.1.3 Provide resources and guidance to facilitate the provisioning, by DoDEA staff, of non-embedded universal tools, accommodations, and supports, as appropriate.
- 2.6.2 *Requesting Accommodations and Supports:* Provide a written process and related resources to enable schools to request approval for students who require accommodations and supports during the administration of their assessments.
- 2.6.3 *Requesting Support for Students with Temporary Physical/Medical Conditions:* Provide a process and resources for schools to request approval from the Contractor.
- 2.6.4 *Accommodations Guide:* Provide a guide for use with assessment teams to provide guidance on the appropriate provisioning of accommodations and supports to students who need them based on their IEPs, Section 504 plans, and/or EL plans. The guide shall be made available 100 calendar days prior to the first test administration professional training with districts and schools. Provide updates to the guide, as required, at least once per year.
- 2.6.5 *Servicess for Students with Disabilities (SSD) Training:* Provide training to the SSD coordinators on how to request and assign approved accommodations to student registration data for testing. Provide training and resources to school assessment teams on how to appropriately administer approved accommodations and supports during testing. *Note:* This training is part of the professional learning provided to school assessment teams, per PWS 2.5.
- 2.6.6 *Special Versions:* Provide, as appropriate, special versions of each assessment and related resources based on actual student test enrollment data for each administration. Special versions shall include, but not be limited to, large-print forms, Braille forms, read-aloud kits, regular paper-based tests, and associated test administration scripts/directions (English and translated scripts). Estimated test taker counts are provided in Table 4. Develop and implement a process to provide sufficient special versions to appropriate students using data provided by DoDEA.

| <b>Table 9: Test Takers by Category (Estimated)</b><br><b>Based on School Year 2024-25 Enrollment Projections</b>                         |                              |                        |                    |                        |
|-------------------------------------------------------------------------------------------------------------------------------------------|------------------------------|------------------------|--------------------|------------------------|
| Assessments                                                                                                                               |                              | Regular<br>Test Takers | PBT<br>Test Takers | Braille<br>Test Takers |
| PSAT 8/9                                                                                                                                  | Grade 8                      | 4,500                  | 45                 | 3                      |
|                                                                                                                                           | Grade 9                      | 3,750                  | 38                 | 2                      |
| PSAT/NMSQT                                                                                                                                | Grade 10                     | 3,450                  | 35                 | 2                      |
|                                                                                                                                           | Grade 11                     | 3,100                  | 31                 | 2                      |
| SAT School Day<br>with Essay                                                                                                              | Grade 11 (Spring)            | 3,100                  | 31                 | 2                      |
| SAT School Day<br>(no Essay)                                                                                                              | Grade 12 (Fall)*             | 380                    | 4                  | --                     |
| Advanced<br>Placement®                                                                                                                    | AP® Exams**                  | 9,500                  | 95                 | 4                      |
|                                                                                                                                           | Free/Reduced (F/R) AP® Exams | 500                    | 5                  | 1                      |
|                                                                                                                                           | AP® Capstone Exams**         | 125                    | 13                 | --                     |
|                                                                                                                                           | F/R AP® Capstone Exams       | 20                     | 1                  | --                     |
| <b>* Optional for students who did not take the SAT School Day in grade 11.</b><br><b>** AP® includes Surcharges/Other Miscellaneous.</b> |                              |                        |                    |                        |

2.7 Task 7, Assessment Administration—The Contractor shall:

- 2.7.1 *Overview:* Administer each of the College Board CBT and PBT assessments (including special versions). (See Table 10). *Note:* Refer to Table 3 (PWS 2.1) for the proposed implementation design for one assessment cycle.
- 2.7.2 *Milestone Schedule:* Provide a milestone schedule for each assessment taking into consideration the provisioning of all necessary resources, training requirements, and reporting expectations, which is derived from the *Comprehensive Implementation Plan*, PWS 2.1.
- 2.7.3 *Fall and Spring SAT Suite of Assessment Administration:* Administer the assessments shown in Table 10.
- DoDEA designates the testing dates within College Board’s testing window for each assessment shown in Table 10.

- Testing windows may change (from Fall to Spring or vice versa) based upon DoDEA’s educational program priorities.

| Table 10: SAT Suite of Assessments to be Administered |         |                                                   |
|-------------------------------------------------------|---------|---------------------------------------------------|
| Assessments                                           | Grades  | Testing Windows                                   |
| PSAT 8/9                                              | 8 & 9   | Two-week window, usually starting mid-October.    |
| PSAT/NMST                                             | 10 & 11 |                                                   |
| SAT School Day (no Essay)                             | 12      |                                                   |
| SAT School Day with Essay                             | 11      | Two-week window, usually starting in early March. |

- (1) Synchronous SAT Administration Training: Provide synchronous webinars for system, district, and school assessment teams that give an overview of the assessments, system platforms and applications, staff registration for test administration and monitoring, student registration for testing, assessment ordering, accessibility and accommodations and how to request approval for use from the Contractor and implement them during testing, test administration and monitoring, results reporting and use of data, and resources.
  - See Table 8 for further information.
  - Training shall be provided consistent with the *Professional Learning and Related Resources* task (PWS 2.5).
- (2) Asynchronous SAT Administration Training: Provide asynchronous webinars or digital modules, where applicable/appropriate, for the required roles for each assessment. Provide guidance and resources for assessment teams to complete required role-based asynchronous trainings, as needed. *Note*: Training shall be provided consistent with PWS 2.5 and as part of the *Professional Learning and Related Resources* task.
- (3) Accommodations and Supports: Approve testing accommodations submitted by schools for their SSDs and ELs for use during testing. Provide guidance and support to assist schools in (1) submitting the SSD accommodations and EL supports through the proposed dashboard/system, (2) reviewing and confirming the accommodations once approved in the proposed dashboard and (3) setting up any accommodations or acquire accommodated resources in preparation for testing.
- (4) Test Ordering: Provide the SAT Suite Ordering and Registration (SSOR) system for DoDEA HQ to manage/submit test orders for all schools (and for schools to register students for test). The SSOR shall allow HQ to select testing window starting dates and enter anticipated test counts. Provide guidance for schools to identify and assign testing roles to staff in the SSOR. *Note*: Test ordering is only needed for PSAT and SAT School Day (no Essay) assessments; it is not needed for the SAT School Day with Essay assessment.
- (5) Student Registration for Testing: Provide the student data file template and file specifications for DoDEA HQ to use to upload student test registration data (for the ordered tests) into the SSOR. Provide guidance for schools to use to (1) review and validate student data in SSOR (and edit student data, as needed—add/delete), (2) validate registration data in SSOR for SSD students and confirm the accommodations in SSD Online match the accommodations in SSOR, and (3) register students for testing. Provide technical support including step-by-step guidance to DoDEA staff to complete these tasks in a timely manner. *Note*: Student test registration for PSAT and SAT School Day (no Essay) is managed through the SAT Suite Ordering and Registration (SSOR) and for the SAT School Day with Essay shall be managed through the State Data Management System (SDMS) or its equivalent.
- (6) Digital Testing Application: Provide a digital application for use as a test delivery interface for students to take the digital SAT Suite of Assessments. The SAT Suite of Assessments are delivered to students through the Bluebook app. Provide guidance for technology coordinators on (1) how to install Bluebook on student devices, (2) perform a technology readiness check with students to ensure devices the devices are ready prior to testing, and (3) how to update Bluebook to ensure that all testing devices have the latest version of the app, prior to testing.
- (7) Test Administration Interface: Provide an interface for educators to administer and monitor testing, including manage student and staff rosters, manage student attendance, access test

administration scripts, and manage testing irregularities. The SAT Suite of Assessments is currently administered through the Test Day Toolkit (TDTK). Provide technical support including step-by-step guidance for assessment teams on how to access and use TDTK or its equivalent for testing.

- (8) **Test Administration Manuals and Guides:** Provide digital and print (Word/PDF) manuals and guides for use by DoDEA stakeholders as guidance documents for the administration of the assessments. They shall be posted onto DoDEA’s website and/or LMS and the Contractor-hosted Online Resource Site. Digital manuals and guides shall be provided on the timelines shown in the *Comprehensive Implementation Plan* (PWS 2.1). Manuals and guides shall include, but not be limited to the items shown in Table 11 and shall adhere to the document review and approval process per PWS 2.3.5.

| <b>Table 11: Test Administration Manuals and Guides</b> |                                       |                                                                                      |
|---------------------------------------------------------|---------------------------------------|--------------------------------------------------------------------------------------|
| <b>#</b>                                                | <b>Resource (Manual/Guide)</b>        | <b>Proposed Content</b>                                                              |
| 1                                                       | Test Coordinator Manual               | Policies and instructions for test coordinators administering the assessments.       |
| 2                                                       | Registration Guide                    | Test registration guidance.                                                          |
| 3                                                       | Accommodations Guide for Coordinators | Guidance to plan and manage test administration for students with accommodations.    |
| 4                                                       | Accommodations Guide for Proctors     | Accommodations available for the assessments and how to administer them to students. |
| 5                                                       | Proctor Manual                        | Tasks for testing students using Bluebook.                                           |

- (9) **Test Booklets & Answer Documents:** Provide paper-based secure test booklets and answers documents for each assessment, as needed. Provide administrative support to DoDEA staff to prepare the paper materials for test administration, including how to input/code student information (demographics and accommodations information) on the testing documents, where applicable. Provide technical support/guidance to DoDEA staff with any transcription procedures to allow tests to be administered and scored.
- (10) **Ancillary Materials:** Provide ancillary materials needed to administer the assessments that shall include but not necessarily be limited to rulers, protractors, and reference sheets, per the *Comprehensive Implementation Plan* (PWS 2.1).
- (11) **Test Monitoring and Security:**
- *Administration:* Monitor test administration to ensure adherence to administration and security procedures commensurate with the *Standards for Educational and Psychological Testing* referenced in PWS 2.2.3.2. Provide guidance on security procedures and guidelines for staff have access to testing materials (wherever applicable).
  - *Resource Accounting:* Provide guidelines and procedures for DoDEA staff to establish and document a chain-of-custody for handoffs to ensure that assessment documents are received, accounted for, distributed, and returned to the Contractor, as appropriate.
  - *Testing Irregularities & Incidents:* Provide procedures to collect and report testing irregularities and testing incidents by district and school.
- (12) **Forensics:** Provide procedures to monitor, detect, and evaluate each assessment for potential cheating and provide confirmation documents to DoDEA. The procedures shall include/address but not be limited to (1) individual student testing time, (2) student answer choices including the final choice used for scoring, (3) student response times, (4) accessibility options used by the student, and (5) analysis of student gains over time.
- (13) **Post-Test Administration Report:** Provide a draft summary report on test administration activities. Finalize the report based on written feedback from the COR.

2.7.4 *Spring AP® Exam Administration:* Administer, per the implementation design in Table 12.



| Table 12: AP® Exam Administration                                                   |        |                                                                                                                                                                                                                        |
|-------------------------------------------------------------------------------------|--------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Exams                                                                               | Grades | Testing Windows                                                                                                                                                                                                        |
| The AP® exams are only for students who have completed / are taking the AP® course. | 9–12   | <ul style="list-style-type: none"> <li>♦ <u>Regular Testing</u>: Two-week window, usually beginning the second week of May.</li> <li>♦ <u>Late Testing</u>: within one week, usually the third week of May.</li> </ul> |

- (1) Synchronous AP® Administration Training: Provide synchronous training to HQ, district, and school assessment teams, on an overview of the AP® exams, setup, enrollment, ordering, accessibility and accommodations and how to request approval for use from the Contractor and implement them during testing, test administration and monitoring, results reporting and use of data, and resources. Provide AP® resources for use with schools as part of instructional and AP® exam-taking resources. *Note*: Training shall be provided consistent with PWS 2.5 and as part of the *Professional Learning and Related Resources* task.
- (2) Asynchronous AP® Administration Training: Provide guidance and resources for assessment teams to complete required role-based online asynchronous trainings, as needed. *Note*: Training shall be provided consistent with the requirements listed in the *Professional Learning and Related Resources* task (PWS 2.5).
- (3) AP® Registration and Ordering: Provide a test registration system for DoDEA schools to register students and order their AP® exams via the AP® Registration and Ordering (APRO) system. Provide unique school access codes to the schools that serve as unique identifier for the school for the particular test administration year. Provide guidance to schools on how to set and confirm the AP® participation status of the school for testing.
- (4) Student Enrollment and AP® Class Sections: Provide guidance for schools to create class sections for students in the APRO system and allow students to enroll in their class sections. Students receive join codes from their AP® teachers and enroll in their class sections through My AP.
- (5) Off-Site Students: Permit the creation of *Exam Only Sections* for use of off-site students (primarily homeschoolers) who need to take the AP® exam without enrolling in an AP® course.
  - Enrollment in a class section allows students to be registered for testing by default.
  - Current DoDEA policy guidance only allows students who are registered in an AP® course to take the corresponding AP® exam.
- (6) Student Registration: Provide guidance to schools on how to register students for testing. The APRO system allows students to be (1) registered for testing by default when they enroll in an AP® class section, or (2) decide at a later date, using an Exam Decision Indicator.
- (7) Digital Testing Application: Provide a digital application for use as a test delivery interface for students to take the digital AP® exams. AP® exams are delivered to students through the Bluebook app. Provide guidance for Technology Coordinators on (1) how to install Bluebook on student devices, (2) perform a technology readiness check with students to ensure devices the devices are ready prior to testing, (3) how to update Bluebook to ensure that all testing devices have the latest version of the app, prior to testing, and preview AP® exam questions and tools.
- (8) AP® Exam Orders: Provide the system functionality to allow schools to submit AP® Exam Orders. DoDEA schools submit exam orders in the APRO system.
- (9) AP® Accommodations and Supports: Approve testing accommodations submitted by schools for SSDs and supports for ELs for use during testing. Provide guidance and support to assist schools on how to timely submit the SSD accommodations and EL supports through the proposed SSD Online dashboard, review and confirm the accommodations once approved in SSD Online and set up any accommodations or acquire accommodated resources in preparation for testing.
- (10) AP® Administration Manuals and Guides: Provide manuals and guides for use by assessment teams to administer the AP® exams. See Table 13 for proposed list.
- (11) Additional Requirements: Regarding AP® exam requirements for Test Booklets & Answer Documents, Ancillary Materials, Test Monitoring and Security, and Post-Test Administration Report, the resource types and processes shall be provided consistent with PWS 2.7.3 (8)–(11).

| Table 13: Test Administration Manuals and Guides |                         |                                                                                                     |
|--------------------------------------------------|-------------------------|-----------------------------------------------------------------------------------------------------|
| #                                                | Resource (Manual/Guide) | Proposed Content                                                                                    |
| 1                                                | Test Coordinator Manual | Overview of AP® administration: Tasks before, during, and after testing.                            |
| 2                                                | Test Ordering Guide     | Step-by-step guidance on AP® registration and ordering, including how to join an AP® class section. |

2.8 Task 8, Scoring and Results Analysis—The Contractor shall:

- 2.8.1 Test Scoring: Score the assessments listed below, using applicable scoring methodologies designed to produce reliable results and facilitate valid score interpretations and use for each assessment.

| Table 14: Scoring and Reporting by Test for Each Grade Level                                                          |                                                              |                   |
|-----------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------|-------------------|
| #                                                                                                                     | Assessments to Implement with Reliable Scoring Methodologies | Grades            |
| 1                                                                                                                     | SAT Suite of Assessments: PSAT 8/9                           | 8 & 9<br>(Fall)   |
| 2                                                                                                                     | SAT Suite of Assessments: PSAT 8/9                           |                   |
| 3                                                                                                                     | SAT Suite of Assessments: PSAT/NMSQT                         | 10 & 11<br>(Fall) |
| 4                                                                                                                     | SAT Suite of Assessments: PSAT/NMSQT                         |                   |
| 5                                                                                                                     | SAT Suite of Assessments: SAT School Day with Essay          | 11 (Spring)       |
| 6                                                                                                                     | SAT Suite of Assessments: SAT School Day (no Essay)          | 12 (Fall)         |
| 7                                                                                                                     | AP® Exams                                                    | 9– 12             |
| <i>The selection of scoring methodologies largely depends on the test design, item types, and measure constructs.</i> |                                                              |                   |

- 2.8.2 Analyses of Test Results: Analyze the test scores for each assessment. Provide the analysis data in a format that uses publicly available software and that allows for replication by DoDEA. Results of all specified analyses shall be included in the annual technical report for the year in which the assessment is given. (See PWS 2.9.8.)

2.8.2.1 Item Analyses: Provide item analysis data annually, upon completion of the assessments.

2.8.2.2 Summary Analyses: Provide a summary analysis process showing evidence of test score validity and test score accuracy for each assessment, as appropriate.

2.8.2.3 CBT & PBT Summary Analysis: Provide a CBT & PBT summary analysis that includes, at a minimum, the following: (1) item utilization rates analyses, (2) item response times, (3) latency of item presentation, (4) summary analyses of test score distributions, and (5) additional analyses to improve the interpretation/utility of test scores.

2.8.2.4 Replication of Analyses: Provide all documentation and data needed for replication/auditing to DoDEA within ten business days of a written request from the COR. Consult with DoDEA on the replication of its analyses.

- Data files for use in replicating item and summary analyses shall be provided or identified, as appropriate.
- Data files used shall, at a minimum, include the following: (1) student demographic information, (2) information on accessibility supports or accommodations used, (3) test results, including subclaim/cluster (if applicable) and claim scores, and (4) identification of each item the student responded to, the student's response, time to answer, and latency between items.

2.8.3 Assessment Data Files: Provide electronic versions of the assessment score/result files each year. The files shall contain, at a minimum, the raw scores, scale scores, cluster scores, and response vectors for each student along with all test administration and demographic data to be used in the replication of item statistics and test characteristics.

2.9 Task 9, Reporting Scores—The Contractor shall:

- 2.9.1 Score Reporting Plan: Provide a reporting plan and approach for the CBT and PBT of each assessment. See Table 15. Update the plan and approach to meet DoDEA's reporting needs, as appropriate but at least annually. *Note*: This plan is part of the *Comprehensive Implementation Plan*, PWS 2.1.

| <b>Table 15: Reporting Scores in Alignment of Stakeholder Needs for Data Use</b> |                                                     |                   |
|----------------------------------------------------------------------------------|-----------------------------------------------------|-------------------|
| <b>#</b>                                                                         | <b>Assessments</b>                                  | <b>Grades</b>     |
| 1                                                                                | SAT Suite of Assessments: PSAT 8/9                  | 8 & 9<br>(Fall)   |
| 2                                                                                | SAT Suite of Assessments: PSAT 8/9                  |                   |
| 3                                                                                | SAT Suite of Assessments: PSAT/NMSQT                | 10 & 11<br>(Fall) |
| 4                                                                                | SAT Suite of Assessments: PSAT/NMSQT                |                   |
| 5                                                                                | SAT Suite of Assessments: SAT School Day with Essay | 11 (Spring)       |
| 6                                                                                | SAT Suite of Assessments: SAT School Day            | 12 (Fall)         |
| 7                                                                                | AP® Exams                                           | 9 - 12            |

## 2.9.2 Reporting

2.9.2.1 **Results Reporting Requirements:** Provide results in reporting formats that include but are not necessarily limited to data files (.csv), PDFs, and electronic dashboards (as appropriate), in accordance with the following guidelines:

- For each data file, provide a file layout (including the related data file template with column headers) and a field definitions document (data dictionary) that explains all the data fields in the file layout. Data dictionaries for all data files shall be consolidated in one document.
- For PDF reports and data dashboards, provide an interpretation guide with illustrations and annotated screenshots of sample reports (or dashboard sections), as appropriate.

2.9.2.2 **Report Requirements:** Provide reports of data reported at various levels, including student, school, district, and system reports. This task shall include but not necessarily be limited to the following:

- Individual student reports of assessment results that include summary results, as well as item analysis summaries.
- Aggregate reports of CBT and PBT results that include, but are not necessarily limited to, reports by student (parent reports), class, school, district, region, and system, which can be disaggregated by content area, grade level, and standard sub-reporting categories (that include but are not limited to ethnicity/race, gender, EL status, and students with disabilities).
- Individual and aggregate online reports that contain the numeric, verbal, and graphic presentations of assessment results.

## 2.9.3 Provisioning of Reports

2.9.3.1 **DoDEA HQ:** Provide reports of aggregated results by grade (system, district, and school) and disaggregated results by grade, including but not necessarily limited to, gender, race and ethnicity, EL status, and special education designations through a reporting website/portal/system, which shall possess the following functionality:

- 1) Reports complete aggregate data.
- 2) Incorporates a dynamic, data-driven design that allows for data update functionality and flexibility in the report design.
- 3) Utilizes a data-visualization (dashboard) design approach.
- 4) Includes a design or display that facilitates the comparison of multiple regions, districts, schools, and grades within DoDEA.
- 5) Incorporates all assessments reporting into a single user interface, as appropriate.
- 6) Ensures reports for each school year (each administration) are integrated into a single site, which shall incorporate results from prior years for continuing assessments even if those administrations were completed three or more years ago.
- 7) Protects the security/privacy of individual student data.
- 8) Protects data via a user or two-factor or multi-factor authentication system.

2.9.3.2 **System, Districts, and Schools:** Provide access to the reporting website/portal through the test registration and administration system/platform to provision the following:

- 1) Integration of the online student test data with demographic data from the student test registration information to produce individual and aggregate started/completion reports daily. Generate and deliver a daily electronic student data file for DoDEA's data

- management system/dashboards. *Note:* The final specifications of the student data files shall be determined by DoDEA based on consultation with the Contractor.
- 2) Classroom-level reports with individual student results that may be downloaded and printed, as needed.
  - 3) Overall individual student results reported by content area for the CBT to schools/districts/system. The results/reports delivery timeline/schedule to schools/districts/regions/system shall be specified from the time the student completes and submits all components of the assessments. *Note:* The expectation is that topline reports—including individual student reports—are produced within a month of the testing window closing.
  - 4) Overall student results report by content area for PBTs to schools/districts/system. The results delivery timeline/schedule to schools/districts/regions/system shall be specified from the time the answer documents are received from the school and verified for scanning.
  - 5) Provide districts and schools access to a customized aggregate reporting system allowing analysis of school/district/region/system results when authorized by the COR in writing. Propose the content and format of the reports. Finalize them based on written feedback from the COR.
  - 6) Provide two printed paper copies of each individual student report by content area that convey the overall individual student performance (one for the parent/sponsor and one for the school).
  - 7) Provide electronic media files that report the overall individual student performance on the assessments and allow schools, districts, regions, and HQ to download and print out PDFs of the student reports (as/when authorized by the COR in writing).
  - 8) Draft the content and format of the student reports. Finalize based on written feedback from the COR.
- 2.9.4 *Data File Requirements:* Provide data files containing testing results in formats agreed upon by DoDEA in writing. At a minimum, data shall be presented in fixed record length text file(s), XML file(s), and/or delimited file(s). Ensure data content is provided to the DoDEA data management system and is cross-checked for accuracy. Ensure the accuracy of the CBT and PBT reports is verified and the Contractor's use of the data for any other research or program evaluation purposes is approved by DoDEA in writing. (see Task #1).
- 2.9.5 *Secure File Transfer*
- 2.9.5.1 Perform secure file transfers to and from DoDEA. The procedure for this action shall address assessment result files and all possible uses of file transfers, such as student-level files, including registration information, preliminary results, and final student files containing all required administrative information, scores, demographics, item, and record identification elements. Files shall be encrypted "at rest", "in transit" and/or "in use", as appropriate.
  - 2.9.5.2 Ensure data produced or stored by the system/platform in connection with DoDEA—including internally generated data such as usage data and in addition to any web-based reporting exports/tools—have the following characteristics:
    - Are exportable via a programmatically accessible interface (e.g., API, SFTP with key-pair authentication, and/or mirrored database) for automated import back into DoDEA's data systems.
    - Can be returned in a data-friendly format (e.g., .csv, SQL dump, JSON, XML).
    - Are updated in real-time or at intervals agreed upon by DoDEA in writing, e.g., daily/weekly/quarterly per test administration.
- 2.9.6 *Results Interpretation Resources*
- 2.9.6.1 Embed, as applicable, information to support and promote the proper interpretation and use of the assessment results provided on the score reports.
  - 2.9.6.2 Provide supplemental materials to assist with the interpretation and use of assessment results. Interpretive materials shall be developed in digital form for web-based delivery.
  - 2.9.6.3 Draft options for printable text materials and materials in other media, such as videos or interactive graphics and finalize them based on written feedback from the COR.
  - 2.9.6.4 Provide results and score interpretation resources for educator use. (See Table 16 for sample resources.)

| Table 16: Score Interpretation and Use Manuals and Guides |                                                                    |
|-----------------------------------------------------------|--------------------------------------------------------------------|
| Resource (Manual/Guide)                                   | Proposed Content                                                   |
| Online Reporting System                                   | How to navigate and access reports.                                |
| Reporting Guides: By End-User/Stakeholder                 | Overview of reports available, interpretation and how to use data. |

- 2.9.7 *Warehousing*: Warehouse results and reports for the duration of the contract, including any extensions. Provide digital reports upon written request from the COR.
- 2.9.8 *Technical Report*: Collect and present the results from each assessment administered through this contract in an annual technical report. The format/content of the report shall include an executive summary, full text, and appendices containing all relevant data tables. The executive summary shall be written to stand alone as a document suitable for public distribution. Finalize the draft executive summary based on written feedback from the COR. Update the report annually. Provide the draft updates to the COR and finalize them based on written feedback from the COR. Ensure that the technical report is organized and clearly labeled to facilitate cross-referencing with the reporting requirements as presented in the *Standards for Educational and Psychological Testing* referenced in PWS 2.3.3.2.
- 2.9.9 *Transferring/Sharing DoDEA Data with a Third Party*: Obtain written approval from the COR or the DoDEA contracting officer prior to transferring or sharing any DoDEA data with a third party.
- 2.10 General Requirements—The Contractor shall:
- 2.10.1 *Technical Support*: Provide industry-standard technical support for its digital resources for the life of the contract via telephone or email within one business day from the initial contact to include but not limited to assisting with service problems, product setup, upgrades, and troubleshooting.
- 2.10.2 *Technical Requirements for Digital Resources*—The Contractor shall:
- 2.10.2.1 Provide digital resources designed to run in DoDEA’s learning management system (LMS, Schoology), which operates within our virtual learning environment (VLE).
- 2.10.2.2 Deliver digital resources in one of the following formats:
- Integrated via DoDEA’s LMS to the digital resources hosted by the Contractor.
  - Hosted externally by the Contractor but accessible via DoDEA’s LMS to the digital assignments and assessments imported, hosted, and maintained in the LMS.
- 2.10.2.3 Ensure the course content meets the following specifications:
- Conforms to IMS Learning Global Consortium (IMS) content packaging specifications.
  - Uses imported content, if required, conforming to IMS content packaging specifications.
  - Uses code that does not disable LMS features when digital resources are accessed.
  - Requires single—not multiple—authentications to access content via DoDEA’s LMS.
  - Incorporates, where applicable, assessments that are IMS Test and Question Interoperability (QTI)-conformant.
  - Uses content-hosted externally that conforms to any of the existing versions of IMS Learning Tools Interoperability (LTI), per [www.imsglobal.org](http://www.imsglobal.org).
- 2.10.2.4 Provide teacher and student access to the Contractor’s digital resources through a *single sign-on platform that uses one username and password* to access what is needed, specifically, via DoDEA’s identity, rostering, and management platform (currently, ClassLink).
- 2.10.3 *Third-Party Programs, Software, and Applications*: Ensure its own and its subcontractors’ (third-party) programs, software, and applications meet—at a minimum—the same technical requirements as the Contractor must meet, such as single sign on (SSO) and Federal Risk and Authorization Management Program (FedRAMP) Level 2, etc. **On a case-by-case basis, DoDEA may honor requests to waive the FedRAMP Level 2 requirement.** For more information, see PWS 2.2.3 and Technical Exhibit #1, 1.1.7.
- 2.10.4 *Delivery of Print and Digital Resources*—The Contractor shall:
- 2.10.4.1 Deliver digital materials with instructions detailing how the resources can be accessed by teachers, students, and above-school-level educators.
- 2.10.4.2 Ship all print/physical materials to the Americas by commercial carrier or USPS and to Europe and the Pacific only by commercial carrier. Delivery orders use door-to-door addresses. Provide, upon shipment of materials, a digital shipment notification that includes the following:

- Contract number and delivery order number
  - Contract line item number (CLIN) indicating materials and quantities being shipped
  - Destination and date of shipment
  - Shipping carrier name and the tracking number of each shipment
  - Estimated date of arrival of shipment and, if applicable, shipping slip
- 2.10.5 *Meetings*: Attend virtual meetings at no additional cost to the Government and provide the medium through which each meeting occurs, record each meeting's minutes. Submit the draft minutes to the COR within two business days of the event and finalize the minutes two business days after receipt of written feedback from the COR. *Note*: Costs associated with attending any face-to-face meetings shall be handled/paid for as stated in the contract.
- 2.10.5.1 Post-Award Conference: Participate in a video- or teleconference with the COR five business days after award IAW FAR Subpart 42.5.
- 2.10.5.2 IT Meeting: Convene a video- or teleconference with DoDEA Information Technology staff ten business days after award, per Technical Exhibit #1.
- 2.10.5.3 Other Post-Award Meetings: Meet with the Contracting Officer (KO), COR, and/or other Agency personnel, as appropriate, to review Contractor performance, as required by DoDEA. The KO may discuss the Agency's view of Contractor performance, and the Contractor shall apprise the Agency of any problems being experienced. The Contractor shall take appropriate action to resolve any outstanding issues the Agency raises.
- 2.11 Performance Standards and Acceptable Quality Levels
- 2.11.1 *Performance Standard*: Tasks shall be completed by the required completion date.
- 2.11.2 *Acceptable Quality Level*: See PWS 7, Performance Requirement Summary (PRS).

### 3 Constraints

- 3.1 *Place of Performance*: Work shall be performed at the Contractor's facilities.
- 3.2 *Privacy*—The Contractor shall:
- 3.2.1 User Accounts: Require, wherever applicable, that individual accounts possess unique usernames and passwords that do not require personally identifiable information (PII) to access online content, i.e., first & last name and any other unique personal information.
- 3.2.2 Contractor Personnel:
- Ensure personnel assigned to this contract take proper precautions to protect information from disclosure. Collect and/or store all agency-owned or agency-controlled PII in accordance with the relevant requirements of the Privacy Act, 5 U.S.C, which may be found at the following URL: <http://www.archives.gov/about/laws/privacy-act-1974.html>.
  - All Contractor personnel that have access or may potentially have access to DoDEA data in any form shall be US citizens, including any third-party penetration (PEN)/security testers.
- 3.2.3 Privacy Training: Ensure Contractor staff who have access to DoDEA's student, teacher and/or staff personally identifiable information successfully complete the DoD Privacy Act/Personally Identifiable Information (PA/PII) training before gaining access to the data and yearly thereafter. Provide copies of the certificates of completion to the COR which can be audited at any time by the Chief Information Security Officer (CISO) or his/her designee.
- 3.2.4 Privacy Verification: Provide the COR written verification of compliance to the Privacy requirements (listed above) 120 calendar days prior to the expiration of each year's contract option period or annually, as required. *Note*: After reviewing the Contractor's verification, DoDEA reserves the right to ask for further verification data in order for DoDEA to comply with DoD's evolving privacy mandates.
- 3.3 *Liaison and Alternate Liaison*—The Contractor shall:
- 3.3.1 Provide a liaison and alternate liaison to be responsible for the performance of work. Their names shall be designated in writing to the Contracting Officer. They shall have full authority to act for the Contractor on all contract matters relating to the daily operation of this contract. Each shall have at least one year of experience working in a similar role.

- 3.3.2 Notify the COR in writing regarding any change in either the liaison's role ten business days in advance of the change. If the liaison or liaison alternate is changed post-award, the replacement shall meet or exceed the qualifications and experience of the person assigned upon contract award.

3.4 *Holidays and Hours of Operation*

- 3.4.1 The liaison or alternate liaison shall be available during the hours of 9AM to 3PM Eastern Standard Time (EST), except for Federal holidays and Federal government closures/shutdowns. The following list shows recognized Federal holidays: New Year's Day, Martin Luther King Jr.'s Birthday, Presidents Day, Memorial Day, Juneteenth National Independence Day, Independence Day, Labor Day, Columbus Day, Veterans Day, Thanksgiving Day, and Christmas Day.

- 3.4.2 Although there are different time zones within Europe and the Pacific and different hours for specific schools throughout DoDEA, the normal business hours for the regions roughly correspond to the following: Americas, 0700-1500 EST; Europe, 1300-2100 EST; and Pacific, 2000-0400 EST. There are different time zones within Europe and the Pacific and different hours for specific schools throughout DoDEA, the normal business hours for the regions roughly correspond to the following: Americas, 0700-1500 EST; Europe, 0200-1000 EST; and Pacific, 2000-0400 EST.

- 3.5 *Availability*: The Contractor shall make all resources available for the life of the contract.

- 3.6 *Anti-Bias, Diversity, and Inclusion*: The Contractor shall provide resources free of age, racial, color, national origin, disabling conditions, sexual, gender, religious, and ethnic bias and present balanced coverage of multi-cultural contributions and representation, where appropriate.

3.7 *Section 508 Compliance*—The Contractor shall:

- 3.7.1 **Background**: Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P.L. 105-220) requires Federal agencies that develop, procure, maintain, or use information and communication technology (ICT) to ensure they are accessible to people with disabilities. Federal employees and members of the public who have disabilities must have access to and use of information/data that is comparable to people without disabilities.
- 3.7.2 **Requirement**: Ensure that products, platforms, and services delivered as part of this work statement that are ICT or contain ICT conform to the Revised 508 Standards, 36 C.F.R. § 1194.1 & Apps. A, C & D which are located at the following URL: <https://www.access-board.gov/guidelines-and-standards/communications-and-it/about-the-ict-refresh/final-rule/text-of-the-standards-and-guidelines>.
- 3.7.3 **ARS**: See the attached ICT Accessibility Requirements Statement (ARS). All functional performance criteria apply when using an alternative design or technology that achieves substantially equivalent or greater accessibility and usability by individuals with disabilities, than would be provided by conformance to one or more of the requirements in Chapters 4-6 of the Revised 508 Standards or when Chapters 4-6 do not address one or more functions of ICT. *Note the guidance in the table below:*

| Applicable Requirements            | Directions                                                                                                                |
|------------------------------------|---------------------------------------------------------------------------------------------------------------------------|
| Software Features and Components   | Applies to all WCAG Level AA Success Criteria, 502 Interoperability with Assistive Technology, and 503 Applications.      |
| Hardware Features and Components   | All requirements apply.                                                                                                   |
| Support Services and Documentation | All requirements apply.                                                                                                   |
| Outputs/Deliverables               | Ensures that outputs/deliverables do <u>not</u> adversely affect accessibility features of the existing EIT technologies. |

- 3.8 *Optical Character Resolution (OCR)*: The Contractor shall provide, upon request, two digital OCR copies of print materials in one or more of the following five formats: Digital Accessible Information System/National Instructional Materials; Accessibility Standard (NIMAS) with cascading style sheet; HyperText Markup Language (HTML); Portable Document Format (PDF, unlocked, embedded fonts, single page); and Rich Text Format (RTF)/Word document.

- 3.9 *Sharable Content Object Reference Model® (SCORM®) Compliance*: Provide digital modules, if included among the proposed/required resources, that are SCORM®-compliant. *Note*: The Department of Defense Instruction (DoDI) 1322.26 mandates that modules comply with the latest possible version of SCORM®, per [https://www.esd.whs.mil/Portals/54/Documents/DD/issuances/dodi/132226\\_dodi\\_2017.pdf?ver=2017-10-05-073235-400](https://www.esd.whs.mil/Portals/54/Documents/DD/issuances/dodi/132226_dodi_2017.pdf?ver=2017-10-05-073235-400).
- 3.10 *Data & Data Rights*: All data developed from any work awarded under this contract is and shall remain the property of the Government. The Contractor shall ensure that digital rights to all visual materials embedded in the resources will be given so that DoDEA for DoDEA's internal use only may use resources without incurring copyright costs or infringing on copyright laws. All data developed from any work awarded under this contract is and shall remain the property of the Government.
- 3.11 *Organizational Conflict of Interest (OCI)*: The Contractor (including any subcontractor) personnel performing work under this contract may receive, have access to, or participate in the development of, proprietary or Privacy Act information (e.g., personal information, education, etc.) may create a current or subsequent OCI as defined in FAR Subpart 9.5. Whenever the Contractor becomes aware that such access or participation may result in actual or potential OCI, the Contractor shall (1) immediately notify the Contracting Officer (KO) in writing and (2) promptly submit a plan to the KO to avoid or mitigate any such OCI. *Note*: The KO will unilaterally determine if the Contractor's plan is acceptable. If the KO determines the plan cannot satisfactorily avoid or mitigate an OCI, s/he may implement other remedies to include prohibiting the Contractor's further participation in contracted requirements.

#### 4 Government-Furnished Information / Resources

- 4.1 Provide the dates and times for synchronous webinars post-award.

#### 5 Contract Deliverables

| Milestone/Deliverable                       | Word / Excel | Digital Copies | PWS                | Planned Frequency                                                                                                                                                                                                                             |
|---------------------------------------------|--------------|----------------|--------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Comprehensive Implementation Plan           | Yes          | Yes            | 2.1                | <u>Base Year</u><br>Draft: 15 business days after award<br>Final: 3 business days after receipt of feedback<br><u>Option Years</u><br>Draft: 20 business days before end of contract year<br>Final: 3 business days after receipt of feedback |
| Technology Services                         | Yes          | Yes            | 2.2                | Ongoing, three business days after receipt of initial delivery order.                                                                                                                                                                         |
| Organization Charts                         | Yes          | Yes            | 2.3.1.1            | Present at the post-award conference. Update as required.                                                                                                                                                                                     |
| Annual Kickoff Planning Meeting             | Yes          | Yes            | 2.3.2              | Scheduled post-award                                                                                                                                                                                                                          |
| Management Meetings                         | Yes          | Yes            | 2.3.3              | Weekly and monthly meetings scheduled post-award                                                                                                                                                                                              |
| Operational Support                         | Yes          | Yes            | 2.3.4.1<br>2.3.4.2 | TAC: Schedule determined post-award<br>Help Desk Service Center: Ongoing, three business days after receipt of initial delivery order.                                                                                                        |
| Test Administration Monitoring Support      | Yes          | Yes            | 2.3.4.8            | Virtual real-time support during testing windows. Exact dates and times determined post-award.                                                                                                                                                |
| Transitions (if applicable)                 | Yes          | Yes            | 2.3.6              | Determined post-award                                                                                                                                                                                                                         |
| Dedicated Resource Site                     | Yes          | Yes            | 2.4                | Ongoing, three business days after receipt of initial delivery order.                                                                                                                                                                         |
| Content Layout                              | Yes          | Yes            | 2.4.1.1            | Draft: 30 business days after award<br>Final: 3 business days after receipt of feedback                                                                                                                                                       |
| Professional Learning and Related Resources | Yes          | Yes            | 2.5                | Synchronous trainings: Drafts, finals, and dates and times, per the implementation plan (PWS 2.1)                                                                                                                                             |



| Milestone/Deliverable                                    | Word / Excel | Digital Copies | PWS              | Planned Frequency                                                                                                                                                                                                                                                                 |
|----------------------------------------------------------|--------------|----------------|------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
|                                                          |              |                |                  | <i>Asynchronous trainings</i> : Available per the implementation plan (PWS 2.1)                                                                                                                                                                                                   |
| Support Resources                                        | Yes          | Yes            | 2.5.4            | Provided for each assessment, per the implementation plan (PWS 2.1)                                                                                                                                                                                                               |
| Assessment Universal Tools, Accommodations, and Supports | Yes          | Yes            | 2.6              | Ongoing: Provided for each assessment.                                                                                                                                                                                                                                            |
| Assessment Administration                                | Yes          | Yes            | 2.7              | Administer the CBT and PBT assessments on the scheduled finalized post-award to include trainings, accommodations, test administration manuals & guides, test booklets & answer guides, test monitoring & security, forensics, etc.                                               |
| Test Scoring                                             | Yes          | Yes            | 2.8.1            | Score each assessment, per the Implementation Plan (PWS 2.1).                                                                                                                                                                                                                     |
| Analyses of Test Results                                 | Yes          | Yes            | 2.8.2            | Provide the analysis of each assessment per the Implementation Plan (PWS 2.1).                                                                                                                                                                                                    |
| Assessment Data Files                                    | Yes          | Yes            | 2.8.3            | Provide electronic version of the aforementioned scoring and analyses.                                                                                                                                                                                                            |
| Reporting and Provisioning of Reports                    | Yes          | Yes            | 2.9.2<br>2.9.3   | Provide required data for each assessment, per the Implementation Plan (PWS 2.1).                                                                                                                                                                                                 |
| Data File Requirements                                   | Yes          | Yes            | 2.9.4            | Provide data files in a time consistent with the timing of the reporting and provisioning (above).                                                                                                                                                                                |
| Secure File Transfer                                     | Yes          | Yes            | 2.9.5            | Transfer files of each assessment, per the Implementation Plan (PWS 2.1).                                                                                                                                                                                                         |
| Results Interpretation Resources                         | Yes          | Yes            | 2.9.6            | <ul style="list-style-type: none"> <li>Supplemental materials provided for the life of the contract after receipt of initial delivery order.</li> <li>Draft and finalization of the options for printable text materials, etc., per the Implementation Plan (PWS 2.1).</li> </ul> |
| Warehousing                                              | Yes          | Yes            | 2.9.7            | Provided, as required, for the life of the contract after receipt of the initial delivery order.                                                                                                                                                                                  |
| Technical Reports                                        | Yes          | Yes            | 2.9.8            | Annually, per the Implementation Plan (PWS 2.1)                                                                                                                                                                                                                                   |
| Transferring/Sharing DoDEA Data                          | Yes          | Yes            | 2.9.9            | If required, only done after receipt of written approval from the COR.                                                                                                                                                                                                            |
| Technical Support                                        | Yes          | Yes            | 2.10.1<br>2.10.2 | Ongoing after receipt of initial delivery order                                                                                                                                                                                                                                   |
| Privacy Training                                         | Yes          | Yes            | 3.2.3            | Three days after receipt of a written request                                                                                                                                                                                                                                     |
| Privacy Verification                                     | Yes          | Yes            | 3.2.4            | 120 calendar days prior to the end of each contract year                                                                                                                                                                                                                          |

## 6 Acronyms and Definitions

**PA/PII** Privacy Act/Personally Identifiable Information

**SCORM®** Shareable Content Object Reference Model®

**Contract Line Item Number (CLIN):** Basic structural element in a procurement instrument describing and organizing the required product or service for pricing, delivery, inspection, acceptance, invoicing, and payment. The use of the term “line item” includes “subcontract line number”, (SLIN), as applicable.

**Contracting Officer (KO) :** Only individual with expressed authority to obligate (bind) the Government by means of entering, administering, and terminating contracts within the limits of the authority delegated via a KO’s warrant.

**Contracting Officer’s Representative (COR):** Qualified and trained Government employee, nominated by the requiring activity (RA) and appointed in writing by a KO primarily to perform specific technical or administrative functions on a specific contract(s); serves as the ‘eyes and ears’ of a KO to assure the Government’s best interests

are protected via the terms and conditions of the contract(s) appointed. COR's do not have authority to obligate (i.e., bind) the Government.

**Contractor:** Supplier or vendor contracted to provide specific supplies or services to the Government. The term herein refers to the prime.

**Deliverable:** Usually physically delivered items but may include such items as digital documents/reports.

**Performance Requirements Summary (PRS):** Tabular listing of performance objectives and standards that provides the basis for a meaningful QASP.

**Performance Work Statement (PWS):** Statement of work for performance-based acquisitions describing the required results in clear, specific, and objective terms with measurable outcomes.

## 7 Performance Requirement Summary and Quality Assurance Surveillance Plan

### 7.1 Performance Requirement Summary (PRS)

| Performance Objective                                                     | Performance Standard | Acceptable Quality Level                                                                                                                                                                                                                                                                                                | Inspection Method                       |
|---------------------------------------------------------------------------|----------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------|
| Task 1, Comprehensive Implementation Plan, PWS 2.1                        | PWS-compliant        | <i>Draft:</i> 80% correct.<br><i>Final:</i> 100% correct except for possible errors in grammar/formatting.                                                                                                                                                                                                              | COR inspection and stakeholder feedback |
| Task 2, Technology Services, PWS 2.2                                      | PWS-compliant        | Access is available 24/7/365 except for scheduled downtimes.                                                                                                                                                                                                                                                            | COR inspection and stakeholder feedback |
| Task 3, Program Support Services PWS 2.3                                  | PWS-compliant        | <ul style="list-style-type: none"> <li>Delivery system and platform function as described in the PWS.</li> <li>TAC Meetings occur as scheduled.</li> <li>Help Desk Service Center addresses at least 90 percent of questions within one business day and the remaining questions within three business days.</li> </ul> | COR inspection and stakeholder feedback |
| Task 4, Dedicated Online Resource Site, PWS 2.4                           | PWS-compliant        | Access is available 24/7/365 except for scheduled downtimes.                                                                                                                                                                                                                                                            | COR inspection and stakeholder feedback |
| Task 5, Professional Learning, PWS 2.5                                    | PWS-compliant        | No more than one synchronous training per year will be rescheduled due to Contractor issues.                                                                                                                                                                                                                            | COR inspection and stakeholder feedback |
| Task 6, Assessment Universal Tools, Accommodations, and Supports, PWS 2.6 | PWS-compliant        | Assessment accessibility and accommodations/tools function as expected at least 95 percent of the time. The remaining five percent shall be resolved within three business days.                                                                                                                                        | COR inspection and stakeholder feedback |
| Task 7, Assessment Administration, PWS 2.7                                | PWS-compliant        | Assessment administration services shall be provided as expected at least 95 percent of the time. The remaining five percent shall be resolved within three business days.                                                                                                                                              | COR inspection and stakeholder feedback |
| Task 8, Scoring and Results Analysis, PWS 2.8                             | PWS-compliant        | Scoring and results analysis shall be 99 percent correct. The remaining one percent shall be resolved within 20 business days.                                                                                                                                                                                          | COR inspection and stakeholder feedback |
| Task 9, Reporting Scores, PWS 2.9                                         | PWS-compliant        | Data shall be secure at all times, protected by two-factor or multi-factor authentication.                                                                                                                                                                                                                              | COR inspection and stakeholder feedback |

| Performance Objective                    | Performance Standard | Acceptable Quality Level                                                                                                                   | Inspection Method                       |
|------------------------------------------|----------------------|--------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------|
| Technical Support<br>PWS 2.10.1 & 2.10.2 | PWS-compliant        | Acknowledge receipt of request within two hours. Resolve 90% of requests in one business day. Resolve remaining 10% in five business days. | COR inspection and stakeholder feedback |
| Privacy Training<br>PWS 3.2.3            | PWS-compliant        | No more than one certificate per year sent to the COR more than three business days from the date of the COR's request for it.             | COR inspection                          |
| Privacy Verification<br>PWS 3.2.4        | PWS-compliant        | Submitted 120 calendar days prior to the end of each contract year.                                                                        | COR inspection                          |

7.2 *Quality Assurance Surveillance Plan (QASP)*: The Government utilizes this document to monitor Contractor performance. The QASP is a living document and can be changed at any time during the life of the contract. As such, the Government reserves the right to unilaterally edit it at its own discretion.

DRAFT

## Technical Exhibit #1 - TECHNICAL REQUIREMENTS

*The Contractor shall comply with the applicable technical requirements detailed below.*

### 1.1 Software and Cloud Security Requirements—The Contractor shall:

- 1.1.1 Ensure all online resources, cloud-based services and instructional software meet Department of Defense (DoD) and DoDEA cybersecurity requirements as defined below. *Note:* Software, cloud services and associated websites are rigorously tested to ensure no security risks are posed to DoDEA infrastructure and its users.
- 1.1.2 Complete the Cloud Services questionnaire that was submitted as part of the proposal submission and provide copies of and/or access to any software listed in the proposed solution.
- 1.1.3 Ensure on-premises software support post-installation integration of the necessary Security Technical Implementation Guides (STIG) for applicable systems and applications, including Microsoft Windows 10, Microsoft Windows Server 2016, Windows Server 2019, Microsoft Windows IIS, Apache, Oracle databases, and Microsoft SQL Server databases. *Note:* The application to obtain the STIG Viewer is found at <https://public.cyber.mil/stigs/srg-stig-tools/>, and the STIGs themselves may be downloaded from <https://public.cyber.mil/stigs/downloads/>.
- 1.1.4 Ensure its content accessible from the web is compatible with the following browser platforms: Google Chrome, and Edge. Ensure that any applicable STIGs are implemented.
- 1.1.5 Ensure on-premises software, which is subject to static and dynamic analysis testing, imposes no risk to DoDEA systems, users and/or data. *Note:* DoDEA assesses software products to ensure compatibility with existing system configurations and software, testing may also include reverse engineering analysis.
- 1.1.6 Provide a plan of actions and milestones (POA&M) to mitigate any cybersecurity findings resulting from non-compliant and/or vulnerable components in 30 calendar days of written notification from DoDEA.
- 1.1.7 Be able to meet Federal Risk and Authorization Management Program (FedRAMP) Level 2 standards for all proposed software/digital resources and ensure that any third-party resources that are part of its proposed solution also meet the FedRAMP Level 2 standard. For more information on FedRAMP, see the following URL: [www.fedramp.gov](http://www.fedramp.gov). Participate, if required, in interviews and deep system architecture inspections.
  - Per DoD policy for cloud-based services, DoDEA conducts a supplemental series of validations, which closely mirror the FedRAMP Internet Cloud vetting processes. Contractor participation/cooperation is normally required to complete this process.
  - On a case-by-case basis, DoDEA may honor requests to waive the FedRAMP Level 2 requirement.

### 1.2 System Requirements—The Contractor shall:

- 1.2.1 Provide, per Section 1.1 (above), any software installed and/or accessed in or by a DoDEA system, network whether stand-alone or web-based, is compatible with the standards cited herein.
- 1.2.2 Provide minimum desktop/server system technical specifications, reference architectures, networking specifications and diagrams, and applicable systems configuration documentation for the proposed solution.
- 1.2.3 Provide software that is compatible with the following minimum baseline:

| Specifications      | Minimum                                                                                                                             |
|---------------------|-------------------------------------------------------------------------------------------------------------------------------------|
| Memory              | 4 GB                                                                                                                                |
| Hard Drive          | 100 GB                                                                                                                              |
| Processor           | Intel® Core™ i5-8365U Processor 8th Generation (up to 4.1GHz, 6MB cache) equivalent or better (Must show benchmark/passmark scores) |
| Video Graphics      | Integrated Intel HD Graphics 620 (1920x1080) equivalent or better                                                                   |
| Operating System    | Windows 11                                                                                                                          |
| Browser Environment | Chrome, Edge, Edge Chromium                                                                                                         |

- 1.2.4 Provide software that is completely functional on a standard DoDEA desktop without the need or requirement for administrative-level user rights and/or permissions or the requirement to use or insert external media to execute the software.
- 1.2.5 Provide software that does not require modifications to folder permissions while executing.
- 1.2.6 Provide, if applicable, software packages that support unattended installation methods used by enterprise software packaging and deployment systems. *Note:* DoDEA currently distributes software packages via

Microsoft's System Center Configuration Manager (SCCM) and Microsoft Intune. *Note:* All older 16-bit software are automatically denied.

1.3 Data Management Requirements—The Contractor shall:

- 1.3.1 Provide a mechanism for batch administration and automation of routine data management tasks via flat file import, or representational state transfer (REST) based web service application programming interfaces (APIs). The mechanism shall provision and manage data objects within the Contractor's system, including but not limited to organizational structures, student accounts, staff accounts, courses, and class rosters.
- 1.3.2 Provide all necessary documentation and assets to facilitate batch administration and automation of routine data management tasks, including but not limited to roster template files (i.e., comma separated value templates); data element/field definitions documentation; data interchange formats and schemas (XML/JSON); and/or data dictionaries for the purpose of mapping organizational student information system (SIS) data to the Contractor's required input formats.
- 1.3.3 Provide a single point of contact to support DoDEA in performing the required data integration activities within the Contractor's system.
- 1.3.4 Configure DoDEA enterprise within its system and/or databases as the appropriate organizational entity (i.e., region, district, school) upon a request in writing from the contracting officer's representative (COR). *Note:* DoDEA's organization hierarchy consists of the following: one system, three regions, nine districts, 62 communities, and 161 schools, including the K-12 virtual school programs.
- 1.3.5 Participate in a technical meeting with DoDEA within ten business days after award for the purposes of preparing for onboarding of new services and initial configuration of administrator-level accounts.
- 1.3.6 Ensure the transfer of any Sensitive, Confidential data including but not limited to PII data be transferred in a secure means meeting any requirements set by DoDEA's Chief Information Security Officer (CISO).

1.4 DoDEA Software License Keys: The Contractor shall provide (1) license keys and electronic downloads for software required under this Contract to the COR and (2) software directly to DoDEA schools, districts, or regions only if explicitly required to do so in the contract or in writing by the COR.

1.5 Cybersecurity Supporting Elements/Requirements and Scalability—The Contractor shall:

- 1.5.1 Comply with the same Federal law and DoD policies and guidance to which DoDEA is subject that include but are not limited to the cybersecurity requirements defined in the following documents:
  - DoD Directive (DoDD) 8500.01E, Information Assurance, be found at the following URL: [https://www.esd.whs.mil/Portals/54/Documents/DD/issuances/dodi/850001\\_2014.pdf](https://www.esd.whs.mil/Portals/54/Documents/DD/issuances/dodi/850001_2014.pdf).
  - DoD Security Technical Implementation Guidance (STIG), which may be found at the following URL: <https://public.cyber.mil/stigs/downloads/>.
  - DoD Risk Management Framework (DODRMF) per DoD Instruction 8510.01, which may be found at <https://www.esd.whs.mil/Portals/54/Documents/DD/issuances/dodi/851001p.pdf?ver=2019-02-26-101520-3004.5.2>.
- 1.5.2 Provide security patches/upgrades to include third-party applications in response to public-released security vulnerabilities associated with its software solution. Provide a POA&M for any security vulnerabilities within five business days of discovery. Software upgrades/patches shall be included in the licensing cost and be performed at the least disruptive times as determined by DoDEA in writing. *Note:* Any exception to this requirement must be approved in advance and in writing by DoDEA's Chief Information Officer (CIO) or designated official.
- 1.5.3 Protect DoDEA data against all cyberattacks, notifying DoDEA within 72 hours of an identified and confirmed breach/intrusion.
- 1.5.4 Perform security incident investigations upon identification of an event or at the request of DoDEA.
- 1.5.5 Address all information assurance vulnerability messages (IAVM) in the defined timelines to include IA vulnerability alerts (IAVA), IA vulnerability bulletins (IAVB), and technical advisories (TA).
- 1.5.6 User passwords must not be readable by anyone having access to the system.
- 1.5.7 Ensure any portion of its solution that involves Internet access by DoDEA students complies with the relevant requirements of the Children's Internet Protection Act, Public Law 106-554, § 1(a)(4) [Div. B, Title XVII, § 1701], Dec. 21, 2000, 114 Stat. 2763, 2763A-335. All Contractor personnel that have access or may potentially have access to DoDEA data in any form shall be US citizens. *Note:* If its solution does not involve Internet access by DoDEA students, please ensure the following are included:

- 1) Maintaining system security IAW the latest versions of the (1) DoD Cloud Computing Security Requirements Guide, (2) Family Educational Rights and Privacy Act (FERPA), and (3) Protection of Pupil Rights Amendment (PPRA).
- 2) Providing a solution robust enough to serve the needs of a large community of learners dispersed across the world using a variety of bandwidths and scalable to meet future growth, both in terms of instruction and the number of users.
- 3) Ensuring Contractor staff who have access to DoDEA's student, teacher and/or staff personally identifiable information take the DoD Privacy Act/Personally Identifiable Information (PA and PPI/PII) training before gaining access to the data and yearly thereafter. Provide copies of the certificates to the COR which can be audited at any time by the CISO or his/her designee.

1.6 Program and System Integration—The Contractor's solution shall:

- 1.6.1 Provide Single Sign-On (SSO) Capabilities / Platform which (1) integrates with an Industry Standard SSO login solution. (ClassLink, Google, Azure, etc.); (2) supports OAuth 2.0, Security Assertions Markup Language (SAML) for integration with Azure, or Google; and (3) authenticates using Azure Active Directory (AD) or Google AD. Authenticates using Azure Active Directory (AD) or Google AD.
- 1.6.2. Support industry-standard data rostering standards via ClassLink and standard data formats such as OneRoster.
- 1.6.3. Ensure that data storage, handling, and security meet the following minimum standards:
  - 1) DoDEA's information and data shall be secured in data center located in the United States.
  - 2) The system, including its server(s) and network devices, shall be in an environmentally controlled and secure facility under controlled circumstances (e.g., using authorized personnel access lists, ID cards, entry logs, etc.).
  - 3) All Contractor personnel that have access or may potentially have access to DoDEA data in any form shall be US citizens, including any third-party penetration (PEN)/security testers.
  - 4) All data transit shall be secured with Transport Layer Security (TLS) encryption.
  - 5) All data at rest shall be secured with Advanced Encryption Standard (AES)-256 encryption.
- 1.6.4 Ensure that data integration includes the following:
  - 1) Automated industry standard form of data integration using Representational State Transfer Application Program Interface (RESTful API), Learning Tools Interoperability (LTI), or Secure File Transfer Protocol (SFTP) data sets (ClassLink, OneRoster, etc.).
  - 2) Encryption of DoDEA's data at rest to include unique encryption keys for each customer on systems hosting multiple customers.
  - 3) Notification of DoDEA in writing within 72 hours of any changes made to corporate policies for data protection.
  - 4) Use of only masked student data in a non-production environment.
  - 5) Integration scheduling that meets DoDEA's required timeframes.
  - 6) Provision of fully automated data uploads per Agency schedule(s) and Agency requirements.
  - 7) Support of SFTP capabilities using a single set of login credentials.
  - 8) Provision of a single data set of DoDEA information. *Note:* The Contractor's solution shall support DoDEA at all levels: school, community, district, region, and HQ.
  - 9) Maintenance of a backup and restore plan for DoDEA data in the event of a disaster.
  - 10) Provision of detailed feedback of what caused errors if an integration transmission results in errors.
- 1.6.5 System Features—The system shall:
  - 1) Allow user accounts to be created automatically based on a file provided by DoDEA either nightly or on another pre-determined scheduled feed.
  - 2) Allow DoDEA to be able to choose the format of user login identification, e.g., an email address, and be able to create manual accounts, if needed.
  - 3) Require the user—for manually created accounts—to reset the password on the user's initial login or, upon request, a password reset.