

Statement of Work National Jukebox Consultant Services

C.1. Background

Initially launched in 2011, the Library of Congress' (Library) National Jukebox has grown to include over 16,000 acoustical early 20th Century recordings from the libraries of Sony Music Entertainment. Working with partners at the University of California, Santa Barbara, the Johnson Victrola Museum and Edison Historical Park, the Library has amassed thousands of additional recordings to add to the National Jukebox presentation on Project One. Since 2020 the Library has relied on consultant services from Sam Brylawski, a former head of the Recorded Sound Section at the Library, to research and identify additional recordings to add to the National Jukebox and to assist in managing the content that is currently accessible through the online service.

C.2. Scope

This contract is necessary to continuing consultant services in maintaining and building out the National Jukebox, which is managed by the staff of the Recorded Sound Section of the National Audio-Visual Conservation Center (NAVCC). The work of the consultant contractor will include metadata creation, metadata clean-up and troubleshooting any issues that arise in communication between the University of California Santa Barbara's Encyclopedic Discography of Victor Recordings (EDVR) File Maker environment and presentation of National Jukebox content on Project One. The Recorded Sound Section currently has plans to expand the National Jukebox to include a wide variety of collection materials, in addition to the acoustical recordings that were granted as part of the original agreement with Sony Music Entertainment. The contractor shall assist Library staff in researching and identifying collection material that can be added to National Jukebox online presentation.

C.3. Requirements

The Contractor shall be responsible for completing the following requirements:

C.3.1. Project Meetings and Ongoing Monthly Work

At minimum, once per month, the Contractor shall meet with the COR for a Project Meeting. There is no limit to the number of Project Meetings that shall be mandated per month. At each Project Meeting the COR and Contractor shall go over the month's project for the maintenance and improvement of the National Jukebox Database. Completion dates for each aspect of that month's Project shall be jointly established in order to conform to Library priorities and National Jukebox update schedules for the month. All work shall be performed onsite at the contractor's worksite. Specific Project tasks may include, but are not limited to, the following:

1. Provide metadata creation and clean-up services for existing and new recordings added to the National Jukebox during the period of performance, using the Metadata Editor provided by Properly Sorted.
2. Collaborate with NAVCC staff to develop content relating to the historical recordings on the National Jukebox website.

3. Continue to research, identify and make recommendations for additional collections and recordings that can be added to the expanded National Jukebox framework.
4. Attend all meetings as designated by COR with Library of Congress web developers and/or the Database Vendor (DBV) staff concerning the National Jukebox website and provide written notes to the COR on all meetings attended.
5. Coordinate with the COR to provide written and verbal instructions as needed to DBV concerning updates, modifications, bug fixes and any other agreed upon changes to the National Jukebox. Within a week of the award of the contract, provide the COR with written confirmation that DBV has received instructions, including the estimated time of completion.
6. Provide written reports to the COR providing guidance on significant post-25 recordings that could be licensed for the National Jukebox and assist in developing strategies for collaborating with rights holders.
7. Research rights status of additional collections or material held by the Library and identified as potential additions to the expanding National Jukebox.
8. Research and recommend collections and content for the expansion of the National Jukebox as the central online platform for the nation's recorded sound heritage.

C.3.2. Monthly Reports

The contractor shall submit monthly reports to include the following information, where applicable: a) details on the resolution of any assigned tasks, including any additions or changes made to underlying data in the Encyclopedic Discography of Victor Recordings (EDVR), b) reports on the rights status for any collections or material selected for inclusion in the National Jukebox, c) recommendations for collections or material that may be added to the National Jukebox online presentation and d) results from research into any discrepancies between the EDVR database and the National Jukebox production environment. The contractor shall provide status reports to the COR to provide progress notes. Initially, the status reports shall be delivered monthly, and the contractor shall compile the reports to deliver with the monthly invoice.

C.3.3. Quality Assurance

COR will review all deliverables from the Contractor upon submission, prior to the end of the period of performance. Newly created or edited discographic data will be verified on an ongoing basis as the recordings are processed and linked to Project One by Library staff. The COR will report problems directly to the Contractor immediately upon discovery. Problems identified by the Library with the data shall be resolved within one week. Content guidance and recommendations for new recordings provided in writing will be reviewed by COR and will provide a framework for guiding the National Jukebox development going forward.

C.4. Contractor Personnel Qualification

Contractor shall have an in-depth understanding of both the disco-graphical data requirements, processing steps, and workflows of the National Jukebox project as well as an expert knowledge of the history, technology, content and cultural significance of

historical commercial sound recordings. The Contractor shall have expert knowledge and extensive professional experience with both the disco-graphical database at the core of the National Jukebox website and of the historical sound recordings that continue to make up the content of the website.

C.5. Deliverables

The Contractor shall provide the following deliverables in accordance with the chart below:

SOW Section	Deliverables	Deadline
C.3.1.	Project Meetings	Once per month minimum, or within 3 days upon COR request. There is no limit to the number of Project Meetings the COR can call.
C.3.1.1 through C.3.1.8	Ongoing Monthly Work	Ongoing each month upon the conclusion of each Project Meeting.
C.3.2.	Monthly Report	30 days after each Project Meeting.
C.3.3.	Quality Assurance	Problems resolved within one week after identified by the COR.

The contractor shall provide consultant services and support to accomplish tasks described under the Requirements section above.