

Control No: [REDACTED]
Contractor: Technical and Project Engineering, LLC (TAPE)
Supply/Service: Army Training Models Support Services
Est Dollar Value: [REDACTED]

**JUSTIFICATION REVIEW DOCUMENT FOR COMMERCIAL ITEMS
FAR PART 13 SIMPLIFIED ACQUISITION JUSTIFICATION AND APPROVAL FOR
OTHER THAN FULL AND OPEN COMPETITION**

Program/Equipment: The Army Training Model (ATM) contract supports the Training Directorate (DAMO-TR) and includes support requirements for the Army National Guard Bureau, the Office of the Chief of Army Reserves, Office of the Secretary of Defense (OSD), and Major Army Commands (MACOMs).

Authority: 41 United States Code (U.S.C.) 3305, as implemented by Federal Acquisition Regulation (FAR) 13.500(a), Sole source under the simplified procedures for certain commercial items.

Amount: [REDACTED]

Prepared by: [REDACTED]

Contracting Officer: [REDACTED]

Technical: [REDACTED]

Requirements: [REDACTED]

[REDACTED]

Control No: [REDACTED]
Contractor: Technical and Project Engineering, LLC (TAPE)
Supply/Service: Army Training Models Support Services
Est Dollar Value: [REDACTED]

Reviews: I have reviewed this justification and find it adequate to support other than full and open competition:

Legal Counsel: [REDACTED]

Signature:
[REDACTED]

[REDACTED]

FAR PART 13 SIMPLIFIED ACQUISITION JUSTIFICATION AND APPROVAL FOR OTHER THAN FULL AND OPEN COMPETITION

1. Contracting Activity: Army Contracting Command - Aberdeen Proving Ground (ACC-APG), Aberdeen Division D, 6515 Integrity Court - Bldg. 4310, Aberdeen Proving Ground, Maryland 21005-3013

2. Description of Action: ACC-APG, Headquarters Department of the Army (HQDA) Deputy Chief of Staff Operations, Directorate for Training Operations Military Education and Training (G-3/5/7), DAMO-TR and includes support requirements for the Army National Guard Bureau, the Office of the Chief of Army Reserves, OSD, and Major Army Commands (MACOMs) request approval for a seven and a half months (7.5) bridge follow-on Firm Fixed-Price sole source standalone contract or order with the current contractor, Technical and Project Engineering, LLC (TAPE). Fiscal Year 2025 Operation and Maintenance (O&M) Army funds will be used, and the award is projected for January/February 2025.

This action is to ensure continuation of ATM services while the Government completes the follow-on acquisition. ACC-APG is actively pursuing a competitive follow-on contract for these requirements. However, due to the evolution of DoD guidance and subsequent requirements updates, the solicitation has been delayed. This proposed bridge award will allow ACC-APG to solicit and award the follow-on contract without disruption of services. The existing task order number [REDACTED] was executed under ACC-Division D and expires [REDACTED]

3. Description of Supplies/Services: The ATM contract includes onsite and offsite non-personal, technical support services in support of Training Directorate and includes support requirements for the Army National Guard Bureau, the Office of the Chief of Army Reserves, Office of the Secretary of Defense (OSD), and Major Army Commands (MACOMs). This contract provides operation and maintenance services for:

- 1) The Training Resource Model Information System (TRMIS) is the user interface by which stakeholders access information produced by the ATM, planning factors, ATM inputs, and training execution data used to validate the models.
- 2) The Training Resource Model (TRM) determines the resource requirements needed for operational units to perform their collective training and operations. Sub-applications of TRM include, but are not limited to:
 - a. The Battalion Level Training Model (BLTM) which defines activities performed by individual unit types, organizations, or entities;
 - b. The Man-Day Model (MRM) which defines training days required above the statutory 39 days a year for the reserve component; and
 - c. The Aviation Training Resource Model (ATRM) determines the resource requirements needed for aviation units to perform their training and operations.

- 3) The Institutional Training Resource Model (ITRM) determines the resource requirements needed to send individual students to be training at Army schools. Sub-applications of ITRM include but are not limited to: The Course Level Training Module (CLTM) which documents Program of Instruction (POI) data. The Analytical Workspace Module (AWS-M) which facilitates information sharing between HQDA and TRADOC, and WEB-PC which calculates necessary cost factors. Resource Prioritization Database (1-n) which functions as a resource module for the management of Operations and Maintenance, Army (OMA) and Reserve Personnel, Army (RPA) requirements.

The proposed contract action will acquire continuation of the ATM support services for Period of Performance (PoP) of seven and half months (7.5) from 09 March 2025 until 24 Oct 2025. The estimated dollar value of [REDACTED] does not include any option periods. This estimate is based on the independent Government Estimate.

4. Authority Cited: 41 United States Code (U.S.C.) 3305, as implemented by Federal Acquisition Regulation (FAR) 13.500(a), Sole source under the simplified procedures for certain commercial items.

5. Reason for Authority Cited:

FAR 13.500(a) authorizes the use of simplified procedures for the acquisition of supplies and services in amounts greater than the simplified acquisition threshold but not exceeding \$7.5 million . . . if the contracting officer reasonably expects, based on the nature of the supplies or services sought, and on market research, that offers will include only commercial products or commercial services. The nature of the services sought is commercial as described above in paragraph 3. Additionally, based on the market research described below in paragraph 8, the Contracting Officer is reasonably expecting that offers will only include commercial services because the contract is staff support / analysis in support of government owned models. The models run on commercial off the shelf software (COTS) with no anticipated development.

ACC-APG Division D competitively awarded the current effort, task order [REDACTED] under GSA multiple award schedule contract [REDACTED] on [REDACTED] with a period of performance of base year and three option years and six months. The proposed action is determined necessary to accommodate the recompetes of existing order [REDACTED]. That award, which includes a previously approved extension, will reach the end of its Period of Performance on [REDACTED]. A [REDACTED] transition-in period is required if a vendor other than the incumbent is selected for award. Due to the size, complexity, and current phase of the acquisition, it is not logical or feasible to award the follow-on award before the end of [REDACTED]

The anticipated award date for the follow-on contract is now [REDACTED] ACC-APG, in conjunction with HQDA, determined that it was more efficient and significantly reduces performance risk to award a bridge contract to the incumbent of the ATM contract. Pursuing a

Control No: [REDACTED]
Contractor: Technical and Project Engineering, LLC (TAPE)
Supply/Service: Army Training Models Support Services
Est Dollar Value: [REDACTED]

competitive short-term contract at this time would itself take several months, likely resulting in a break in service, which poses unacceptable risk to the HQDA G-3/5/7 Training Directorate mission. It would also be a duplication of effort and counterintuitive, since as noted above, the Government is actively working to execute a competitive [REDACTED] follow-on contract for the ATM requirements. Additionally, award of a short-term contract to a vendor other than the incumbent would incur the same [REDACTED] transition period and would result in a lack of stability to the mission.

It is critical to ensure uninterrupted ATM services that support roughly twenty [REDACTED] dollars in Collective and Institutional training requirements. Additionally, the training models provide data that is used to respond to Senior Leader and Congressional requests for information. A break in ATM services would lead to unrecoverable costs and significant decrease in Army readiness for strategic competition against near-peer threats.

The development of the ATM follow-on contract has encountered several delays including over [REDACTED] to complete reviewing [REDACTED] received from the RS3 contractors, GSA contractors, and SAM.gov post, another main delay is because of changes in the Performance Work Statement (PWS) due to add additional CMEs and Regionalize Army Readiness and Modernization Model (ReARMM) language and then obtain another legal review. [REDACTED]
[REDACTED]

[REDACTED]	

The TAPE staff is knowledgeable and trained in the usage of applications necessary for the total delivery of ATM.

This proposed bridge action will ensure uninterrupted critical ATM services, as well as provide sufficient time for development of requirements documentation, acquisition strategy, required

transition activities, phase-in and phase-out activities, and other activities associated with the process of securing a new contract and contractor for follow-on activities. The scope of work for the proposed bridge action will remain unchanged; only an extension of current services is required.

The ability to provide continuity is critical to the ATM mission because the immediate impact of a service disruption includes the cessation of the following vital services provided to soldiers:

The operation and maintenance of these models which provide the resources fidelity required to develop and defend the Operations Tempo (OPTEMPO), Flying Hour Program (FHP) and institutional training requirements at the required depth to properly create the Program Objective Memorandum (POM) and budget submissions to OSD and Congress. The models integrate [REDACTED] pieces of equipment in the Operational Forces with [REDACTED] costing decisions for repair parts and reparable assemblies, with over [REDACTED] distinct training strategies nested in fluid strategic guidance. The models also integrate to costing decisions into over [REDACTED] Soldiers, Civilians and members of other services attending individual training and leader development courses annually.

The TAPE team's unique qualifications for fulfilling the contract requirements are as follows:

The incumbent contractor has successfully executed the Army Training Models for the past four years throughout all phases of the program and budget development that includes adjustments to the Combined Arms Training Strategies, Army Structure and implementation of the Army Force General Model. Currently, the Army is addressing Force Structure, stationing plans, and adjustments to the Army Global Force Management Model issues in conjunction with strategic decisions on Army end strength. This vendor has continually maintained a satisfactory level of performance to this organization for the past five years, and as further discussed below in section 8-Market Research, there is no indication that a different contractor is capable of being in place and providing the same level of service by [REDACTED].

Replacing this team without an extensive request for proposal process with a very detailed requirements document and sufficient time to review and analyze a variety of contractor proposals and past performances could have severe negative impacts on the existing enterprise solution. In addition, a new vendor, at this critical time, without the immediate experience and historical knowledge to execute this unpredicted effort would greatly increase the possibility of delays, disruption, and mission failure.

An unacceptable alternative to the Government would be to allow the current contract to expire on [REDACTED]. This alternative is not feasible nor acceptable because of the many critical services to the soldiers and civilians, as discussed previously being interrupted, causing harm to required training for the war fighters. The only reasonable and practical course of action is to [REDACTED]

extend services as outlined above. If the contract is not extended, and a lapse of service occurs, HQDA G3/5/7 DAMO-TR will not have the resources and capabilities to prepare budget documentation before the [REDACTED] deadline for submission of the FY26/27 Program Objective Memorandum (POM). This lapse will result in reduced or eliminated program development and inadequate defense of over [REDACTED]

[REDACTED] The Army will then not meet OSD directed submission dates for the FY 25 Budget Estimate Submission (BES) with all required exhibits due to OSD in [REDACTED]. The Army will not be able to defend the BES submission during Program Review and will lose Obligation Authority (funding) to other Services (a process that takes place between [REDACTED] and [REDACTED]). The Army's statutory requirement to submit a budget [REDACTED] will not meet the levels of fidelity required by the Appropriations Committees to defend the resources. As a result, the Army will not have sufficient training funds to resource the U.S. Army Training and Doctrine Command (TRADOC) to support the initial training load and meet Title 10 statutory requirements for Soldiers to deploy OCONUS throughout FY 25. The Army will not have the resources to be able to train forces to deploy to meet the National Command Authority and Combatant Commanders needs. The Army will not properly resource the Active, Guard, and reserve operating forces to train to engage in the current warfighter or in future decisive additional seven and a half months to allow services to continue without interruption.

6. Efforts to Obtain Competition: ACC-APG Division D shall publish the notices required by FAR 5.201.

- a. Effective Competition: Because this is a sole source action, effective competition is not applicable.
- b. Subcontracting Competition: The contract will contain FAR Clause 52.244-5, Competition in Subcontracting, which states that the contractor shall select subcontractors on a competitive basis to the maximum extent practicable.

7. Actions to Increase Competition: This action will provide the time required to award a follow-on contract. The objective of the follow-on requirement is to maximize competition and small business participation among capable, responsible vendors. ACC-APG is currently conducting a fair opportunity competition for the long-term follow-on contract of these services. It is the Government's intent to meet an award date [REDACTED].

8. Market Research: The Government has used a variety of methods to conduct market research for both the follow-on contract and the proposed bridge action over the course 2024, with a final follow-on market research report from 29 November 2024. A Sources Sought Notice (SSN), W91CRB-25-R-0006 was posted from 23 Oct 2024 until 08 Nov 2024 for the requirement to the U.S. General Services Administration (GSA.gov), System for Award

Control No: [REDACTED]
Contractor: Technical and Project Engineering, LLC (TAPE)
Supply/Service: Army Training Models Support Services
Est Dollar Value: [REDACTED]

Management (SAM.gov), as well as email notification to ACC-APG's Responsive Strategic Sourcing for Services (RS3) contract vendors. A total of [REDACTED] firms responded to the SSN. [REDACTED] were large businesses and [REDACTED] were small business. [REDACTED] responses to GSA, [REDACTED] through Sams.gov, and [REDACTED] to the RS3 email. After reviewing the capability statements of the contractors, the HQDA, G-3/5/7 found that [REDACTED] contractors demonstrated the possible capability of meeting the general requirement. [REDACTED] of them are small business and [REDACTED] other than small business. An important caveat is that the non-incumbents appear capable of performing the overall, long-term requirement, after the source selection and transition-period of [REDACTED] days to allow for an orderly transition of services from the current incumbent. For the reasons already outlined in paragraph/section 5, a non-incumbent would not be capable of performing the requested bridge extension effort without a likely break in service and/or a serious lack of stability to the mission.

Vendor	[REDACTED]	[REDACTED]
[REDACTED]	[REDACTED]	[REDACTED]
[REDACTED]	[REDACTED]	[REDACTED]
[REDACTED]	[REDACTED] and	[REDACTED]
[REDACTED]	[REDACTED]	[REDACTED]



Control No: [REDACTED]

Contractor: Technical and Project Engineering, LLC (TAPE)

Supply/Service: Army Training Models Support Services

Est Dollar Value: [REDACTED]

[REDACTED]	[REDACTED]	[REDACTED]
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	[REDACTED]
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	






Control No: [REDACTED]

Contractor: Technical and Project Engineering, LLC (TAPE)

Supply/Service: Army Training Models Support Services

Est Dollar Value: [REDACTED]

[REDACTED]	[REDACTED]	[REDACTED]
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	



[REDACTED]	[REDACTED]	[REDACTED]
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	

Control No: [REDACTED]
Contractor: Technical and Project Engineering, LLC (TAPE)
Supply/Service: Army Training Models Support Services
Est Dollar Value: [REDACTED]

[REDACTED]	[REDACTED]	[REDACTED]
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	
[REDACTED]	[REDACTED]	

9. Interested Sources: Please see the table in section 8.

10. Other Facts:

a. Procurement history.

Contract number: [REDACTED]

Description of requirement: Army Training Models services

Method of procurement: Competitive Task Order Award

Contract Type: Firm Fixed Price

Period of Performance: [REDACTED]

Total awarded amount: \$ [REDACTED]

Number of [REDACTED]

[REDACTED]

Contract number: [REDACTED]

Description of requirement: Army Training Models services

Method of procurement: Competitive Task Order Award

Contract Type: Firm Fixed Price

[REDACTED]

Control No: [REDACTED]
Contractor: Technical and Project Engineering, LLC (TAPE)
Supply/Service: Army Training Models Support Services
Est Dollar Value: [REDACTED]

Period of Performance: [REDACTED]
Total awarded amount: \$ [REDACTED]
Number of Offerors: [REDACTED]
Contractor: [REDACTED]

11. Technical Certification:

I certify that the supporting data under my cognizance, which are included in the justification, are accurate and complete to the best of my knowledge and belief.

Signature [REDACTED]

Typed Name: [REDACTED]

Title: [REDACTED]

12. Requirements Certification:

I certify that the supporting data under my cognizance, which are included in the justification, are accurate and complete to the best of my knowledge and belief.

Signature [REDACTED]

Typed Name: [REDACTED]

Title: [REDACTED]

13. Fair and Reasonable Cost Determination:

I hereby determine that the anticipated. Cost or price to the Government for this contract action will be fair and reasonable. Prices will be determined fair and reasonable in accordance with FAR 13.106-3(a)(2)(ii) and or FAR 13.106(vi).

Control No: [REDACTED]
Contractor: Technical and Project Engineering, LLC (TAPE)
Supply/Service: Army Training Models Support Services
Est Dollar Value: [REDACTED]

Signature [REDACTED]

Typed Name: Salma Williamson
Title: [REDACTED]

14. Contracting Officer Certification:

I certify that this justification is accurate and complete to the best of my knowledge and belief.

Signature [REDACTED]

Typed Name: Salma Williamson
Title: [REDACTED]

Control No: [REDACTED]
Contractor: Technical and Project Engineering, LLC (TAPE)
Supply/Service: Army Training Models Support Services
Est Dollar Value: [REDACTED]

Approval

Based on the foregoing justification, I hereby approve the proposed bridge award for procurement of Army Training Models for HQDA G3,5,7 Support Services to TAPE on a non-competitive basis. The proposed bridge is for seven (7) and a half months standalone contract from 07 March 2025 until 21 Oct 2025. The total estimated dollar value is [REDACTED]. Award is made on other than full and open competition basis pursuant to the authority of 41 U.S.C. 3305, as implemented by Federal Acquisition Regulation (FAR) 13.500(a), Sole source under the simplified procedures for certain commercial items. This approval is subject to availability of funds, and provided that the services or supplies herein described have otherwise been authorized for acquisition.

Signature: [REDACTED]

Typed Name: [REDACTED]

Title: [REDACTED]