

STATEMENT OF WORK (SOW)
as of 03/19/2025

1. **Contract Title.** ScriptPro Robotic Prescription System

2. **Background.** The Chillicothe VA Medical Center (VAMC) Outpatient Pharmacy currently utilizes the brand name ScriptPro Robotic Prescription System (12 Slot) to dispense medications to Veterans enrolled in their Outpatient Clinics. The system is outdated and requires replacement. ScriptPro owns the core technologies utilized and manufactures, sells, installs, and supports all its products. The replacement supplies/services must be compatible with existing ScriptPro supplies/services within the department.

3. **Scope.** This new request is for a one-time firm fixed price contract requirement for the acquisition of an updated brand name ScriptPro Robotic Prescription System. The ScriptPro SP 200/CCC Robotic Prescription Dispensing System with 6-Slot Collating Control Center is a proven and reliable medication system that automates the repetitive, manual dispensing tasks most subject to human error and automatically collates all prescriptions for each patient. ScriptPro's Robotic Cell Multiplexor (RCM) counts and stages medications for immediate dispensing. RCMs allow the Robotic Prescription Dispensing System to have many cells counting in parallel, delivering prescriptions at top speed to serve high volume environments. The upgraded technology will increase workflow efficiency and allow the staff to better serve our Veterans.

4. **Specific Tasks.**

Task 1: Equipment characteristics must include the following features.

- a. Must provide up to 200 medication cells
- b. Must use gravity-based dispensing, without compressed air
- c. Must be capable of printing and applying the prescription label after filling the prescription
- d. Must provide a universal medication cell that can be calibrated on site
- e. Must have lockable doors protecting access to the medication cells
- f. Must be able to be placed against a wall or shelving (only require access from the front)
- g. Must interface with inventory system(s)
- h. Must interface with workflow system(s)
- i. Must offer 6 collating slots to store completed prescriptions, each slot holding up to 7 vials.
- j. Must display patient names on LED displays on both sides of the collating slots

Task 2: Contractor must deliver all items to the warehouse at Chillicothe VAMC in Chillicothe, OH within an acceptable timeframe. VAMC warehouse staff must receive, inspect, and accept delivery of all items. Items will then be delivered to the Pharmacy, assembled by contractors, then inspected by BioMed. VAMC warehouse staff will be the POC for receipt, inspection and generating the receiving report.

Task 3: Contractor must provide installation of all equipment. This includes configuration, factory testing, shipping and handling, remote installation support, on-site installation support, and on-site calibration and testing. Delivery must be complete within 90 days after receipt of order. Items will be delivered to the warehouse, inspected by VA Staff, accepted by VA Staff, then Pharmacy Staff will contact ScriptPro to coordinate installation. BioMed staff will inspect equipment once installation is complete.

Task 4: Contractor will provide monthly support of all equipment; quoted timeframe is for a period of 1 year. Monthly Support begins the 1st of the month following installation. This includes help with troubleshooting and technical questions, as needed. All support will be provided remotely whenever possible. In-person support will be provided when necessary. Support will be available during normal business hours: Monday – Friday, 8:00AM – 5:30PM EST.

Task 5: This will cover the uninstall, removal and credit of outdated equipment, SP 200/CCC (12 Slot) – Serial # RD02235-01. During installation of replacement equipment, VAMC Pharmacy staff will make the trade-in equipment available and shall permit ScriptPro personnel to remove the trade-in equipment, own it unconditionally, and use, sell or dispose of it, or any part of it. No software or patient data shall be transferred with the trade-in equipment. This will be done immediately before installing new equipment.

5. Deliverables. The following supplies/services are required to upgrade the existing system:

- H0613980 - SP 200/CCC (6 Slot) Robotic Prescription Dispensing System – Quantity of 1 Each
- PC759199 - Install SP 200/CCC (6 Slot) Robotic Prescription Dispensing System – Quantity of 1 Each
- GD840709 - Robotic Cell Multiplexor for SPx00 Robots – Quantity of 5 Each
- XW677325 - Monthly Support for SP 200/CCC (6 Slot) Robotic Prescription Dispensing System – Quantity of 12 Each
- GO608469 – Monthly Support for Robotic Cell Multiplexor – Quantity of 12 Each

- Trade-in / uninstall of Robotic Dispensing System (12 Slot) - Serial # RD02235-01
- Quantity of 1 Each

6 . Performance Monitoring.

The Chillicothe VAMC Outpatient Pharmacy Staff will monitor all contractor performance.

7. Security Requirements.

Requested equipment will contain patient information. A signed copy of VA Handbook 6500.6 Appendix A document is on file. The Business Associate Agreement Between the Department Of Veterans Affairs Veterans Health Administration and ScriptPro USA, Inc is on file. VA Handbook 6500.6 Appendix B – VA Acquisition Regulation Solicitation Provision and Contract Clause, and Appendix C – VA Information and Information System Security and Privacy Language for Inclusion in Contracts applies.

8. Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI). There will not be any Government equipment furnished.

9. Other Pertinent Information or Special Considerations.

We have a current contract with ScriptPro. ScriptPro owns the core technologies utilized and manufactures, sells, installs, and supports all its products. Our staff is familiar with and has current working knowledge of ScriptPro.

a. Identification of Possible Follow-on Work.

Existing contract

b. Identification of Potential Conflicts of Interest (COI).

N/A

c. Identification of Non-Disclosure Requirements.

N/A

d. Packaging, Packing and Shipping Instructions.

N/A

e. Inspection and Acceptance Criteria.

N/A

10. Risk Control.

Chillicothe VAMC Pharmacy Staff will oversee all operations during installation.

11. Place of Performance. Delivery, installation, uninstall, removal and monthly support for all items will occur at the Chillicothe VAMC, 17273 State Route 104, Building 31, Room 2-300, Chillicothe, OH 45601-9718

12. Period of Performance. The Period of Performance will be 04/01/2025 – 03/31/2026

13. Delivery Schedule. Delivery of all items is expected within 90 days after receipt of order (ARO). Delivery FOB destination. Any unexpected delays must be communicated to the Contracting Officer.