

Contract: HQ079617D0001
Order: HQ085722F8003

Missile Defense Agency
Integrated Research & Development for Enterprise Solutions (IRES)

This current IRES PWS is being split into the following task orders under MIOES:

- IT Enterprise Services/Service Delivery
- Cybersecurity Services
- Event Management Services

From this PWS, Task 10.6 will migrate to the new cyber task order and 10.9.3 will migrate to the new event task order.

All other tasks, except for tasks 10.15.2, 10.15.3, 10.15.4, will migrate to the MIOES IT Enterprise task order.

The PWS for the new cyber task order has been released with the DRFP. The two other PWSs will be released around 20 Nov 2024.

PERFORMANCE WORK STATEMENT

1 November 2023

Contract Number:

HQ079617D0001

REV F

Task Order Title:

Enterprise Information Technology Services

Task Order Number:

HQ079617D0001/22F8003

Period of Performance:

5 September 2022 – 8 August 2025

Task Order Type: CPIF

Contract: HQ079617D0001

Order: HQ085722F8003

Task Order Revision History

TABLE OF CONTENTS

1.0	VISION AND PURPOSE	4
2.0	BACKGROUND	4
3.0	SCOPE	5
4.0	SERVICE SUMMARY ITEMS	5
5.0	DELIVERABLES	5
5.1	CDRL IDENTIFICATION	6
5.2	CDRL TAILORING	9
6.0	MILESTONES	9
7.0	GOVERNMENT PROPERTY (GP)/GOVERNMENT FURNISHED PROPERTY (GFP)/GOVERNMENT FURNISHED INFORMATION (GFI)/CONTRACTOR ACQUIRED PROPERTY (CAP)	9
7.1	REQUEST FOR PROPOSAL (RFP) ATTACHMENT J-05 – GFP LIST	10
7.2	MDA-APPROVED SOFTWARE LIST	10
7.3	DIRECT TV SATELLITE TELEVISION LOCATIONS: HQ, VB COMPLEX, MDIOC, DLG	10
7.4	GOVERNMENT FACILITY EITS-DEDICATED WORKFORCE LOCATIONS	10
8.0	SPECIAL REQUIREMENTS	10
8.1	ADDITIONAL INFORMATION	10
8.2	INVITED CONTRACTOR OR TECHNICAL REPRESENTATIVE STATUS REPUBLIC OF KOREA (4 JUNE 2007) AS REQUIRED BY USFK REG 700-19, 28 AUGUST 2012	11
8.3	UNITED STATES FORCES KOREA (USFK) WARTIME CLAUSE	15
9.0	APPLICABLE DIRECTIVES/REGULATIONS	21
10.0	STATEMENT OF OBJECTIVES AND OUTCOMES	23
10.1	TASK ORDER ADMINISTRATION	23
10.2	PORTFOLIO MANAGEMENT	34
10.3	DATA MANAGEMENT AND ANALYTICS	44
10.4	IT SUPPLIER AND ASSET MANAGEMENT	44
10.5	ARCHITECTURE ENGINEERING SERVICES	50
10.6	COMPUTER NETWORK DEFENSE	54
10.7	CLOUD/DATA CENTER SERVICES/APPLICATION SERVICES – (ICN/ICS)	74
10.8	DoD NETWORK PROVISIONING AND COMSEC	84
10.9	GLOBAL NETWORK OPERATIONS AND MISSION/EVENT SERVICES	92
10.10	CHANGE AND CONFIGURATION MANAGEMENT	99
10.11	CONTINUAL SERVICE IMPROVEMENT	108
10.12	MDA ELEMENT IT SERVICES – SAP IT AND JWICS	112
10.13	USER SERVICES	129
10.14	IC MANAGED SLA FUNDED SUPPORT	135
10.15	UNIFIED COMMUNICATIONS AND COLLABORATION SERVICES	162
10.16	MDA FOREIGN MILITARY SALES IT SUPPORT	167

1.0 Vision and Purpose

The Enterprise Information Technology (IT) Services (EITS) Task Order (TO) provides the Missile Defense Agency (MDA) with Enterprise (Agency-wide) IT services and solutions in support of 1) Research, Development, Test, and Evaluation (RDT&E), 2) common-use IT and business requirements, and 3) Missile Defense System (MDS) support tasks. This includes, but is not limited to, providing deep experience in Engineering & Technical Services, Cybersecurity, Data Science & Analytics, Cloud & Virtualization Services, and Software Development, Security, and Operations (DevSecOps). EITS will help the MDA Chief Information Officer (CIO) lead the Agency in a thorough modernization of current systems and services to offer all parts of the Agency the best possible balance of value and performance across both commercial and on-premise infrastructures, yielding dramatic improvements in capacity, reliability, and security.

The Office of the CIO is responsible for ensuring that Information Management (IM)/IT are acquired and that information resources are managed and protected for the MDA in a manner that meets the requirements of legislation, regulations, and directives which include, but are not limited to, the Clinger-Cohen Act of 1996, the Paperwork Reduction Act of 1995, the E-Government Act, the Federal Information Security (INFOSEC) Management Act (FISMA) of 2002, the President's Management Agenda, the DoD 8500 policy framework, DoD Directive (DoDD) 8000.1, National Security Agency (NSA) Information Assurance (IA) policies, and the priorities established by the Director, MDA.

The MDA Enterprise Information Environment Mission Area (EIEMA) and Business Mission Areas (BMAs) are Department of Defense (DoD) Architecture Framework (DoDAF) and Joint Information Environment (JIE) compliant; they provide processing, storage, and transport of information; systems and network management; information dissemination management; and cybersecurity functions. The CIO provides the MDA with secure classified and unclassified IT systems, data centers, operations and monitoring centers, telecommunications, Local Area Network (LAN) and Wide Area Network (WAN) infrastructure, and customer services to meet both DoD and MDA requirements of High Availability (HA) and Disaster Recovery (DR)–Continuity of Operations (COOP) (DR-COOP). The MDA CIO also provides support to the Warfighter Mission Area and the Defense Intelligence Mission Area (DIMA) for various components located within the MDA core sites. Components such as the Joint Functional Component Command (JFCC) for Integrated Missile Defense (IMD) (JFCC-IMD) and the Intelligence Support Center (ISC) represent two of the groups in these mission areas supported by the Integrated Research and Development for Enterprise Solutions (IRES) contract.

2.0 Background

This TO is a follow-on to the IRES TOs listed below.

- Predecessor TO: 18F8003

This TO will follow the Systems Engineering and Integration (SE&I) requirements identified in the IRES Systems Engineering and Program Integration (SE&PI) TO.

3.0 Scope

This TO will support the MDA CIO's mission to ensure that the MDA's IT enterprise services and resources are administered, acquired, managed, and operated in compliance with the goals and directives of existing statutes and DoD regulations and the priorities set by the MDA Director and MDA CIO.

This TO will provide effective, efficient, secure, and reliable information network services for critical DoD and MDA communications and information processing utilizing accepted industry best practices and standards.

This TO will administer two major data centers, one in Huntsville, AL (HSV) and the other in Colorado Springs, CO (COS). Both data centers provide a mix of classified and unclassified IT services, with each providing DR-COOP for critical services to the other.

This TO will administer the MDA RDT&E, Common Use IT, Specialty Systems, and Business Systems within the Defense IT Portfolio Repository (DITPR) database.

This TO shall provide the Operations and Maintenance (O&M) support to the following MDA/IC systems:

- a. Unclassified/Classified User Services [ULAN/CLAN]
- b. Unclassified/Classified Demilitarized Zone [UDMZ/CDMZ]
- c. Unclassified/Classified Network [UNet/CNet]
- d. Unclassified/Classified Azure Cloud Services [Azure IL5/Azure IL6]
- e. Unclassified/Classified AWS Cloud Services [AWS IL5/ AWS IL6]
- f. Missile Defense System – Cybersecurity Service Provider [MDS-CSSP]
- g. Lenel Onguard
- h. Ballistic Missile Environments [BME OSM, BME TDACS, BME Windows, BME Linux]
- i. Allied Integration Enclave [AIE]
- j. Integrated Mission & Distribution Event Enclave [IMDEE]

Systems within the DITPR not covered in this section are called out specifically in the Performance Work Statement (PWS) or are not supported by this TO.

4.0 Service Summary Items

In accordance with (IAW) the IRES Performance Evaluation and Incentive Plan, Service Summary Items (SSIs) 1 – 4 are common (required) on all TOs and will be assessed at the contract level (i.e., all TOs will receive the same rating – One Fail, All Fail model). Please see attachment

5.0 Deliverables

The point of delivery for all Contract Data Requirements List (CDRL) products, except as noted in Exhibit C, is the MDA ECaRT system. The contractor shall deliver all such products by saving and profiling them in ECaRT, with the appropriate notification of delivery letter transmitted

Contract: HQ079617D0001
Order: HQ085722F8003

76 electronically to the Government's Data Management Office (DMO). Reference Exhibit C for
77 specific CDRL delivery instructions.

78 **5.1 CDRL Identification**

Task	CDRL	DID	Title	Description
10.1.2.2	C001	DI-MGMT-81861/T	Integrated Program Management Report (IPMR) Full EVM	This CDRL contains data for measuring cost and schedule performance. The IPMR is structured around seven formats that contain the content and relationships required for the electronic submissions.
10.1.2, 10.2.4, 10.2.10, 10.4.1, 10.4.4.1, 10.6.1.1, 10.6.1.2, 10.6.2, 10.7.1, 10.7.2, 10.7.4, 10.8.1, 10.8.3, 10.9.1, 10.9.3, 10.10.1, 10.10.2, 10.10.5, 10.11, 10.11.3, 10.13.1	C002	DI-MISC-80508B/T	EITS Task Order Status Report	This CDRL provides significant accomplishments, issues, concerns, lessons learned, and risks associated with the TO.
	C003	Reserved		

Contract: HQ079617D0001
Order: HQ085722F8003

Task	CDRL	DID	Title	Description
10.4.4.2	C004	DI-MISC-80508B/T	Asset Management and Maintenance Report [Quarterly]	This CDRL captures all software licenses and deployed software obtained and in use for the MDA. The report will be configured by asset ID (barcode and/or serial number), software type and version installed, and the license accountability allocation. Summary records will also be provided detailing the type of software deployed by version, number deployed, and number of licenses active and on file with the software librarian. The report will contain a summary of IT hardware which requires or is under maintenance agreement, and the 2-Letter allocation. The report will contain licensing and maintenance agreement information to identify those assets under Enterprise License Agreement (ELA), Enterprise Support Agreement (ESA), co-term agreements, etc. Format and data fields can be modified as needed to ensure currency of the report.
10.5.1, 10.5.3, 10.7.8, 10.8.4	C005	DI-MISC-80508B/T	Engineering Documentation	This CDRL contains engineering documentation which potentially includes some or all of the following components: Slide Package, DoDAF Artifacts, Rack Elevation drawings, Facility Layout drawings, Concept of Operations (CONOPS), Requirements Traceability Matrices (RTMs),

Contract: HQ079617D0001
Order: HQ085722F8003

Task	CDRL	DID	Title	Description
				Version Description Documents (VDDs), and Floor Plans.
10.2.9	C006	DI-MISC-80508B/T	Operational Support Documents: Customer IT Report	This CDRL contains the Customer IT Report and tracks the commodity IT process and procurements for each 2-Letter.
	C007	RESERVED		
10.1.1, 10.2.1,	C008	DI-MISC-80508B/T	Operational Support Documents: MDA CIO Service Portfolio	This CDRL is the superset of formal services offered to partners, suppliers, internal business functions, external business functions, and customers that model accepted industry best practices and standards.
	C009	RESERVED		
	C010	RESERVED		
10.1.2, 10.2.4, 10.2.8, 10.2.10, 10.4.1, 10.4.4.1, 10.6.1.1, 10.6.1.2, 10.6.2, 10.7.1, 10.7.2, 10.7.4, 10.8.1, 10.8.3, 10.9.1, 10.9.3, 10.10.1, 10.10.2, 10.10.5, 10.11,	C011	DI-MISC-80508B/T	Quarterly Report	This CDRL contains the Quarterly Service Level and Performance Metrics and Trend Analysis Reports, and IT Service Plans.

Contract: HQ079617D0001
Order: HQ085722F8003

Task	CDRL	DID	Title	Description
10.11.3, 10.13.1				
	C012	RESERVED		
	C013	RESERVED		
10.6.1.2, 10.9.1	C014	DI-MISC-80508B/T	Cyber Incident Handling Process	This CDRL provides enterprise-wide guidance for cybersecurity incident handling, analyzing incident data, and determining the appropriate response.
	C015	RESERVED		
10.2.1	C016	DI-MGMT-81453A/T	EITS Data Accession List (DAL) Report	This CDRL contains a monthly report identifying the Data Accession List (DAL) items that were delivered each month and those scheduled for delivery in upcoming months.
	C017	Reserved		

79 5.2 CDRL Tailoring

80 The DD Form 1423 associated with each CDRL is attached as Exhibit C at the end of this PWS.

81 6.0 Milestones

Task	Date/Days After Contract (DAC)
Integrated Baseline Review	90 DAC
Annual Integrated Baseline Review	Annually from the initial IBR

82 7.0 Government Property (GP)/Government Furnished Property (GFP)/Government 83 Furnished Information (GFI)/Contractor Acquired Property (CAP)

- 84 • None

85 All GP/GFP/GFI and CAP requirements are managed under the 8900 TO.

7.1 Request for Proposal (RFP) Attachment J-05 – GFP List

- None

This listing is managed under the 8900 TO.

7.2 MDA-approved Software List

- None

This listing can be found on the MDA portal under <https://mko.mda.mil/e2f55>.

7.3 Direct TV Satellite Television Locations: HQ, VB Complex, MDIOC, DLG

- None

7.4 Government Facility EITS-dedicated Workforce Locations

National Capital Region (NCR) (Fort Belvoir [Headquarters (HQ)], Crystal Square [CS] 4, Lockport); HSV (Von Braun [VB] Complex, Building 7319 Missile Assembly Building, Building 5201 Trotti Data Center [TDC]); COS (Missile Defense Integration and Operations Center [MDIOC]); Dahlgren, VA (DLG) (David M. Altwegg Complex); Alaska (Building 10441 Joint Base Elmendorf-Richardson [JBER] and Fort Greely [FGA] Buildings 663 and 652 [SLA with MDA/GM for 2 cable plant personnel assisting MDA/GMB and MDA/DDW on Missile Defense Complex, as tasked]); Kirtland Air Force Base (AFB) (KAFB) Building 20200; Vandenberg Space Force Base (SFB) (VSFB) Building 6510; Kauai (Pacific Missile Range Facility [PMRF] Aegis Ashore Missile Defense Test Center (AAMDTC), and as contracted by MDA/DTR for Buildings 327/328/155/Data Analytics and Reporting Technologies [DART]); National Science Foundation (NSF), Redzikowo.

8.0 Special Requirements

The following are applicable to this TO:

- None

8.1 Additional Information

- Any activities that may degrade the performance of network environments, Operating Systems (OSs), databases, and applications must be performed outside of core business hours (0700 – 1700, Monday – Friday for the local time zones impacted).
- All products and deliverables must be provided in a format supported by existing, available tools to support future updates unless otherwise agreed to by the Program Manager (PM).
- Government facility seating capacity in the NCR is constrained to a maximum of 11 work areas.

- The contractor shall work with other contracts/contractors as defined in the following controls:
 - Research and Development Enterprise Collaboration Services (RECS): RECS provides the MDA with Video Teleconference (VTC), Audio/Visual (A/V), MDA Knowledge Online (MKO) portal, business automation, and data management services. The RECS contract leverages the IRES-provided MDA Integrated Service Desk (ISD) and the classified and unclassified enterprise IT backbones. Close coordination and tight schedule integration is necessary to de-conflict technical resources and Change Management activities. NMR is the prime contractor.
 - Test Support Systems (TSSs): MDA/DTR provides a suite of IT services and test support capabilities that tie directly to MDA enterprise networks in support of MDA Flight Tests (FTs) and Ground Tests (GTs). TSS leverages the WAN and LAN infrastructure and integrates with multiple conference room and auditorium A/V systems maintained under both MDA IT Collaboration Services (MICS) and IRES. LOGOS Enterprises is the prime contractor.
 - Technical, Engineering, Advisory, and Management Support (TEAMS) (formerly known as MDA Engineering and Support Services [MDAESS]): Agency-wide contracts maintained by MDA/CS to provide Systems Engineering and Technical Assistance (SETA) and advisory and assistance services to all program elements and Agency functional areas. TEAMS personnel may assist the Government in oversight and performance of the IRES contract.
 - Development and Sustainment Contract (DSC): MDA/GM controls the development and sustainment of the Ground-based Midcourse Defense (GMD) element of the Ballistic MDS (BMDS) via the DSC, awarded to Boeing Corporation as the prime contractor. IRES provides infrastructure and support services to the DSC contractor to enable integration and testing within both the MDA RDT&E mission area and the Warfighter Mission Area. Boeing is the prime contractor.
 - Misty Thunder (MT): MDA/IC controls the MT contract to provide above secret IT services to select components within the Agency and maintains external connections to other DoD partners for the conduct of interoperability and data sharing. IRES provides core infrastructure interconnecting the components and provides circuit management and distribution for principal and remote sites. General Dynamics Mission Systems is the prime contractor for MT.

8.2 Invited Contractor or Technical Representative Status Republic of Korea (4 June 2007) as required by USFK REG 700-19, 28 August 2012

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the U.S.-ROK Status of Forces Agreement (SOFA) as implemented by United States Forces Korea (USFK) Reg 700-19, which can be found under the “publications” tab on the US Forces Korea homepage <http://www.usfk.mil>.

(a) Definitions. As used in this clause—

“U.S. – ROK Status of Forces Agreement” (SOFA) means the Mutual Defense Treaty between the Republic of Korea and the U.S. of America, Regarding Facilities and Areas and the Status of U.S. Armed Forces in the Republic of Korea, as amended.

“Combatant Commander” means the commander of a unified or specified combatant command established in accordance with 10 U.S.C. 161. In Korea, the Combatant Commander is the Commander, United States Pacific Command.

“United States Forces Korea” (USFK) means the subordinate unified command through which US forces would be sent to the Combined Forces Command fighting components.

“Commander, United States Forces Korea” (COMUSK) means the commander of all U.S. forces present in Korea. In the Republic of Korea, COMUSK also serves as Commander, Combined Forces Command (CDR CFC) and Commander, United Nations Command (CDR UNC).

“USFK, Assistant Chief of Staff, Acquisition Management” (USFK/FKAQ) means the principal staff office to USFK for all acquisition matters and administrator of the U.S.-ROK SOFA as applied to US and Third Country contractors under the Invited Contractor (IC) and Technical Representative (TR) Program (USFK Reg 700-19).

“Responsible Officer (RO)” means a senior DoD employee (such as a military E5 and above or civilian GS-7 and above), appointed by the USFK Sponsoring Agency (SA), who is directly responsible for determining and administering appropriate logistics support for IC/TRs during contract performance in the ROK.

(b) IC or TR status under the SOFA is subject to the written approval of USFK, Assistant Chief of Staff, Acquisition Management (FKAQ), Unit #15237, APO AP 96205-5237.

(c) The contracting officer will coordinate with HQ USFK/FKAQ, IAW FAR 25.8, and USFK Reg 700-19. FKAQ will determine the appropriate contractor status under the SOFA and notify the contracting officer of that determination.

(d) Subject to the above determination, the contractor, including its employees and lawful dependents, may be accorded such privileges and exemptions under conditions and limitations as specified in the SOFA and USFK Reg 700-19. These privileges and exemptions may be furnished during the performance period of the contract, subject to their availability and continued SOFA status. Logistics support privileges are provided on an as-available basis to properly authorized individuals. Some logistics support may be issued as Government Furnished Property or transferred on a reimbursable basis.

(e) The contractor warrants and shall ensure that collectively, and individually, its officials and employees performing under this contract will not perform any contract, service, or other business activity in the ROK, except under U.S. Government contracts and that performance is IAW the SOFA.

(f) The contractor’s direct employment of any Korean-National labor for performance of this contract shall be governed by ROK labor law and USFK regulation(s) pertaining to the direct employment and personnel administration of Korean National personnel.

(g) The authorities of the ROK have the right to exercise jurisdiction over invited contractors and technical representatives, including contractor officials, employees and their dependents, for offenses committed in the ROK and punishable by the laws of the ROK. In recognition of the role of such persons in the defense of the ROK, they will be subject to the provisions of Article XXII, SOFA, related Agreed Minutes and Understandings. In those cases in which the authorities of the ROK decide not to exercise jurisdiction, they shall notify the U.S. military authorities as soon as possible. Upon such notification, the military authorities will have the right to exercise jurisdiction as is conferred by the laws of the U.S.

(h) Invited contractors and technical representatives agree to cooperate fully with the USFK Sponsoring Agency (SA) and Responsible Officer (RO) on all matters pertaining to logistics support and theater training requirements. Contractors will provide the assigned SA prompt and accurate reports of changes in employee status as required by USFK Reg 700-19.

(i) Theater Specific Training. Training Requirements for IC/TR personnel shall be conducted in accordance with USFK Reg 350-2 Theater Specific Required Training for all Arriving Personnel and Units Assigned to, Rotating to, or in Temporary Duty Status to USFK. IC/TR personnel shall comply with requirements of USFK Reg 350-2.

(j) Except for contractor air crews flying Air Mobility Command missions, all U.S. contractors performing work on USAF classified contracts will report to the nearest Security Forces Information Security Section for the geographical area where the contract is to be performed to receive information concerning local security requirements.

(k) Invited Contractor and Technical Representative status may be withdrawn by USFK/FKAQ upon:

(1) Completion or termination of the contract.

(2) Determination that the contractor or its employees are engaged in business activities in the ROK other than those pertaining to U.S. armed forces.

(3) Determination that the contractor or its employees are engaged in practices in contravention to Korean law or USFK regulations.

(l) It is agreed that the withdrawal of invited contractor or technical representative status, or the withdrawal of, or failure to provide any of the privileges associated therewith by the U.S. and USFK, shall not constitute grounds for excusable delay by the contractor in the performance of the contract and will not justify or excuse the contractor defaulting in the performance of this contract. Furthermore, it is agreed that withdrawal of SOFA status for reasons outlined in USFK Reg 700-19, Section II, paragraph 6 shall not serve as a basis for the contractor filing any claims against the U.S. or USFK. Under no circumstance shall the withdrawal of SOFA Status or privileges be considered or construed as a breach of contract by the U.S. Government.

(m) Support.

(1) Unless the terms and conditions of this contract place the responsibility with another party, the COMUSK will develop a security plan to provide protection, through military means, of Contractor personnel engaged in the theater of operations when sufficient or legitimate civilian authority does not exist.

(2) (i) All Contractor personnel engaged in the theater of operations are authorized resuscitative care, stabilization, hospitalization at level III military treatment facilities, and assistance with patient movement in emergencies where loss of life, limb, or eyesight could occur. Hospitalization will be limited to stabilization and short-term medical treatment with an emphasis on return to duty or placement in the patient movement system.

(ii) When the Government provides medical or emergency dental treatment or transportation of Contractor personnel to a selected civilian facility, the Contractor shall ensure that the Government is reimbursed for any costs associated with such treatment or transportation.

(iii) Medical or dental care beyond this standard is not authorized unless specified elsewhere in this contract.

(3) Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its personnel engaged in the theater of operations under this contract.

(n) Compliance with laws and regulations. The Contractor shall comply with, and shall ensure that its personnel supporting U.S Armed Forces in the Republic of Korea as specified in paragraph (b)(1) of this clause are familiar with and comply with, all applicable—

(1) United States, host country, and third country national laws;

(2) Treaties and international agreements;

(3) United States regulations, directives, instructions, policies, and procedures; and

(4) Orders, directives, and instructions issued by the COMUSK relating to force protection, security, health, safety, or relations and interaction with local nationals. Included in this list are force protection advisories, health advisories, area (i.e., “off-limits”), prostitution and human trafficking and curfew restrictions.

(o) Vehicle or equipment licenses. IAW USFK Regulation 190-1, Contractor personnel shall possess the required licenses to operate all vehicles or equipment necessary to perform the contract in the theater of operations. All contractor employees/dependents must have either a Korean driver’s license or a valid international driver’s license to legally drive on Korean roads, and must have a USFK driver’s license to legally drive on USFK installations. Contractor employees/dependents will first obtain a Korean driver’s license or a valid international driver’s license then obtain a USFK driver’s license.

(p) Evacuation.

(1) If the COMUSK orders a non-mandatory or mandatory evacuation of some or all personnel, the Government will provide assistance, to the extent available, to United States and third country national contractor personnel.

(2) Non-combatant Evacuation Operations (NEO).

(i) The contractor shall designate a representative to provide contractor personnel and dependents information to the servicing NEO warden as required by direction of the Responsible Officer.

(ii) If contract period of performance in the Republic of Korea is greater than six months, non-emergency essential contractor personnel and all IC/TR dependents shall participate in at least one USFK sponsored NEO exercise per year.

(q) Next of kin notification and personnel recovery.

(1) The Contractor shall be responsible for notification of the employee-designated next of kin in the event an employee dies, requires evacuation due to an injury, or is missing, captured, or abducted.

(2) In the case of missing, captured, or abducted contractor personnel, the Government will assist in personnel recovery actions in accordance with DOD Directive 2310.2, Personnel Recovery.

(3) IC/TR personnel shall accomplish Personnel Recovery/Survival, Evasion, Resistance and Escape (PR/SERE) training in accordance with USFK Reg 525-40, Personnel Recovery Procedures and USFK Reg 350-2 Theater Specific Required Training for all Arriving Personnel and Units Assigned to, Rotating to, or in Temporary Duty Status to USFK.

(r) Mortuary affairs. Mortuary affairs for contractor personnel who die while providing support in the theater of operations to U.S. Armed Forces will be handled in accordance with DoD Directive 1300.22, Mortuary Affairs Policy and Army Regulation 638-2, Care and Disposition of Remains and Disposition of Personal Effects.

(s) USFK Responsible Officer (RO). The USFK appointed RO will ensure all IC/TR personnel complete all applicable training as outlined in this clause.

8.3 United States Forces Korea (USFK) Wartime Clause

(The following USFK Wartime Clause applies ONLY when traveling within the jurisdiction of the USFK. When performing overseas for efforts in other jurisdictions, the MDA Wartime Clause applies.)

CONTINUANCE OF PERFORMANCE DURING ANY STATE OF EMERGENCY IN THE REPUBLIC OF KOREA (ROK) as required by USFK REG 700-19, 28 August 2012.

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the U.S.-ROK Status of Forces Agreement (SOFA) as implemented by United States Forces Korea (USFK)

Reg 700-19, which can be found under the “publications” tab on the US Forces Korea homepage <http://www.usfk.mil>.

(a) Definitions. As used in this clause—

“U.S. – ROK Status of Forces Agreement” (SOFA) means the Mutual Defense Treaty between the Republic of Korea and the U.S. of America, Regarding Facilities and Areas and the Status of U.S. Armed Forces in the Republic of Korea, as amended.

“Combatant Commander” means the commander of a unified or specified combatant command established in accordance with 10 U.S.C. 161. In Korea, the Combatant Commander is the Commander, United States Pacific Command.

“United States Forces Korea” (USFK) means the subordinate unified command through which US forces would be sent to the Combined Forces Command fighting components.

COMUSK means the commander of all U.S. forces present in Korea. In the Republic of Korea, COMUSK also serves as Commander, Combined Forces Command (CDR CFC) and Commander, United Nations Command (CDR UNC).

“USFK, Assistant Chief of Staff, Acquisition Management” (USFK/FKAQ) means the principal staff office to USFK for all acquisition matters and administrator of the U.S.-ROK SOFA as applied to US and Third Country contractors under the Invited Contractor (IC) and Technical Representative (TR) Program (USFK Reg 700-19).

“Responsible Officer” (RO) means A senior DOD employee (such as a military E5 and above or civilian GS-7 and above), appointed by the USFK Sponsoring Agency (SA), who is directly responsible for determining and administering appropriate logistics support for IC/TRs during contract performance in the ROK.

“Theater of operations” means an area defined by the combatant commander for the conduct or support of specified operations.

“Uniform Code of Military Justice” means 10 U.S.C. Chapter 47

(b) General.

(1) This clause applies when contractor personnel deploy with or otherwise provide support in the theater of operations (specifically, the Korean Theater of Operations) to U.S. military forces deployed/located outside the United States in—

(i) Contingency operations;

(ii) Humanitarian or peacekeeping operations; or

(iii) Other military operations or exercises designated by the Combatant Commander.

(2) Contract performance in support of U.S. military forces may require work in dangerous or austere conditions. The Contractor accepts the risks associated with required contract performance in such operations. The contractor will require all its

employees to acknowledge in writing that they understand the danger, stress, physical hardships and field living conditions that are possible if the employee deploys in support of military operations.

(3) Contractor personnel are not combatants and shall not undertake any role that would jeopardize their status. Contractor personnel shall not use force or otherwise directly participate in acts likely to cause actual harm to enemy armed forces.

(c) Support.

(1) Unless the terms and conditions of this contract place the responsibility with another party, the COMUSK will develop a security plan to provide protection, through military means, of Contractor personnel engaged in the theater of operations when sufficient or legitimate civilian authority does not exist.

(2) (i) All Contractor personnel engaged in the theater of operations are authorized resuscitative care, stabilization, hospitalization at level III military treatment facilities, and assistance with patient movement in emergencies where loss of life, limb, or eyesight could occur. Hospitalization will be limited to stabilization and short-term medical treatment with an emphasis on return to duty or placement in the patient movement system.

(ii) When the Government provides medical treatment or transportation of Contractor personnel to a selected civilian facility, the Contractor shall ensure that the Government is reimbursed for any costs associated with such treatment or transportation.

(iii) Medical or dental care beyond this standard is not authorized unless specified elsewhere in this contract.

(3) Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its personnel engaged in the theater of operations under this contract.

(d) Compliance with laws and regulations. The Contractor shall comply with, and shall ensure that its personnel supporting U.S Armed Forces in the Republic of Korea as specified in paragraph (b)(1) of this clause are familiar with and comply with, all applicable—

(1) United States, host country, and third country national laws;

(i) The Military Extraterritorial Jurisdiction Act may apply to contractor personnel if contractor personnel commit crimes outside the United States.

(ii) Under the War Crimes Act, United States citizens (including contractor personnel) who commit war crimes may be subject to federal criminal jurisdiction.

(iii) When Congress formally declares war, contractor personnel authorized to accompany the force may be subject to the Uniform Code of Military Justice.

(2) Treaties and international agreements;

(3) United States regulations, directives, instructions, policies, and procedures; and

(4) Orders, directives, and instructions issued by the COMUSK relating to force protection, security, health, safety, or relations and interaction with local nationals.

Included in this list are force protection advisories, health advisories, area (i.e., "off-limits"), prostitution and human trafficking and curfew restrictions.

(e) Pre-deployment/departure requirements. The Contractor shall ensure that the following requirements are met prior to deploying/locating personnel in support of U.S. military forces in the Republic of Korea. Specific requirements for each category may be specified in the statement of work or elsewhere in the contract.

(1) All required security and background checks are complete and acceptable.

(2) All contractor personnel meet the minimum medical screening requirements and have received all required immunizations as specified in the contract. In the Republic of Korea, all contractor employees subject to this clause shall comply with the same DoD immunization requirements applicable to Emergency Essential DoD civilians—

INCLUDING ANTHRAX IMMUNIZATION. The Government will provide, at no cost to the Contractor, any Korean theater-specific immunizations and/or medications not available to the general public.

(3) Contractor personnel have all necessary passports, visas, and other documents required to enter and exit a theater of operations and have a Geneva Conventions identification card from the deployment center or CONUS personnel office—if, applicable.

(4) Country and theater clearance is obtained for contractor personnel. Clearance requirements are in DoD Directive 4500.54, *Official Temporary Duty Abroad*, DoD 4500.54-G, *DoD Foreign Clearance Guide*, and USFK Reg 1-40, *United States Forces Korea Travel Clearance Guide*. Contractor personnel are considered non-DoD personnel traveling under DoD sponsorship.

(f) Processing and departure points. Deployed contractor personnel shall—

(1) Under contingency conditions or under other conditions as specified by the Contracting Officer, process through the deployment center designated in the contract, prior to deploying. The deployment center will conduct deployment processing to ensure visibility and accountability of contractor personnel and to ensure that all deployment requirements are met;

(2) Use the point of departure and transportation mode directed by the Contracting Officer; and

(3) If processing through a deployment center, process through a Joint Reception Center (JRC) upon arrival at the deployed location. The JRC will validate personnel

accountability, ensure that specific theater of operations entrance requirements are met, and brief contractor personnel on theater-specific policies and procedures.

(g) Personnel data list.

(1) The Contractor shall establish and maintain with the designated Government official a current list of all contractor personnel that deploy with or otherwise provide support in the theater of operations to U.S. military forces as specified in paragraph (b)(1) of this clause. The Synchronized Pre-deployment and Operational Tracker (SPOT) is the designated automated system to use for this effort. This accountability requirement is separate and distinct from the personnel accountability requirement listed in the U.S.–ROK SOFA's Invited Contractor/Technical Representative Program (as promulgated in USFK Regulation 700-19).

(2) The Contractor shall ensure that all employees on the list have a current DD Form 93, Record of Emergency Data Card, on file with both the Contractor and the designated Government official.

(h) Contractor personnel.

(1) The Contracting Officer may direct the Contractor, at its own expense, to remove and replace any contractor personnel who jeopardize or interfere with mission accomplishment or who fail to comply with or violate applicable requirements of this clause. Contractors shall replace designated personnel within 72 hours, or at the Contracting Officer's direction. Such action may be taken at the Government's discretion without prejudice to its rights under any other provision of this contract, including the Termination for Default clause.

(2) The Contractor shall have a plan on file showing how the Contractor would replace employees who are unavailable for deployment or who need to be replaced during deployment. The Contractor shall keep this plan current and shall provide a copy to the Contracting Officer and USFK Sponsoring Agency (see USFK Reg 700-19) upon request. The plan shall—

(i) Identify all personnel who are subject to U.S. or Republic of Korea military mobilization;

(ii) Identify any exemptions thereto;

(iii) Detail how the position would be filled if the individual were mobilized; and

(iv) Identify all personnel who occupy a position that the Contracting Officer has designated as mission essential.

(i) Military clothing and protective equipment.

(1) Contractor personnel supporting a force deployed outside the United States as specified in paragraph (b)(1) of this clause are prohibited from wearing military clothing unless specifically authorized in writing by the COMUSK. If authorized to wear military

clothing, contractor personnel must wear distinctive patches, arm bands, nametags, or headgear, in order to be distinguishable from military personnel, consistent with force protection measures and the Geneva Conventions.

(2) Contractor personnel may wear military-unique organizational clothing and individual equipment (OCIE) required for safety and security, such as ballistic, nuclear, biological, or chemical protective clothing.

(3) The deployment center, the Combatant Commander, or the Sponsoring Agency shall issue OCIE and shall provide training, if necessary, to ensure the safety and security of contractor personnel.

(4) The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless otherwise directed by the Contracting Officer.

(j) Weapons.

(1) If the Contractor requests that its personnel performing in the theater of operations be authorized to carry weapons, the request shall be made through the Contracting Officer to the COMUSK. The COMUSK will determine whether to authorize in-theater contractor personnel to carry weapons and what weapons will be allowed.

(2) The Contractor shall ensure that its personnel who are authorized to carry weapons—

(i) Are adequately trained;

(ii) Are not barred from possession of a firearm by 18 U.S.C. 922; and

(iii) Adhere to all guidance and orders issued by the COMUSK regarding possession, use, safety, and accountability of weapons and ammunition.

(iv) The use of deadly force by persons subject to this clause shall be made only in self-defense, except:

(v) Persons subject to this clause who primarily provide private security are authorized to use deadly force only as defined in the terms and conditions of this contract in accordance with USFK regulations and policies (especially, USFK Regulation 190-50).

(vi) Liability for the use of any weapon by persons subject to this clause is solely the responsibility of the individual person and the contractor.

(3) Upon redeployment or revocation by the COMUSK of the Contractor's authorization to issue firearms, the Contractor shall ensure that all Government-issued weapons and unexpended ammunition are returned as directed by the Contracting Officer.

(k) Evacuation. In the event of a non-mandatory evacuation order, unless authorized in writing by the Contracting Officer, the Contractor shall maintain personnel on location sufficient to meet obligations under this contract.

(l) Theater Specific Training. Training Requirements for IC/TR personnel shall be conducted in accordance with USFK Reg 350-2 Theater Specific Required Training for all Arriving Personnel and Units Assigned to, Rotating to, or in Temporary Duty Status to USFK.

(m) USFK Responsible Officer (RO). The USFK appointed RO will ensure all IC/TR personnel complete all applicable training as outlined in this clause.

(n) Changes. In addition to the changes otherwise authorized by the Changes clause of this contract, the Contracting Officer may, at any time, by written order identified as a change order, make changes in Government-furnished facilities, equipment, material, services, or site. Any change order issued in accordance with this paragraph shall be subject to the provisions of the Changes clause of this contract.

(o) Subcontracts. The Contractor shall incorporate the substance of this clause, including this paragraph, in all subcontracts that require subcontractor personnel to be available to deploy with or otherwise provide support in the theater of operations to U.S. military forces deployed/stationed outside the United States in—

(1) Contingency operations;

(2) Humanitarian or peacekeeping operations; or

(3) Other military operations or exercises designated by the Combatant Commander.

(p) The Contracting Officer will discern any additional GFE, GFP or logistical support necessary to facilitate the performance of the enhanced requirement or necessary for the protection of contractor personnel. These items will be furnished to the Contractor at the sole discretion of the Contracting Officer and may be provided only on a reimbursable basis.

9.0 Applicable Directives/Regulations

Title	Originator	Date
(ITAR) (22 CFR 102-130)	Ofc of Defense Trade Controls	10/20/2016
ITSM Software Assurance Risk Assessment Procedure/Approved Software List	MDA/IRES Quality Management System	2/25/2019
Information Technology Infrastructure Installation Guide IC 8350.01	MDA/IC	10/14/2020
Information Assurance (IA) and Support to Computer Network Defense (CND) CJCSI6510.01F	MDA CIO	6/9/2015
DoD Manual 8140.03 Cyberspace Workforce Qualification and management program	DoD	02/15/2023

Contract: HQ079617D0001
Order: HQ085722F8003

Title	Originator	Date
Cybersecurity Activities Support to DoD Information Network Operation – DoD 8530.01	DoD	7/25/2017
The Department of Defense Architecture Framework (DoDAF) Version 2.0	DoD/CIO	5/28/2009
Critical Program Information (CPI) Identification and Protection Within Research, Test, and Evaluation (RDT&E) – 5200.39	DoD/CIO	10/1/2020
Cybersecurity – 8500.01	DoD/CIO	10/7/2019
Risk Management Framework for DoD Information Technology – 8510.01	DoD	10/29/2019
Risk Management Framework for Information Systems and Organizations - NIST Special Publication 800-37	Department of Commerce	12/1/2019
Reference Architecture Description	DoD	6/1/2010
IRES Supply Chain Risk management Plan – PL-IRES-11-0160-B	MDA IRES	2/21/2020
Intelligence Community Directive – 503, Risk Management	Dept of National Intelligence	9/15/2008
Accountability and Management of Internal Use Software (IUS) – 5000.76	DoD	6/7/2019
Accountability and Management of DoD Equipment and Other Accountable Property – 5000.64	DoD	5/19/2011
Cross Domain (CD) Policy – 8540.01	DoD	8/28/2017
Cybersecurity – 8500.01	DoD	10/1/2019
MDA Information Resources Management (IRM) Strategic Plan	MDA	4/1/2005
MDA Information Systems Monitoring	MDA	11/12/2004
MDA Information Systems Maintenance and Change Schedule	MDA	5/23/2013
Missile Defense Agency Incident Response Plan	MDA/IC	8/2/2006
MDA CIO Selection of IT Security Products	MDA/IC	10/26/2004

Title	Originator	Date
Disaster Recovery and Continuity of Operations (COOP) Guidance	MDA/IC	12/03/2019
Enterprise Security Information Management (ESIM) System	IC	V1.0
DoDI 8320.02 Sharing Data, Information, and Information Technology (IT) Services in the Department of Defense	DoD	8/5/2013
MDA System Development Life Cycle for Enterprise Applications	Government	3/1/2020
Telecommunications Management – 4640.01	MDA/IC	3/31/2014
MDA-QS-001 – MAP, Missile Defense Agency Assurance Provisions	DoD	10/1/2019
DoDI 8320.07 Implementing the Sharing of Data, Information, and Information Technology (IT) Services in the Department of Defense	DoD	12/5/2017

510

511 10.0 Statement of Objectives and Outcomes

512 10.1 Task Order Administration

513 This PWS section contains the scope, objectives, and outcomes to provide TO administration
514 and management within the integrated framework of the IRES contract. This PWS element
515 includes both TO-specific and IRES contract scope required to manage and administer TOs.

516 10.1.1 Task Order Management

517 This PWS element represents the Stakeholder Technical Integration Management and IRES
518 Integration Management activities required to support the management of requirements of the
519 overall TO, which includes all reporting, briefings, awards, modifications, SSIs, etc.

520 **Objective:** The contractor shall manage TO execution, resources, and information to conduct,
521 deliver, and communicate TO requirements delivery.

522 **Outcomes:**

- 523 • Manage the cost, schedule, risk, and technical performance IAW this PWS.
- 524 • Provide status and insight on performance, including the metrics outlined in the Quality
525 Assurance Surveillance Plan (QASP).

- Manage activities IAW the process areas defined in the IRES Quality Manual, within the IRES Program Management Plan (TO 18F8002 CDRL C008). Ensure all requirements are identified, managed, validated, and verified IAW the contractor's IRES Program Systems Engineering Management Plan (SEMP) (TO 18F8002 CDRL C005). Ensure a common Enterprise Architecture (EA) vision is implemented to support MDA "to-be" architectures, including the identification of gaps and lessons learned.
- Manage the TO workforce efficiently, mitigating workforce surge and draw-down impacts, analyzing workforce trends, and forecasting workforce needs and hiring to those requirements.
- Maintain a trained and qualified workforce with appropriate certifications, able to perform the functions necessary to operate, support, and sustain MDIOC facilities and systems required under this TO.
- Ensure documentation, revision, improvement, and training of the processes required by the TO. Report status (e.g., technical, cost, schedule). Status includes cost and schedule performance by Work Breakdown Structure (WBS) and IRES organization structure; significant accomplishments; customer concerns or issues; TO risks and mitigation status; and performance against the IRES contract, SE&PI, and TO SSIs.
- Identify, track, and share performance trends with the COTR, ACOTR and applicable government stakeholders. Collect and share lessons learned, best practices, and accomplishments with the COR, COTR, ACOTR, other government stakeholders, and IRES workforce.
- Deliver Integrated Program Management Reports (IPMR) C001, per DD Form 1423
- Provide a standardized (by contract) monthly Earned Value, Funding, and Financial status report as a DAL.
- A TO Integrated Baseline Review (IBR) is performed within 180 days of TO award. At a minimum, annual IBRs will be held, or when a major contract modification, or other major event results in a significant change of the Performance Measurement Baseline, or when warranted by the Government Program Manager or COTR.
- For all scope executed under this TO that meets MDIOC Engineering Review Board(ERB) entry requirements, the TO shall follow requirements established in the ERBCharter and Appendices.

Objective: The contractor shall ensure information security, physical security, export control and cybersecurity training and processes are developed and enforced IAW federal, DoD and agency requirements to safeguard the conduct of the MDA mission through the IRES contract.

Outcomes:

- Protect MDA-identified Critical Program Information (CPI) and Critical Technologies (CT) to the standards required in DoD Instruction (DoDI) 5200.39, Critical Program Information Identification and Protection within Research, Development, Test and Evaluation (RDT&E).
- Protect Controlled Unclassified Information from unauthorized access, disclosure, incident, or compromise.
- Maintain system authorization for contractor-managed systems IAW DoDI 8510.01, Risk Management Framework.

Deliverable	Initial Delivery	Frequency
Integrated Baseline Review	180 DAC	Annual
(C001) Integrated Program Management Report	Per DD Form 1423	Per DD Form 1423
(C003) Task Order Status Report	120 DAC	Per DD Form 1423

10.1.2 Enterprise Task Order Support

This PWS element scope represents the processes and toolsets of contract-wide enterprise support required for delivery of the IRES contract. This support provides the back office functions that enables the TO's work and resources.

10.1.2.1 Enterprise Management

Objective: The contractor shall provide leadership, oversight, and management of Enterprise Management functions and personnel to communicate and deliver enterprise integration as core support to all TOs.

Outcomes:

- Perform leadership, management, and administration for the Enterprise Management functions and personnel.
- Provide coordination and perform as the liaison and primary point of contact for the government auditors of the EMO processes and systems (i.e. Accounting System and Procurement system).
- Support and coordinate Enterprise Management strategic projects across all areas of scope for the task orders on the contract.
- Deliver Enterprise Management products and services that include the correct people, processes, resources and tools to meet functional requirements.

- Develop and manage coordination, collaboration, communication, integration, and processes between IRES senior managers and Government leaders to support and ensure accomplishment of Enterprise Management objectives.
- Develop, standardize, deploy and continuously improve Enterprise Management governance, processes and systems to optimize efficiency and mission effectiveness.
- Review and implement ideas/opportunities to innovate Enterprise Management processes and business systems to optimize efficiency, enhance quality, reduce cost, and better meet the needs and preferences of customers.
- Manage the workforce in a way that will mitigate workforce surge and draw-down impacts, analyze workforce trends, and forecast Enterprise Management workforce needs to ensure the required staffing is available to meet the requirements of the TOs.
- Maintain a trained and qualified workforce that is able to perform Enterprise Management functions necessary to support IRES delivery of products and services under the TOs.
- Administer small business and teammate agreements to achieve MDA and IRES small business goals.
- Develop and manage Public Relations outreach, messaging, and communication for the IRES contract.
- Develop and implement the IRES strategy IAW MDA/IS and all TO customer objectives.
- Integrate IRES product and delivery team leadership, enhancing common implementation of contract objectives across the TOs (e.g. Plan topics and facilitate the Cross TO Weekly Meetings to drive Enterprise Integration across all IRES TOs).
- Plan and facilitate internal audits for Enterprise Management functions/processes.

Objective: The contractor shall provide contract and subcontract management for all IRES TOs, as follows:

Outcome:

- Provide contract and subcontract lifecycle management IAW Enterprise Management policy, processes and training.
- Provide limitation of funds oversight.
- Coordinate and manage all IRES purchase orders and contracts.
- Develop and manage contract, subcontract and proposal policies and processes IAW Federal Acquisition Regulation (FAR), the Defense Federal Acquisition Regulation Supplement (DFARS), as well as all Base Contract clauses, terms, and conditions.

Objective: The contractor shall provide finance/accounting functions for the IRES contract and TO requirements, as follows:

Outcomes:

- Provide business office functions to enable the execution of payroll, timekeeping, accounts receivable/payable, and travel services.
- Provide external audit support (e.g. Accounting System and Incurred Cost Audits) for Defense Contract Audit Agency (DCAA)/Defense Contract Management Agency (DCMA) audit requests.
- Provide General Ledger Administration to include processing accounting transactions on the entire IRES contract.
- Develop and deliver financial reporting for all applicable stakeholders.
- Provide supervision and management of the Finance/Accounting team.

10.1.2.2 Program Management and Integration

Objective: The contractor shall provide leadership, oversight, and management of Program Management and Integration functions and personnel to communicate and deliver enterprise integration as core support to all TOs.

Outcomes:

- Perform leadership, management, and administration for the Program Management and Integration functions and personnel.
- Provide coordination and perform as the liaison and primary point of contact for the government auditors of the IRES Earned Value Management processes and systems.
- Support and coordinate management and integration of strategic projects across all areas of scope for the task orders on the contract.
- Deliver Program Management and Integration products and services that include the correct people, processes, resources, and tools to meet functional requirements.
- Develop and manage coordination, collaboration, communication, integration, and processes between IRES senior managers and Government leaders to support and ensure accomplishment of Program Management and Integration objectives.
- Develop, standardize, deploy and continuously improve Program Management and Integration governance, processes and systems to optimize efficiency and mission effectiveness.
- Review and implement ideas/opportunities to innovate Program Management and Integration processes and business systems to optimize efficiency, enhance quality, reduce cost, and better meet the needs and preferences of customers.
- Manage the workforce in a way that will mitigate workforce surge and draw-down impacts, analyze workforce trends, and forecast Program Management and Integration workforce needs to ensure the required staffing is available to meet the requirements of IRES TOs.

- Maintain a trained and qualified workforce that is able to perform Program Management and Integration functions necessary to support IRES delivery of products and services under IRES TOs.

Objective: The contractor shall implement a Process Engineering Program based on industry best practices IAW the IRES Process Development and Management Work Instruction and provide process engineering for core functional departments and process areas, as follows:

Outcomes:

- Provide AS9100-compliant core IRES processes, as well as tailored processes.
- Capture and analyze process requirements for Enterprise Management, Human Resources and Program Management and Integration department core process areas.
- Develop process hierarchies for Enterprise Management, Human Resources and Program Management and Integration department core process areas.
- Create and revise SIPOC tables for Enterprise Management, Human Resources and Program Management and Integration department core process areas.
- Provide trained process engineers to support the development of processes and training of IRES processes.
- Facilitate design and development of processes and training for Enterprise Management, Human Resources and Program Management and Integration core process areas in collaboration with key process stakeholders.
- Support internal and external process audits for Enterprise Management, Human Resources and Program Management and Integration core process areas.
- Capture of corrective actions and resolutions related to Enterprise Management, Human Resources and Program Management and Integration department core process areas.

Objective: The contractor shall implement a Process Improvement Program based on industry best practices and IAW with documented Process Improvement processes and/or training, as follows:

Outcomes:

- Determine and select opportunities for process improvement and implement process improvement projects IAW task order priorities and within process improvement funding constraints.
- Monitor the implementation of process improvement activities and evaluate the effectiveness of the results.
- Consider the results of analysis, evaluations, management reviews, employee feedback, incident response and internal audits and surveillance to determine opportunities for continuous process improvement.

- Perform process improvement IAW IRES Process Improvement documented processes and training.
- Manage the process improvement team resources, priorities and allocations to projects.
- Provide certified process improvement specialists to TO funded process improvement projects across the IRES contract.
- Design, develop, and implement a feedback system that allows the workforce to proactively identify areas for process improvement. This system shall solicit feedback and ideas, identify a way ahead, take action, and close out the action, as appropriate.
- This Process Improvement Program shall nominate employees for awards and where possible, recognize employees for contributing to continuous process improvement.
- Develop and implement a process improvement training and certification program for the IRES team members.
- Calculate savings and cost avoidance as a result of process improvement projects and report in the IRES Program Review (TO 18F8002 CDRL 014).

Objective: The contractor shall perform program control to provide an Earned Value Management (EVM) System (EVMS); associated Control Account (CA) Management (CAM) and scheduling common tools, training, standards, resources and surveillance; and contract-wide portfolio and project management common tools, training, standards, and resources, as follows:

Outcomes:

- Develop and manage an EVMS which provides required IPMR formats and IBR/BR artifacts.
- Perform financial management activities in a way that ensures EVM reporting accurately reflects the current state of financial performance and status.
- Structure the TO Integrated Master Schedule (IMS) or server hosted schedules for integration into the contractor's IRES Integrated Schedule Dashboards.
- Manage Portfolio/Project Management practices in a way that enables technical consistency and cost effectiveness while providing an adaptable framework for planning, managing, and completing projects for a broad range of tasks and missions.
- Enable the management of critical resources—including conflict forecasting and de-confliction — across the enterprise.
- Provide management, oversight, and quality control for program control documentation, processes, and reports.

- Ensure compliance with established processes and procedures to meet EV requirements and seamlessly integrate EV into portfolio and project management activities for all TOs on the IRES contract.
- Develop, standardize, and implement processes, procedures, checklists, and work instructions for all EV application and reporting activities across all TOs.
- Develop, standardize, and implement processes, procedures, checklists, and work instructions for all project management and EV integration activities across all TOs.
- Set up, configure, and administer EVM systems and tools to provide compliance, analysis, and reporting support for all IRES contract TOs.

Objective: The contractor shall perform Mission Assurance (MA), and Quality Assurance (QA), as follows:

Outcomes:

- Manage the quality of TO activities IAW the IRES Quality Assurance Program Plan (Delivered as DAL).
- Manage, analyze, and coordinate Quality deficiency mitigation efforts across IRES TOs and organizations.
- Ensure consistent implementation of codes, standards, and procedures for all TOs.
- Develop and apply processes, procedures, checklists, training, and analysis to identify and mitigate systemic Quality problems.
- Provide Mission Assurance and Quality related administrative actions (e.g. training, systemic problem analysis and reconciliation) for all TOs.
- Develop, manage, coordinate, and track Corrective Actions and Lessons Learned efforts to resolve identified deficiencies and prevent reoccurrence.

Objective: The contractor shall provide program data and knowledge management regarding Enterprise Management, Program Management and Integration, and Human Resource Management to meet IRES and MDA customer reporting requirements, as follows:

Outcomes:

- Administer an IRES TO Portfolio delivery system that delivers financial, earned value (EV), and SSI performance across TOs. Utilize TO dashboards and automated workflows in order to manage the portfolio.
- Utilize a business intelligence portal to host and communicate TO EV, performance data, metrics, trends, and continuously evaluate and improve performance through the use of objective performance measures.
- Deliver quality and innovative work IAW the policy and direction provided in the IRES Information Management System (IIMS) set of processes and tools.

- Produce and deliver program data regarding Enterprise Management, Program Management and Integration and Human Resource Management functions.
- Provide on-demand access to program data for MDA customers and stakeholders.
- Utilize business information systems to provide CDRL, SSI, and budget reporting across TOs.
- Collect, manage, and report TO SSIs, in an integrated view, to meet customer requirements.
- Provide surveillance and reporting on labor charges and charge coding.
- Manage the IIMS to ensure contract and EV compliance for all TOs on the IRES contract.
- Design, implement, and administer a Business Intelligence (BI) visualization approach that adheres to IRES BI and Data Governance processes and includes dashboard and reporting development for all TOs on the IRES contract.
- Provide configuration management of the IRES BI system to ensure it integrates effectively with IRES BI and Data Governance processes to include dashboard and reporting development for all task orders on the IRES contract.

Objective: The contractor shall provide Documentation Management and technical writing services to ensure delivery, storage, coordination, and formatting for all required documentation across the IRES contract, as follows:

Outcomes:

- Submit compliant TO CDRLs and reports IAW CDRL and milestone requirements.
- Monitor the status of TO CDRL delivery performance IAW CDRL and milestone delivery requirements.
- Document approved processes as part of an IRES-wide management system in compliance with the IRES Program Management Plan (TO 18F8002 CDRL C008).
- Track upcoming CDRL deliveries for all TO's, requirements for technical writing support, and schedule to meet on-time deliveries in support of IRES SSI #4.
- Coordinate technical writing, stakeholder review, and posting of approved MDA and IRES process documents in the IRES Process Asset Library.
- Track and deliver CDRLs on time, in the correct formats, and with accurate information. Review each to ensure contractual data requirements are met. Post all deliverables to ECaRT and/or IRES Process Asset Library.
- Solicit and track customer satisfaction with the services and products delivered.
- Ensure required documentation adheres to IRES document standards.
- Format, edit, and review project work products and document deliverables.

809

810 **10.1.2.3 Functional Organization Support**

811 This area is for functional organization support. Not all TOs will require this support

812 **10.1.2.4 Procurement**

813 **Objective:** The contractor shall provide accurate and timely procurement services to support
814 the IRES contract and TO needs, as follows:

815 **Outcomes:**

- 816 • Maintain a procurement capability and system that supports procurement needs and
817 provides status of procurements to stakeholders.
- 818 • Provide internal/external audit assistance.
- 819 • Manage and coordinate procurement program, vendor relationships, material planning,
820 and project team requirements.
- 821 • Maintain sufficient buyer personnel to scale with procurement needs.
- 822 • Provide vendor payments as required on approved invoices.
- 823 • Purchase supplies and equipment IAW the IRES Supply Chain Risk Management (SCRM)
824 Plan (TO 18F8002 CDRL C044) including an authorized suppliers list for critical systems.
- 825 • Manage export control requirements to comply with DoD and MDA requirements
826 including 22 Code of Federal Regulations (CFR) 120-130, International Traffic in Arms
827 Regulations (ITAR) and technical assistance agreements processes as required.

828 **10.1.2.5 Human Resources and Workforce Lifecycle Management**

829 **Objective:** The contractor shall provide leadership, oversight, and management of Human
830 Resource (HR) Management functions and personnel to provide human resource lifecycle
831 management as core support to all TOs, as follows:

832 **Outcomes:**

- 833 • Perform leadership, management, and administration for the HR Management functions
834 and personnel to support IRES needs for recruiting, hiring, training and retaining a
835 qualified workforce.
- 836 • Provide support to Enterprise Management and Program Management and Integration
837 leadership for external audits to include data analysis and reporting from HR
838 Management related processes and business systems.
- 839 • Support and coordinate HR Management strategic projects (e.g. leadership
840 development program) across all areas of scope for the task orders on the contract.

- 841 • Ensure HR Management personnel are trained and equipped to accomplish objectives.
- 842 • Deliver HR Management products and services that include the correct people,
843 processes, resources, and tools to meet functional requirements.
- 844 • Develop and manage coordination, collaboration, communication, integration, and
845 processes between IRES senior managers and Government leaders to support and
846 ensure accomplishment of HR Management objectives.
- 847 • Develop, standardize, deploy and continuously improve HR Management governance,
848 processes and systems to optimize efficiency and mission effectiveness.
- 849 • Review and implement ideas/opportunities to innovate HR Management processes and
850 business systems to optimize efficiency, enhance quality, reduce cost, and better meet
851 the needs and preferences of customers.
- 852 • Manage the workforce in a way that will mitigate workforce surge and draw-down
853 impacts, analyze workforce trends, and forecast HR Management workforce needs to
854 ensure the required staffing is available to meet the requirements of the TOs.
- 855 • Maintain a trained and qualified workforce that is able to perform HR Management
856 functions necessary to support IRES delivery of products and services under the TOs.

857 **Objective:** The contractor shall provide HR management functions to include, but not limited
858 to, recruiting, hiring, training, and retaining a qualified workforce, as follows:

859 **Outcomes:**

- 860 • Administer, enforce, and communicate Performance Management Employee
861 Development, salaries, training, benefits, and employee concerns across all TOs.
- 862 • Recruit and develop appropriate staff for the IRES contract.
- 863 • Provide HR management support to Geographically Separate Unit (GSU) locations.
- 864 • Coordinate and administer training for IRES contract personnel and workforce
865 development.
- 866 • Ensure IRES contract personnel are trained and have all applicable certifications as
867 required for their position.
- 868 • Provide recruitment and talent acquisition support for all IRES contract TOs.
- 869 • Coordinate and execute IRES contract employee benefits updates as required.
- 870 • Provide timely candidate offer support to enable IRES contract recruitment and talent
871 acquisition efforts.

872 **Objective:** The contractor shall provide personnel security as core support to all TOs, as follows:

Outcomes:

- Ensure the workforce is in compliance with DoD, MDA, contractual, and corporate clearance requirements for all TOs on the IRES contract.
- Provide HR staff and functions to support management of Personnel Security which includes, but not limited to, managing clearances, managing visitor access requests, and conducting investigations for security issues.

10.1.3 Task Order Award and Modification

Objective: The contractor shall provide the resources and data to provide timely and accurate proposals to Government requirements for proposal and other contract modification actions, including providing support to the Integrated Product Team (PT) (IPT) and proposal development of proposals for a new TO and the TO series, inclusive of predecessor and follow-on TO's requested by the Contracting Officer (CO) or the Contract Specialist.

10.2 Portfolio Management

10.2.1 IT Service Life Cycle

Objective: The contractor shall manage MDA IM/IT standard services through the service life cycle from proposal in the Service Pipeline, to design and operation in the MDA IT Service Catalog (ITSC), through removal from operation for retired services utilizing the Service Portfolio Management Strategy and Plan and the Service Portfolio Management process.

Outcomes:

- A mechanism to provide greater transparency for the end-to-end requirements-to-project inception, status, and completion pipeline, including documenting each requirement in the Service Pipeline to ensure visibility through the MDA ITSC. The mechanism should include the requirement's function, stakeholder, resource utilization, assessment of existing infrastructure impact, and prioritization.
- Provide input to and collaborate with MDA/ICP for 2-Letter portfolio briefing(s).
- An interactive means to query, filter, and view Service Portfolio information. This interactive means should provide a consolidated view of data from disparate, significant data sources stored in the Enterprise Distributed Application Services (EDAS) data warehouse to ensure data quality and integrity. The mechanism should include the use metadata tags to provide a rapid means to identify projects associated with specific events, groups of events, locations, or technologies that are in the technical baseline.
- A Service Portfolio Management process that establishes the method to investigate and decide on which services the organization will provide, outlines the approved process of requirements review for MDA IM/IT services, establishes roles and responsibilities, and identifies any guidelines and/or constraints on the design and/or execution of the process.

- A definitive portfolio of services that documents the business needs each service meets; the business outcomes and strategic objectives each service supports; and that is continuously updated as requests for new, changed, or retirement of services are received from MDA customers and stakeholders.
- A requirements engagement process that includes a process to work with customers, MDA Service Owners, PTs, and Delivery Teams (DyTs) to define and document requirements for new or changed services using stakeholder expectations definition, technical requirements analysis, requirements allocation, and requirements management. The requirements engagement process should analyze existing infrastructure to ensure efficient utilization and understanding of impacts, define the appropriate level of change control for the high-level and lower-level requirements, and define the verification methodologies and criteria for each requirement.
- Use Remedy and project databases to aid in decomposing, tracking, and verifying requirements.
- An MDA ITSC that represents the actual services offered to customers, and is reviewed quarterly to ensure it is accurate, where the information contained includes the service details and support requirements and is updated for all new or changed services approved via the Service Portfolio Management life cycle.
- Provide a method to analyze MDA IM/IT services and determine which are no longer viable and should be retired from service.

Deliverables		
Deliverable	Initial Delivery	Frequency
Service Portfolio Management Strategy and Plan	90 DAC (DAL)	Annual Revision
Portfolio Management Process	As Required	Annual Revision
MDA Service Catalog	As Required	As Required
CDRL C008, Operational Support Documents: MDA CIO Service Portfolio (Pipeline, Catalog, Retired Services)	Per CDRL	Per CDRL

10.2.2 ITSM Organization

Objective: The contractor shall deliver, as part of the Integrated MDA Framework (IMF), an IT Services Management (ITSM) organizational structure and customer interface approach that addresses multiple and concurrent interfaces and is structured around industry best practices and standards.

935 **Outcomes:**

- 936 • Ensure a tailored ITSM/IT approach to further mature the MDA CIO's current processes.
- 937 • Designate a responsible official, to be located at the MDIOC, with responsibility for
938 overseeing the implementation of the IMF.
- 939 • Ensure resources are efficiently and effectively managed (including Government-
940 furnished resources)
- 941 • Report TO status to Government representatives when requested by Government
942 representative(s)
- 943 • The contractor shall establish weekly meetings to discuss and clearly define objectives,
944 schedules, metrics, and performance issues related to the EITS TO.

945 **Objective:** The contractor shall use its ITSM organizational structure as the basis for defining
946 user and permission groups.

947 **Outcomes:**

- 948 • Define each role based on a user's functional responsibilities, place within the
949 contractor's organization, and the user's IT access privileges.
- 950 • Consider Role-Based Administration (RBA) in the design of job roles and verify that HR
951 data is accurately tied to RBA data.
- 952 • Map current permissions and roles to the contractor's departments, employee physical
953 locations, job functions, job qualifications, and reporting relationships.
- 954 • Identify opportunities to eliminate redundant roles or consolidate roles with similar job
955 functions.

956 **Objective:** The contractor shall maintain an RBA plan for the MDA.

957 **Outcomes:**

- 958 • Define roles and responsibilities.
- 959 • Define security constraints and limitations.
- 960 • Define tools to be implemented to facilitate automation of RBA, an implementation
961 plan, and Key Performance Indicators (KPIs) to measure the contractor's success against
962 the RBA plan.
- 963 • Include the following in the RBA plan:
 - 964 ○ Roles and responsibilities, including personnel responsible for maintaining the
965 RBA hierarchy, and user roles based on job functions, including requirements for
966 separation of duties, IRES role hierarchy, and role attributes (e.g., physical
967 location, position, job function, qualifications, and clearance requirements).

Contract: HQ079617D0001
Order: HQ085722F8003

- Governance to address role LCM (e.g., definition, creation, maintenance, retirement).
- Role Provisioning process.
- Measurement, including audit requirements and KPIs (e.g., percentage of incidents that involved inappropriate security access or attempts at access, audit findings that discovered incorrect access settings, and number of incidents requiring a reset of access rights).

Objective: The contractor shall streamline LCM for RBA through the implementation of an integrated role management solution incorporating workflows, confirmation of role functions, automated provisioning, and memberships tied to identity events so roles stay current.

Outcomes:

- Integrate enterprise applications to enhance the Agency's RBA capabilities (e.g., Microsoft [MS] Active Directory [AD], MS System Center Configuration Manager [SCCM], AD Rights Management services, AD Advanced Group Policy management, MS Certificate services, 90meter, Active Identity, and MS Forefront).
- Review the existing MDA Software Library and select the best solution for integrated role management.
- Integrate RBA into the design or change to services in order to maintain an accurate RBA hierarchy.
- Review the RBA plan and roles annually to verify that the RBA architecture is appropriately designed to meet MDA CIO objectives.

Deliverables		
Deliverable	Initial Delivery	Frequency
Integrated Role Management Solution	End of Contract Year (CY) 2	Once

989

10.2.3 Tailored ITSM Approach

Objective: The contractor shall ensure consistent and repeatable services by creating/optimizing processes that incorporate accepted industry best practices and standards.

Outcomes:

- Lead and work with the MDA CIO to sustain and meet accepted industry best practices and standards.
- ITSD processes, procedures, and Standard Operating Procedures (SOPs)/Work Instructions (WIs) that ensure efficient and successful step-by-step execution of each task and are traceable to the service area/owner.

- 999 • Benchmark processes against industry best practices and standards from the
1000 contractor's other operating locations and integrate into IT Service Delivery (ITSD)
1001 operations.
- 1002 • Annual review of approved processes to ensure sustainment of accepted industry best
1003 practices and standards/ITSM processes.
- 1004 • Processes that are supported by detailed requirements definitions, process models,
1005 defined roles and responsibilities, and accepted industry best practices.
- 1006 • Introduce new or changed processes to ITSD through targeted training provided by
1007 service/process owners and maintained in the ITSD Knowledge Base.
- 1008 • Communicate new or changed processes to ITSD through knowledge articles provided
1009 by service/process owners and maintained in the ITSD Knowledge Base.
- 1010

1011 **10.2.4 Technology Integration**

1012 **Objective:** The contractor shall brief the appropriate Government customer on the analysis and
1013 findings of potential improvements and technologies that show high promise for returning
1014 value based on real-world internal and external drivers.

1015 **Outcomes:**

- 1016 • Use a framework to assess and implement new technologies. Technologies selected for
1017 implementation shall be:
 - 1018 ○ The contractor's Chief Technology Officer (CTO) will provide a dataset...
 - 1019 ○ Compliant with federal regulations, MDA CIO directives, and cybersecurity
1020 requirements.
 - 1021 ○ Evaluated by a collaborative Implementation team, which will include the end
1022 user.
 - 1023 ○ Managed for risk and cost.
 - 1024 ○ Supplemented by business case analysis that assesses the return against the
1025 total investment (both one-time and full life cycle costs) and associated risks.

1026 **Objective:** The contractor's CTO shall oversee and form Technology Assessment teams with
1027 appropriate members from each of the contractor's IRES departments.

1028 **Outcomes:**

- 1029 • Meet quarterly to review new technologies.
- 1030 • Ensure all technology under consideration undergoes testing in an environment that
1031 mimics the MDA enterprise operational architecture and configuration.

- 1032 • Increase customer and end user buy-in and reduce implementation risk. The contractor
1033 shall invite end users to participate in the Technology Assessment teams.

1034 **10.2.5 Business Relationship Management**

1035 **Objective:** Establish and maintain a business relationship between IT Services and the
1036 customer(s) to identify customer needs and ensure that the service provider is able to meet
1037 those changing needs.

1038 **Outcomes:**

- 1039 • Document and understand the customers' requirements and desired outcomes to drive
1040 improved communications and relationships.
- 1041 • Work with MDA customers to define the requirements for delivery of new services or
1042 changes to existing services.
- 1043 • Use SLAs to manage customer expectations and identify and address the changing
1044 business needs of the customer.
- 1045 • Identify technology trends and environment/infrastructure changes that may affect the
1046 service provided to the customer.

1047 **Objective:** Ensure high levels of customer satisfaction, indicating that the service provider is
1048 meeting the customers' requirements.

1049 **Outcomes:**

- 1050 • Periodic collection and review of all customer satisfaction feedback for provided
1051 services.
- 1052 • Establish regular feedback cycles with customers, services owners, and stakeholders
1053 regarding customer satisfaction ratings.
- 1054 • Ensure a formal complaint and escalation process is in place.

1055

1056 **10.2.6 IT Project Management**

1057 **Objective:** The contractor shall deliver a Project Management Plan (PMP) that defines Project
1058 Management activities from receipt of the request for a new or changed service through
1059 deployment into the Production environment.

1060 **Outcomes:**

- 1061 • Provide a PMP based on industry best practices that includes requirements to:
 - 1062 ○ Manage assigned resources.
 - 1063 ○ Follow a communications plan to ensure all stakeholders are informed.

Contract: HQ079617D0001
Order: HQ085722F8003

- 1064 ○ Execute projects under the direction of the Project Management Office (PMO).
- 1065 ○ Follow the Change, Configuration, and Release/Deployment Management
- 1066 processes.
- 1067 ○ Coordinate the transition of new or changed service to operations.
- 1068 ○ Include applicable requirements, deliverables, verification/acceptance methods,
- 1069 milestones, a risk assessment, a WBS, dependencies and assumptions, integrated
- 1070 schedule, cost estimates, and a cost reporting structure.
- 1071 ○ Ensure stakeholder buy-in by conducting an internal review process.
- 1072 ○ Facilitate any required Technical Interchange Meetings (TIMs) or kick-off
- 1073 meetings.
- 1074 ○ Update team structure; membership; roles and responsibilities; resources;
- 1075 interim milestones; critical paths; and any new risks, dependencies, or
- 1076 assumptions based on the Primary Support Base (PSB)-approved contractual
- 1077 agreement.
- 1078 ○ Conduct a final project review at project closeout to ensure service delivery has
- 1079 been completed, ownership has been transferred, records have been archived,
- 1080 cost accounts have been closed, and knowledge base articles/known errors have
- 1081 been documented.
- 1082 ○ Provide project LCM.
- 1083 ○ Review change packages.
- 1084 ○ Perform monitoring and track site surveys with stakeholders.
- 1085 ○ Work with IT engineers for coordination of build-outs and configurations related
- 1086 to IT designs.
- 1087 ○ Attend Work Screening Teams (WST) meetings.
- 1088 ○ Review redlines and updates.
- 1089 ○ Support IT engineering in reviewing and evaluating Change Request (CRQs).
- 1090 ○ Facilitate and manage Engineering Review Board (ERB) and Engineering
- 1091 Architecture Board (EAB) deliverables to gain approval for technical engineering
- 1092 designs, architecture, schedules, Rough Order of Magnitudes (ROMs), and
- 1093 cybersecurity and implementation plans.
- 1094 ○ Consult with Facilities Management for conduit, power, floor tile penetrations,
- 1095 rack locations, and wall-mounted equipment.

Objective: The contractor shall identify a PMO to manage how all projects are performed IAW the PMP and manage customer expectations regarding overall project processes and performance.

Outcomes:

- 40% of Project Managers (PjMs) shall maintain a Project Management Professional certification.
- PjMs shall have the skills, training, resources, tools, and experience necessary to successfully perform project management activities.
- Review the project schedule, resource requirements, and personnel availability and negotiate a decision on whether or not to proceed with a project.
- Input defined performance measures and objectives in a database available to Government.
- Periodically review project status updates using a customer dashboard and measure against the baseline.
- Provide dashboards with a common format for all projects and include easy-to-view indicators of project status.
- Provide both historical cost data and predictive hours and cost data on a real-time basis. Display cost information by project, WBS, and PWS, allowing the MDA to readily identify the cost impact of decisions.
- Provide status information into the performance management system.
- On a weekly basis, review health for all projects (e.g., technical, cost, and schedule) to identify and resolve problem areas.
- Conduct periodic audits to ensure the accuracy of information being entered and to ensure risks are properly characterized and being mitigated.

Deliverables		
Deliverable	Initial Delivery	Frequency
Project Management Plan	As Required	As Required

10.2.7 Financial Management

Objective: The contractor shall use its initial Financial Management baseline and continue to adjust as MDA IM/IT services are added, changed, or retired.

Outcomes:

- 1125 • Establish project-specific cost controls to eliminate unnecessary costs and manage ITSD
1126 costs in an efficient manner.
- 1127 • Manage financial administration practices and procedures related to increases and
1128 decreases in IT service resource requirements to satisfy MDA demands.
- 1129 • Define estimated cost per service.
- 1130 • Provide a quarterly report of services consumed and any variances to the planned
1131 estimates.
- 1132

Deliverables		
Deliverable	Initial Delivery	Frequency
CDRL C011, Quarterly Report	Per CDRL	Per CDRL

1133

1134 10.2.8 Security Administration

1135 **Objective:** The contractor shall provide security administration to comply with applicable DoD,
1136 MDA, and local security directives, policies, procedures, and instructions in the safeguarding of
1137 MDA-controlled and classified information, including proper document marking, classification,
1138 storage, accountability, transmittal, and destruction.

1139 Outcomes:

- 1140 • Manage international security to comply with DoD and MDA requirements (Foreign
1141 Disclosure [FD], ITAR, Trade Act Agreement [TAA]), as required.
- 1142 • Ensure that any individual requiring access to Government IT systems completes IA
1143 Awareness training.
- 1144 • Ensure that personnel requiring privileged access obtain appropriate Computing
1145 Environment (CE) certifications for the OS(s) and/or security-related tools/devices they
1146 support or operate.
- 1147 • Ensure that personnel performing IA functions on National Security Systems (NSS) meet
1148 the Committee on NSS (CNSS) training requirements.
- 1149 • Protect CPI and CT IAW DoDI 5200.39, Critical Program Information (CPI) Protection
1150 within the DoD.

1151 10.2.9 Request Fulfillment

1152 **Objective:** The contractor shall perform request fulfillment activities and enable customers to
1153 request standard services from the MDA ITSC based upon approved governance.

1154 **Outcomes:**

- 1155 • Build, implement, maintain, and evolve request fulfillment models and workflows to
1156 ensure efficient and effective fulfillment of requests.
- 1157 • Utilize workflows and other system functionalities to allow customers to submit
1158 standard service requests that will be automatically prioritized, categorized, and
1159 assigned based on the service request type and customer responses.
- 1160 • Document and maintain request fulfillment models through configuration control.
- 1161 • Ensure accurate logging, categorization, prioritization, routing, functional escalation,
1162 and data integrity of all applicable service requests, including pre-authorized and ad hoc
1163 service requests.
- 1164 • Conduct corrective action/continual improvement on request fulfillment processes,
1165 including the addition of standardized workflows supporting newly identified work
1166 efforts.

1167 **Objective:** The Request Fulfillment process shall follow the MDA/DX- and MDA CIO-approved
1168 business rules. This is primarily a procurement activity that is transitioned to the 2-Letter for
1169 operations, maintenance, and accountability purposes but is sometimes supported under ITSD
1170 (ex: additional licensing for a service supported by MDA/IC).

1171 **Outcomes:**

- 1172 • Provide the request and cost to the Government to work funding and approval for
1173 contractor procurement.
- 1174 • Obtain signed approval from the designated Government official for all procurements
1175 over the threshold identified in the MDA CIO Business Rules.
- 1176 • Route all Commodity IT requests through the Commodity IT manager and follow the
1177 applicable business rules for funding thresholds for MDA CIO, MDA/DX, and/or IT
1178 Purchase Request (ITPR) approval.
- 1179 • Route all Special Access Programs (SAP) IT-related items directly to the SAP IT Manager
1180 for approval IAW the SAP IT Business Rules.

1181 **Objective:** The contractor shall provide a monthly Request Fulfillment Report.

1182 **Outcomes:**

- 1183 • Provide a report that contains:
 - 1184 ○ Time for handling each type of service request.
 - 1185 ○ Age of open service requests.
 - 1186 ○ Percentage of requests fulfilled within SLA/Service-Level Objective (SLO) targets.

Contract: HQ079617D0001
Order: HQ085722F8003

- 1187 ○ Highlights of service request resolution times that fall outside of agreed upon
1188 service levels.
- 1189 ○ Number of service requests resolved by resolution type.
- 1190 ○ Request number.
- 1191 ○ Status of all open service requests.

1192 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
1193 a monthly basis through CDRL C002, EITS Task Order Status Report.

1194 **Outcome:**

- 1195 • The contractor shall confirm that 85% of service requests stemming from the MDA ITSC
1196 meet their identified SLA/SLO.

Deliverables	
Deliverable	Frequency
Request Fulfillment Process	Annually
Monthly Request Fulfillment Report	Monthly

1197

1198 **10.3 RESERVED**

1199 **10.4 IT Supplier and Asset Management**

1200 **10.4.1 Supplier Management**

1201 **Objective:** The contractor shall establish, utilize, and maintain third-party support agreements
1202 for IT hardware and software as required to meet EITS contractual IT service objectives and
1203 outcomes.

1204 **Outcomes:**

- 1205 • Maintain warranty and maintenance coverage for approved hardware and software,
1206 maximizing Return on Investment (ROI) through proactive cost-benefit analysis.
- 1207 • Obtain the best value for MDA investment dollars and ensure that suppliers perform
1208 IAW established targets and contract terms and conditions.
- 1209 • Analyze the global market for supply chain risks, assess the impact of detected risks, and
1210 implement controls to address each risk IAW the DoD Supply Chain Risk Management
1211 plan.
- 1212 • Comply with established Risk Management guidance.

- Ensure vendor compliance to detect, identify, assess, and monitor the presence of vulnerabilities and threats (e.g., product tainting, counterfeit parts, refurbished products sold as new, malware, and supply chain disruptions).

Objective: The applicable SSI requirement shall be provided by the contractor and reported on a monthly basis through CDRL C002, EITS Task Order Status Report.

Outcome:

- The contractor shall ensure that 98% of IT hardware and software configuration items are within warranty or under maintenance contracts, where feasible based on a cost-benefit analysis.

Deliverables		
Deliverable	Initial Delivery	Frequency
Supplier Agreements	As Required	As Required
Assessment of Existing Software Licenses	End of CY1	Semi-Annually

10.4.2 Charge-back/Show-back

Objective: The contractor shall provide the applicable Government customer the appropriate data through a dashboard, which allows MDA customers and stakeholders to understand the costs related to actual usage of IT resources.

Outcomes:

- Capture charge-back data available to the contractor, including software, hardware, labor, and future projected costs that are paid for and maintained by IC and delineated by MDA 2-Letter organization for End-User Support, Business Automation, Networks and Systems Services, Data Center Services, and Cloud Services.
 - a. End-User Support shall include hardware and software (by Manufacturer's name) located at MDA principal sites. The data shall include a list of non-standard hardware/software, the system the software is installed, current location of the system (hardware/software), network or enclave the hardware/software is installed, MDA 2-Letter that owns the hardware/software, estimated labor costs to maintain hardware, and replacement costs.
 - b. Business Automation shall include the application name, description of application, server that hosts the application, storage for each drive on the server, software, network or enclave the in which the application operates, MDA 2-Letter that owns the application, estimated labor costs to maintain the application, and replacement costs.

- 1244 c. Networks & System Services shall include list of equipment on IC
1245 network/enclave, serial/model number of equipment, current location of
1246 network/enclave, MDA 2-Letter that owns the network/enclave, estimated
1247 labor costs to maintain the equipment, and replacement costs.
- 1248 d. Data Center Services (on-site) shall include virtual environments for each
1249 MDA-2Letter, network or enclave the virtual environment is associated with,
1250 hardware required to support network/enclave, vCPU amount and costs,
1251 vRAM amount and costs, disk storage and costs, estimated labor costs, and
1252 replacement costs.
- 1253 e. Cloud services (off-site) shall include CIO-Managed Services hosted on
1254 Commercial Cloud Service Provider (CSP) Environments broken out by MDA-
1255 2Letter. The data shall include description of service, CSP and Impact Level of
1256 Service, Service Level Agreement to include description of support and
1257 service levels, cloud cost model used to determine per-user service
1258 subscription rates. The data shall include estimated infrastructure costs,
1259 estimated CSP costs, software and hardware costs, and estimated labor
1260 costs.
- 1261 • Data will be updated on a monthly basis.
- 1262 • Dashboard shall include showback information for core CIO Services (i.e Printer
1263 Services, Email Services) that shows utilization of statistics, average cost of service
1264 per user, and percentage of each MDA-2Letter usage.

1265 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
1266 a monthly basis through CDRL C002, EITS Task Order Status Report.

1267 **Outcome:**

- 1268 • The contractor shall ensure <2% SLA non-compliance.
- 1269 • The contractor shall ensure 99% of service levels defined in SLAs are measured IAW
1270 SLAs.
- 1271 • The contractor shall ensure 100% of new capabilities will have an SLA, cost model, and
1272 end user agreement, if required.

1273

Deliverables		
Deliverable	Initial Delivery	Frequency
Service Level Agreements	As Requested	As Requested
Organizational Level Agreements	As Requested	As Requested

1274

1275 **10.4.3 Software Request Fulfillment**

1276 **Objective:** The contractor shall perform software request fulfillment activities, which enables
1277 customers to request software license and installation services from the MDA ITSC based upon
1278 MDA/IC government predefined roles, policies, and thresholds.

1279 **Outcomes:**

- 1280 • Ensure efficient and effective review of software requests with the relevant service
1281 providers and other stakeholders.
- 1282 • Allow customers to submit standard service requests that will be automatically
1283 prioritized, categorized, and assigned based on the service request type and customer
1284 responses.
- 1285 • Obtain signed approval from the designated Government Official for all procurements
1286 over the threshold identified in the MDA CIO Business Rules.
- 1287 • Document and maintain request through configuration control.
- 1288 • Ensure accurate logging, categorization, prioritization, routing, functional escalation,
1289 and data integrity of all applicable service requests.
- 1290 • Conduct Continual Service Improvement (CSI) on request fulfillment processes within
1291 operations, to including the addition of standardized workflows supporting newly
1292 identified work efforts.
- 1293 • Comply with the Commodity IT process to ensure appropriate approvals for requests
1294 involving customer-funded procurements.
- 1295 • Coordinate all SAP IT-related requests directly to the SAP IT Manager for approval
1296 according to the SAP IT Business Rules.
- 1297 • Ensure there are no unused or available licenses across the Agency, regardless of 2-
1298 Letters' ownership before requesting funding.
 - 1299 ○ Notify the Commodity IT Manager of any unused and available licenses. If the
1300 Government determines licenses can be re-distributed, the contractor will
1301 coordinate approval for ownership transfer of the license/entitlement to the
1302 receiving 2-Letter.
 - 1303 ○ If approved, the contractor will coordinate approval for ownership transfer of
1304 the license/entitlement to the receiving 2-Letter.

1305 **10.4.4 IT Asset Management and Accountability**

1306 **Objective:** The contractor shall maintain traceability of MDA CIO-managed IT assets that are
1307 assigned to MDA personnel.

1308 **Outcomes:**

- 1309 • Review the existing asset inventory to account for all MDA CIO-managed IT systems in
1310 the organization.
- 1311 • Identify any anomalies and take action to remove the unlicensed software, obtain a
1312 valid license, or revise inventory lists.
- 1313 • Maintain constant vigilance to detect, identify, assess, and monitor the presence of
1314 vulnerabilities and threats (e.g., product tainting, counterfeit parts, refurbished
1315 products sold as new, malware, and supply chain disruptions).

1316 **10.4.4.1 IT Software Asset Management**

1317 **Objective:** Provide technical, physical, and administrative control of all authorized software,
1318 including a hard and soft copy of software inventory.

1319 **Outcomes:**

- 1320 • Ensure compliance, reporting, and monitoring with DoDI/MDA 5000.76, including
1321 software accountability reports for Internal Use Software (IUS) procured by the IRES
1322 contract.
- 1323 • Maintain applicable Government customer-assigned software assets and ensure
1324 they are catalogued in the Configuration Management Database.
- 1325 • Provide physical storage in a secure centralized location and an annual inventory of
1326 all software.
- 1327 • Ensure all Government-identified IT assets are cybersecurity-approved based upon a
1328 contractor-defined assessment process for asset analysis and recommendation.

1329 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
1330 a monthly basis through CDRL C002, EITS Task Order Status Report.

1331 **Outcome:**

- 1332 • The customer shall ensure and report >90% auditable software asset tracking
1333 reporting capability is directly related to procurement subsystems, including
1334 Configuration Management Database Product Catalog and license records supported
1335 by financial data.

1336 **Objective:** The Contractor shall only purchase pre-approved software licenses.

1337 **Outcomes:**

- 1338 • The Contractor shall submit Exhibit D with a list of all anticipated software licenses to be
1339 procured. Government approval is required. Exhibit D will include, at a minimum,
1340 itemized list of software, quantity, original estimated cost, current estimated cost,
1341 running total and 2-ltr funding. Exhibit D shall include itemized cost data for any new

software purchases or renewals in the following calendar 90 days. For example, any Exhibit D that is submitted in June will include July data. The Government will approve/disapprove software purchases within 30 calendar days of delivery of Exhibit D with valid quotes or any revisions and amendments.

Unapproved software will not be procured. If necessary, unapproved software will be removed from the network.

10.4.4.2 IT Asset Receiving and Documentation

Objective: The contractor shall validate, expedite, and receive non-physical (i.e., software, vendor support contracts, etc.) material assigned to the applicable Government customer.

Outcomes:

- Ensure timely and consistent invoice payments.
- Identify intangible procurement line items as “Software”, “Contract”, or “Non-Receiveable” in the Configuration Management Database.

Objective: The contractor shall create accountability records in the Configuration Management Database to document applicable Government customer-assigned procured software and vendor support agreements.

Outcomes:

- Comply with appropriate directives (e.g., DoDI/MDA 5000.76) requirements to identify, track, and report IUS assets.
- Relate applicable assets to support agreements to visualize and report on asset maintenance coverage or gaps in support.

Objective: Deliver applicable Government customer-assigned procured software to the customer through the Wide Area Workflow (WAWF).

Outcomes:

- Deliver contractor-acquired assets to the MDA customer IAW FAR 52.245-1 and DoDI/MDA 5000.76.
- Contractor will support the acceptance process by creating the acceptance request and attaching the digital format with the required product data within the automated Procurement Integrated Enterprise Environment (PIEE)/WAWF receiving report system/module.

10.4.4.3 Hardware Procurement Approval

Objective: The Contractor shall only purchase pre-approved hardware or emergency hardware.

1374 **Outcomes:**

- 1375 • The Contractor shall submit Exhibit E with a list of all hardware to be procured. For
1376 items over \$25,000, Government approval is required. For items under \$25,000
1377 Government approval is not required but they must be on the list for situational
1378 awareness. Exhibit E will include, at a minimum, itemized list of hardware, quantity,
1379 original estimated cost, current estimated cost and a running total. Exhibit E shall
1380 include itemized cost data for any new hardware purchases in the following calendar
1381 month. For example, any Exhibit E that is submitted in June will include July data. The
1382 Government will approve/disapprove hardware purchases within 5 business days of
1383 delivery of Exhibit E or any revisions and amendments.

1384 Emergency hardware purchases (i.e. Break/Fix) can be made and identified on the following
1385 month's Exhibit E for situational awareness. These items need to be clearly identified in exhibit
1386 E.

Deliverables		
Deliverable	Initial Delivery	Frequency
CDRL C004, Asset Management and Maintenance Report	Per CDRL	Per CDRL

1387

1388 **10.5 Architecture Engineering Services**

1389 **10.5.1 Enterprise Architecture**

1390 **Objective:** The contractor shall capture the current "as is" architecture for each applicable
1391 Government customer enterprise service and create logical and physical models of each
1392 service.

1393 **Outcomes:**

- 1394 • Create comprehensive logical and physical "as is" models of MDA data centers,
1395 cybersecurity architecture, and networks.
- 1396 • Update the comprehensive and physical "as is" models as networks and enclaves are
1397 added to the MDA enterprise service.
- 1398 • Maintain current physical and logical "as is" diagrams and/or models.

1399 **Objective:** The contractor shall coordinate with enterprise architects, systems engineers, and
1400 test engineers to review and de-conflict issues between the MDS Test Event architecture and
1401 the IT EAs.

1402 **Outcomes:**

- 1403 • Define IT assets/services that are critical for the MDS test event. Identify and mitigate
1404 Single Points of Failure (SPOFs) within the architecture required to support the MDS test
1405 event.
- 1406 • Define DR or COOP processes and procedures as applicable to mission-critical systems
1407 or information.
- 1408 • Coordinate maintenance activities that are scheduled during Event Protection Periods
1409 (EPPs).
- 1410 • Provide for consistent security architecture across all networks and systems, and ensure
1411 security policies are created once and then enforced consistently with controls for every
1412 conceivable access scenario. The contractor's Information System Security Engineers
1413 (ISSEs) will participate in the planning for all systems integrated into the MIE.
- 1414 • Collaborate with the contractor's enterprise architects. The contractor's ISSEs will
1415 ensure consistent application of security policy across the applicable Government
1416 customer EA, verify RBA policies are incorporated into the EA, continuously update
1417 authentication processes, and work with the applicable Government customer to
1418 automate security controls to enable rapid attack detection and response.
- 1419 • Perform a cybersecurity architecture assessment in order to establish an accurate
1420 understanding of the security posture baseline.

Deliverables		
Deliverable	Initial Delivery	Frequency
CDRL C005, Engineering Documentation	Per CDRL	Per CDRL

1421

1422 10.5.2 Reference Architectures

1423 **Objective:** The contractor shall adopt and expand on the applicable enterprise system
1424 engineering standards and tailor processes, principals, and standards, as required.

1425 **Outcome:**

- 1426 • Maintain consistency with taxonomy standards and frameworks, engineering and
1427 drawing standards, technical baselines, work flow execution standards, capability
1428 models aligning with business objectives, and budgetary estimates for future
1429 capabilities.

1430 **Objective:** The contractor shall maintain and sustain the RA application/modeling platform.

1431 **Outcomes:**

- 1432 • Ensure application/modeling platform will be provided for current and future needed
1433 RAs.

- 1434 • Sustain, maintain, and update current and future RA modeling platforms through an
1435 automated means.

1436 **10.5.3 Design Engineering**

1437 **Objective:** The contractor shall define, analyze, plan, measure, and improve the availability and
1438 capacity of applicable Government customer services.

1439 **Outcomes:**

- 1440 • Maintain Availability/Capacity plans.
- 1441 • Define the current and future service needs for the applicable Government customer.
- 1442 • Diagnose and resolve availability/capacity-related incidents and problems.
- 1443 • Verify that all infrastructure, processes, tools, and roles are appropriate to meet agreed
1444 upon service-level targets.
- 1445 • Design appropriate and cost-justifiable availability and technical features based on RBA
1446 roles and procedures to meet the agreed upon availability levels.
- 1447 • Measure availability and capacity using standard KPIs in order to assess and guide the
1448 health of the applicable Government customer's services.
- 1449 • Track KPIs using MDA BI tools.
- 1450 • Implement proactive measures to improve availability of service based on KPI and SLA
1451 targets.
- 1452 • Use RAs as an input to the Common-cost Design Engineering process.

Deliverables		
Deliverable	Initial Delivery	Frequency
CDRL C005, Engineering Documentation	Per CDRL	Per CDRL
Availability and Capacity Management Process	30 DAC	Annual Review

1453

1454 **10.5.4 Infrastructure Service Model**

1455 **Objective:** The contractor shall provide a rapidly scalable/expandable infrastructure service
1456 model that will allow growth and support customer demand while minimizing excess unused
1457 capacity and operational costs.

1458 **Outcomes:**

- 1459 • Ensure that the Government retains full data rights for all data stored/processed on the
1460 expandable infrastructure.
- 1461 • Retain and destroy all data-retentive components (unclassified/classified) associated
1462 with the Infrastructure Service model, following DoD and MDA policies.
- 1463 • Provide detailed usage/utilization metrics that accurately reflect annual infrastructure
1464 investments and project/2-Letter charge-back/show-back in support of accurate SLAs.
- 1465 • Monitor the allocation of the infrastructure service and plan for future growth by
1466 performing capacity planning.
- 1467 • Manage and support expandable infrastructure consistent with existing operations and
1468 maintenance SOPs.
- 1469 • Evaluate other technologies for the Infrastructure Service model.

1470 **Objective:** The contractor shall meet expansion requirements through the utilization of Priced
1471 Prospective Work Packages (PPWPs).

1472 **Outcome:**

- 1473 • Executed PPWPs will meet rapid expansion requirements.

1474 **10.5.5 Systems Engineering**

1475 **Objective:** The slate of control gates established as part of the Systems Engineering “V” shall be
1476 integrated with the MDA/IC Government control gates and shall be combined or eliminated as
1477 best suits a given activity.

1478 **Outcomes:**

- 1479 • Ensure early engagement of Mission Assurance within a service/system design that
1480 considers events/projects, risk, security, configuration, quality, and end user feedback
1481 as soon in the service life cycle as possible.
- 1482 • Integrate cybersecurity practices into the contractor’s Systems Engineering processes.
- 1483 • Accommodate the inclusion of Risk Management, QA, and Configuration Management
1484 considerations throughout the service life cycle.
- 1485 • Integrate end user considerations into the service through early and frequent user
1486 feedback throughout the service life cycle.

1487 **10.5.5.1 Cisco Lab Environment**

1488 **Objective:** The contractor shall maintain a Cisco lab environment in MDA COS Building 720,
1489 room B80-2 to allow network engineers the ability to test production equipment firmware and
1490 software updates, and work with emerging network and data management technologies in a
1491 closed environment prior to implementation into the production environment.

1492 **Outcomes:**

- 1493 • Align the lab environment as closely as possible with the production environment to
1494 ensure viable and valid testing of firmware and software updates
 - 1495 • Align the lab environment as closely as possible with the production environment to
1496 allow viable and valid testing of emerging network and data service technologies
 - 1497 • Maintain lab equipment firmware and patching to most current versions available
 - 1498 • Maintain the lab environment in a ready state for expedient use
 - 1499 ○ Permanently installed cable infrastructure clearly identified, labeled and
1500 documented
 - 1501 ■ Cable infrastructure which may connect to any services or areas external
1502 to the Lab Environment shall be documented and tracked in the MDA
1503 Cable Database of record, with standard labels applied to each cable
 - 1504 ■ Cable infrastructure which provides connectivity within the physical
1505 boundary of the Lab Environment and the associated Lab equipment shall
1506 be clearly documented utilizing a method which is readily accessible and
1507 useable by all relevant personnel
- 1508 All temporary cable infrastructure removed when no longer needed

1509 **10.6 Defensive Cyberspace Operations (Under MIOES, a separate task order will be created**
1510 **for these requirements.)**

1511 **Objective:** The contractor shall provide Defensive Cyberspace Operations (DCO) for the MDA.

1512 **Outcomes:**

- 1513 • Provide Cybersecurity Operations.
- 1514 • Provide Cybersecurity Engineering services.
- 1515 • Provide Purebred service offerings and Public Key Infrastructure (PKI) certification.

1516 **10.6.1 Cybersecurity Operations**

1517 **10.6.1.1 Cybersecurity Operations Tier II**

1518 The following PWS section will be removed from the 22F8003 PWS upon award of the 24F8800
1519 REV A, estimated for 01NOV24

1520

1521 **Objective:** The contractor shall conduct cybersecurity activities required for DoD Information
1522 Network (DoDIN) and Defensive Cybersecurity Operations (DCO) operations in the MDA Area of

1523 Operations IAW DoDI 8530.01, Chairman of the Joint Chiefs of Staff (CJCS) Manual (CJCSM)
1524 6510.01F and the current Evaluators Scoring Metric (ESM).

1525 **Outcome:**

- 1526 • Provide on-site support 24/7/365 for the agency in COS or HSV as the MDA CSSP Team.
1527 COS and HSV Operational locations as the MDA CSSP team.
- 1528 ○ Any exceptions require “transfer of operations” actions, requiring Government
1529 leadership approval.
- 1530 • Conduct COOP reviews and exercises at a Government-defined frequency.
- 1531 • Uphold compliancy with Higher HQ (HHQ) operations taskings and orders (U.S. Cyber
1532 Command [USCYBERCOM], Joint Forces HQ [JFHQ]-DoDIN, U.S. Strategic Command
1533 [USSTRATCOM]).
- 1534 • Create and disseminate MDA Cyber Tasking Orders (CTOs).
- 1535 ○ Gain Government approval for each MDA CTO prior to release.
- 1536 ○ Publish orders within two business days of receipt from HHQ (USCYBERCOM,
1537 JFHQ-DoDIN, USSTRATCOM).
- 1538 ○ Disseminate to the appropriate 2-Letter program elements IAW the SLA.
- 1539 • Interface with JFHQ-DoDIN for official Requests for Information (RFIs) or as requested
1540 from the Government.
- 1541 • Interface with the Joint Cyber Cell (JCC) for any ongoing operations or support for
1542 products destined for JFHQ-DoDIN.
- 1543 • Participate and support meetings that contribute to CSSP-CERT operations.
- 1544 • Maintain technical expertise in DoD standard cybersecurity tools for endpoint security,
1545 vulnerability scanning and management, and automated continuous endpoint
1546 monitoring.
- 1547 ○ Knowledge, Skills, and Abilities (KSA) with the DoD standard Host-Based Security
1548 System (HBSS)/Endpoint Security Solutions (ESS) family of products or currently
1549 mandated tool(s).
- 1550 ○ KSAs with the DoD standard Assured Compliance Assessment Solution
1551 (ACAS)/Nessus family of products or currently mandated tool(s).
- 1552 ○ KSAs with the DoD standard Tanium family of products or currently mandated
1553 tool(s).
- 1554 ○ KSAs with the DoD standard for Security Information and Event Management
1555 (SIEM) family of products or currently mandated tool(s).

- 1556 • IAW CJCSM 6510.01B and MDA 8140.01-INS, personnel shall be appointed to a
1557 Cyberspace Workforce (CSWF) cybersecurity work role by the CSSP-CERT Chief prior to
1558 accessing Tier II CSSP information or performing any Tier II CSSP role or responsibility, as
1559 designated by the MDA component head.
- 1560 • IAW the DoD Secretary of Defense (SECDEF) Memo dated 12 December 2019, personnel
1561 shall be appointed to Tier II work roles by the CSSP-CERT Chief prior to performing Tier II
1562 DCO in the MDA Area of Responsibility (AOR).
- 1563 • Perform continuous monitoring of MDA CSSP-aligned systems IAW DoDI 8530.
 - 1564 ○ Ensure measures are in place to identify data degradation.
 - 1565 • Maintain awareness of DCO tool capabilities, availability, and
1566 degradations.
 - 1567 • Maintain awareness of 2-Letter enclaves and degradation of coverage.
 - 1568 • Report any and all cybersecurity-related degradations and outages to
1569 Government, and provide a holistic view of the Agency's DCO site picture.
1570 Metrics that need to be tracked include current and future DCO
1571 operations, ongoing cyber incidents, related cyber intelligence, and
1572 emerging cyber vulnerabilities/threats.
- 1573 • Leverage Agency network Layered Defense (LD) strategies to implement preventive
1574 network countermeasures.

1575 **Objective:** The contractor shall maintain MDA's CSSP certification and accreditation by
1576 managing requirements IAW current DoD ESM requirements.

1577 **Outcomes:**

- 1578 • Implement and integrate ESM requirements with cyber operations.
 - 1579 ○ Create, manage, and execute Plans of Action and Milestones (POA&Ms) for any
1580 requirements not able to be completed currently.
- 1581 • Lead or support ESM preparation activities.
- 1582 • Complete ESM inspections with a continued CSSP certification.

1583 **Objective:** The contractor shall facilitate CSSP subscriber alignment IAW DoD ESM and DoD CIO
1584 Cybersecurity Discipline Implementation and manage subscriber outreach activities.

1585 **Outcomes:**

- 1586 • IAW the MDA CSSP SLA, personnel shall be appointed as Tier II members by the CSSP-
1587 CERT Chief prior to obtaining access to and performing cybersecurity activities included
1588 in the SLA as a Tier II CSSP "service."

- 1589 • IAW the MDA CSSP SLA, personnel appointed as Tier II members may only perform
1590 activities, roles, and responsibilities that fall under the "provider" role as endorsed by
1591 the SLA Tier II signatory.
- 1592 • Develop SLAs between the CSSP and 2-Letters owning computer systems.
- 1593 • Uphold CSSP roles and responsibilities contained within SLAs.
- 1594 • Coordinate with 2-Letters to:
 - 1595 ○ Develop, implement, and maintain SLAs.
 - 1596 ○ Integrate automatic reporting, where possible.
 - 1597 ○ Implement endpoint security and scanning integration.
- 1598 • Interface with Tier III subscriber ISSMs/Information Systems Security Officers (ISSOs)
1599 upon request from the Government or subscriber.
- 1600 • Create and manage leadership and subscriber outreach presentations.
 - 1601 ○ Gather and consolidate data.
 - 1602 ○ Build charts, graphs, and content required for presentations.
- 1603 **Objective:** The contractor shall complete Incident Response (IR) and Recovery activities IAW
1604 CJCSM 6510.01B, DoDI 8530.01, ESM 10 (or current version); and USCYBERCOM, JFHQ-DoDIN
1605 directives and orders, and CNSS Instructions (CNSSIs).
- 1606 **Outcomes:**
 - 1607 • Maintains, tests, and utilizes IR and Incident Recovery plans.
 - 1608 ○ These plans contain procedures and incidents.
 - 1609 ○ Plans will address elimination of any access methods used by the intruder,
1610 including vulnerabilities, physical security problems, or human error.
 - 1611 ○ IR plans shall incorporate lessons learned.
 - 1612 ○ IR strategies are updated and improved through a formal, post-mortem Incident
1613 Analysis process.
 - 1614 • Conduct media and network forensics analysis, and reverse malware engineering
1615 support.
 - 1616 • Plan, coordinate, and execute penetration testing activities.
 - 1617 • Conduct incident handling activities.
 - 1618 • Document and report cyber incidents in designated DoD and MDA incident repositories
1619 within established timelines.

- 1620 ○ DoD: Joint Incident Management System (JIMS)
- 1621 ○ MDA: MDA Government-approved tool
- 1622 ● Research and design mitigation strategies.
- 1623 ● Provide cyber defense analysis services, including cyber IR and mitigation, cyber
- 1624 intelligence and data fusion, cyber forensics, reverse malware engineering support, and
- 1625 cyber exercise support.
- 1626 ● IAW the MDA Insider Threat Incident Response Plan, personnel shall be appointed to
- 1627 Tier II work roles and have a Need to Know (NTK) prior to accessing Tier II IR and
- 1628 incident handling information in order to protect the disclosure of potential insider
- 1629 threat procedures, capabilities, and activities.

1630 **Objective:** The contractor shall plan and execute threat-informed operations to identify and
1631 mitigate threats to the MDA AOR.

1632 **Outcomes:**

- 1633 ● Monitor, review, store, analyze, and action threat intelligence data.
- 1634 ● Conduct cyber fusion activities, integrating and correlating cyber threat information
- 1635 with network data.
- 1636 ● Plan and execute hunt activities based on threat intelligence.
- 1637 ● Plan named operations to validate identified threats to MDA systems.
- 1638 ● Submit plans to Government for approval prior to taking action.
- 1639 ● Generate reports that provide recommendations to harden the cybersecurity posture
- 1640 based on findings.

1641 **Objective:** The contractor shall perform QA of CSSP SLA execution, incident reports, and all
1642 other CSSP-CERT products.

1643 **Outcomes:**

- 1644 ● Review and communicate discrepancies of SLA execution with the Government and Tier
- 1645 III subscriber.
- 1646 ● Review internal and external incident reports for compliance with DoD and MDA
- 1647 standards.
- 1648 ● Review and maintain all policies, standards, and procedures within the CSSP-CERT.
- 1649 ● Review CSSP-CERT operations briefings for accuracy and effectiveness, and provide the
- 1650 Government with lessons learned and areas for improvement.

1651 **Objective:** The contractor shall provide recurring incident report metrics to the Government at
1652 a Government-defined frequency.

1653 **Outcomes:**

- 1654 • Maintain operational metrics covering the week, month, quarter, and annual
1655 timeframes.
- 1656 • Use Trend Analysis to identify ongoing Limiting Factors (LIMFACS) and potential issues.
- 1657 • Document lessons learned.
- 1658 • Use lessons learned to develop and implement remediation strategies.

1659 **Objective:** The contractor shall ensure personnel maintain required operations qualifications
1660 according to CSSP-CERT Government direction and standards.

1661 **Outcomes:**

- 1662 • IAW MDA 8140.01-INS, personnel shall achieve and maintain all CSSP CSWF
1663 requirements and qualification standards in order to access Tier II CSSP information and
1664 perform Tier II CSSP activities.
- 1665 • Provide input and recommendations to Government for CSSP Operator qualification
1666 standards.
- 1667 • Document and manage Government-approved standards related to Operator
1668 qualifications.
- 1669 • Conduct standards reviews at a Government-defined frequency with CSSP Operater
1670 staff to ensure qualifications are maintained.

1671 **Objective:** The contractor shall manage CSSP-CERT operations capabilities requirements to
1672 sustain mission effectiveness.

1673 **Outcomes:**

- 1674 • Maintain awareness of all ongoing MDA projects affecting CSSP-CERT operations and
1675 capabilities.
- 1676 • Document and maintain operations capability LIMFACs and requirements.
- 1677 • Research and provide requirements cost estimates and market trends.
- 1678 • Review requirements with Government and obtain Government approval.
- 1679 • Advocate for projects on behalf of the CSSP-CERT at the request from Government.

1680 **Objective:** The contractor shall support mission partners in the execution of MDA DCO.

1681 **Outcomes:**

- 1682 • Provide network and media analysis support.
- 1683 • Provide DCO planning support.

- 1684 • Manage partner lessons learned and mitigation strategies.

1685 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
1686 a monthly basis through CDRL C002, EITS Task Order Status Report.

1687 **Outcome:**

- 1688 • The contractor shall ensure >95% of vulnerability management CTO notifications are
1689 distributed within 24 hours, or one business day for weekend scenarios.

1690 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
1691 a monthly basis through CDRL C002, EITS Task Order Status Report.

1692 **Outcome:**

- 1693 • The contractor shall achieve a two-hour Meantime to Detect (MTD) for 100% of Tier III-
1694 generated alerts. MTD is defined as the time between an alert firing in the affected
1695 SIEM and when the contractor creates/opens a ticket.

1696 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
1697 a monthly basis through CDRL C002, EITS Task Order Status Report.

1698 **Outcome:**

- 1699 • The contractor shall report malware instances within the below Meantime to Respond
1700 (MTR) timelines based on CJCSM 6510.01B reporting requirements:
- 1701 ○ Two-hour MTR for 100% of Category 8 incidents. MTR for Category 8 incidents is
1702 the time from the alert to initial notification to Government via email and/or
1703 ticketing system.
 - 1704 ○ Four-hour MTR for 100% of Category 1, 2, and 7 incidents. MTR for Category 1,
1705 2, and 7 incidents is the time from Government Category declaration to
1706 notification to Tier I via the designated reporting system.
 - 1707 ○ 15-minute MTR for 100% of Category 4 incidents. MTR for Category 4 incidents
1708 is the time from Category declaration to notification to Tier I via the designated
1709 reporting system.

1710 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
1711 a monthly basis through CDRL C002, EITS Task Order Status Report.

1712 **Outcome:**

- 1713 • The contractor shall support continued authorization/certification of the MDA CERT as a
1714 Tier II CSSP.

1715 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
1716 a monthly basis through CDRL C002, EITS Task Order Status Report.

1717 **Outcomes:**

- 1718 • The contractor shall respond to 100% of Tier III Requests for Information (RFIs) with
1719 either a resolution or Course of Action (COA) within 48 hours or two business days.

1720 **Objective:** The contractor shall provide CSSP-CERT support with an expected 30% increase in
1721 tasks for the MDS CSSP mission. for the remainder of Fiscal Year (FY) 2022 (FY22).

1722 **Outcomes:**

- 1723 • Support the new MDS CSSP mission by performing continuous monitoring (24x7x365),
1724 as well as protecting, detecting, and responding to cyber threats.
- 1725 • IAW CJCSM 6510.01B reporting requirements, personnel performing continuous
1726 monitoring, detection, and response activities for the MDS mission systems shall be
1727 independent of personnel performing similar activities for non-MDS mission systems to
1728 ensure compliance with MDS stakeholder and USCYBERCOM escalation timelines.
- 1729 • Execute the alignment of the Agency's MDS mission systems to the authorized MDA
1730 CSSP.
- 1731 • Execute DCOs for MDS mission systems in support of the Warfighter.
- 1732 • Include system or network privileged users, and meet the training, certification, and
1733 reporting requirements IAW current directives (DoDD 8140.01 and DOD 8570.01-M).

1734 **10.6.1.2 Cybersecurity Operations Tier III**

1735 **Objective:** The contractor shall ensure compliance with all CTOs issued by JFHQ-DODIN or the
1736 MDA CSSP. The Configuration Management team shall review the results of scanning and other
1737 cybersecurity tools and develop a plan to bring non-compliant hardware and software into
1738 compliance within specified timeframes. Only approved software shall be added to system
1739 environments.

1740 **Outcomes:**

- 1741 • Track the status of vulnerabilities that cannot be patched or mitigated within the
1742 timelines specified by Tasking Order (TASKORD) 17-0019, coordinate with the Service
1743 DyT, the ISSM team, and the GNOSC to schedule the update. The contractor will track
1744 and provide the ISSM team with data on End-of-Life (EOL) hardware and software.
- 1745 • Operate and maintain servers and systems as required to provide Enterprise Security
1746 Services to all classified and unclassified MDA enclaves. Current versions of all systems
1747 will be maintained IAW MDA and JFHQ-DODIN directives and orders.
- 1748 • Compliance reports for all the relevant identified documents are maintained and
1749 available to review on the Enterprise Mission Assurance Support Service (eMASS) or at
1750 request by the Government.
- 1751 • All new software versions are assessed and provided to the ISSM for approval prior to
1752 implementation on system environments.

1753 **Objective:** The contractor shall review the results of scanning and other cybersecurity tools for
1754 non-compliance.

1755 **Outcome:**

- 1756 • Conduct vulnerability scans IAW CSSP SLA(s).
- 1757 • Assess Defense Information Systems Agency (DISA) STIG updates quarterly for changes
1758 that impact enterprise software and hardware.
- 1759 • Develop and update plans to bring identified non-compliant hardware and software into
1760 compliance with specified timeframes.

1761 **Objective:** The contractor shall perform system-level Information Systems Security Officer
1762 (ISSO) duties and responsibilities IAW DoDI 8500.01 and DoDI 8510.01 for all systems under
1763 contractor management.

1764 **Outcomes:**

- 1765 • Adhere to the DoD's RMF by aligning ISSOs qualified IAW DoDM 8140.03 to contractor-
1766 managed IT systems that operate under the direction of the IC ISSM.
- 1767 • The cybersecurity contractor ISSO will be in a ready state to work through A&A activities
1768 as directed by the IC ISSM. This includes the collection and/or creation of complete and
1769 accurate RMF artifacts, creation and tracking of POA&Ms, tracking of CTO/IA
1770 Vulnerability Management (IAVM) activities, and the recording of these activities in their
1771 respective authoritative repository.

1772

1773 **Objective:** The contractor shall track the status of vulnerabilities not be patched or mitigated
1774 within the timelines specified by TASKORD 17-0019.

1775 **Outcome:**

- 1776 • Coordination with Service DyTs, ISSM teams, and the GNOSC for timely patches and
1777 software updates.
- 1778 • Provide the ISSM team with updated data on EOL hardware and software vulnerabilities.

1779 **Objective:** The contractor shall operate and maintain servers and systems as to provide
1780 Enterprise Security Services to all classified and unclassified MDA enclaves IAW MDA and JFHQ-
1781 DODIN directives and orders.

1782 **Outcome:**

- 1783 • Maintain and document current versions of Enterprise Security Services in eMASS for all
1784 classified and unclassified MDA enclaves.

1785 **Objective:** The contractor shall provide onsite support for MDA Tier III enclaves aligned with
1786 CSSP requirements.

1787 **Outcomes:**

- 1788 • IAW the MDA CSSP SLA, Tier III members (Local Control Center [LCC], GNOSC, systems
1789 administrators) may only perform cybersecurity activities, roles, and responsibilities that
1790 fall under the "subscriber" section, as endorsed by the SLA Tier III signatory.
- 1791 • Provide support for all supported networks, including SAP, during core business hours.
- 1792 • Analyze incidents to produce coherent and actionable information in support of time-
1793 critical operational decisions.
- 1794 • Prevent malware in applications through multiple layers of defenses that utilize a
1795 combination of methods, including:
 - 1796 ○ (1) A blacklist methodology (e.g., typical malware detection engines, policies that
1797 block known bad);
 - 1798 ○ (2) A whitelist methodology (e.g., application whitelisting, policies that permit by
1799 exception); and
 - 1800 ○ (3) An analytic capability to identify anomalous application behavior (e.g.,
1801 application errors/crashes, unusual network behaviors [such as callbacks],
1802 application error/audit log generation outside normal bounds).
- 1803 • Incorporate controlled environment analysis (Behavioral), code analysis and forensics
1804 analysis (Static), and correlation of internal events and external effects (Dynamic) to
1805 identify, characterize, and understand the effects and methods of software operations
1806 known or suspected to be malicious.

1807 **Objective:** The contractor shall continuously monitor all MDA/IC-managed networks and
1808 enclaves to identify unauthorized software products and/or versions; additionally, the
1809 contractor shall perform static code analysis for new customer-submitted software requests
1810 and maintain the MDA/IC ISSM's MDA approved software listing.

1811 **Outcomes:**

- 1812 • Ensure proactive adherence to the MDA Cyber-SwAP. Coordinate with system owners
1813 and/or end users to determine disposition of or path to compliance.
- 1814 • Perform software security assessments, as required, on products not previously
1815 reviewed; if a product is not approved, coordinate the removal of the unauthorized
1816 product.

1817 **Objective:** The contractor shall implement a Cyber Incident Handling process that employs the
1818 tenets of CJCSM 6510.01B, Cyber Incident Handling Program. Once an intrusion is identified,
1819 the contractor shall perform the following outcomes.

1820 **Outcomes:**

1821 • Take all reasonable and appropriate steps to preserve any and all evidence, information,
1822 data, logs, electronic files, and similar type of information related to the intrusion for
1823 subsequent forensic analysis so that an accurate and complete damage assessment can
1824 be accomplished.

1825 • Report immediately via the MDA-approved escalation process, including notification to
1826 the applicable Government customer and affected stakeholders.

1827 • Report incidents to the applicable Government customer within 24 hours (CDRL C014).

1828 **Objective:** The contractor shall perform a preliminary analysis to determine the extent of the
1829 event and whether a detected incident is a reportable event, prevent further damage, maintain
1830 control of the system(s) affected and the surrounding environment, and update the incident
1831 report.

1832 **Outcomes:**

1833 • Develop an IR and Incident Recovery plan to resolve the incident according to policy,
1834 procedures, and quality requirements to minimize risk.

1835 • Perform a Post-Implementation Review (PIR) to evaluate effectiveness of corrective
1836 actions, document lessons learned, and brief MDA leadership, including a pre-brief for
1837 the applicable Government customer.

1838 • Provide a detailed incident report to document all activities and results for the incident,
1839 including root cause analysis, corrective actions taken, and a POA&M.

1840 • Maintain the confidentiality and integrity of data throughout the MIE, and monitor and
1841 maintain RBA for services and systems.

1842 **Objective:** The contractor shall determine RBA roles that need to be established or modified in
1843 order to ensure confidentiality of information and reduce the potential impact caused by
1844 insider threats.

1845 **Outcomes:**

1846 • Determine the RBA roles and associated access through the contractor's Change
1847 Management process.

1848 • Compare the user's credentials and clearance prior to approval.

1849 • Support CSSP requirements by forwarding all applicable CTOs from higher DoD
1850 cybersecurity activities to the MDA Tier III support activities, and track compliance with
1851 those tasks.

1852 **Objective:** The contractor shall develop, implement, and sustain the MDA cybersecurity
1853 reference architecture and ensure architectural alignment to cybersecurity requirements.

1854 **Outcome:**

- 1855 • Implement a cybersecurity architecture for the CND Enterprise Toolset (i.e., ACAS,
1856 ArcSight, ESS) ACAS, ArcSight, and ESS that enables connectivity to enterprise
1857 cybersecurity services for all 2-Letter customers.
- 1858 • Update the cybersecurity architecture for required future tools (i.e., ACAS, ArcSight,
1859 ESS).
- 1860 • Assist with toolset configuration for current tools, including ACAS, ArcSight, and ESS, and
1861 future tools including, but not limited to, Zero Trust and C2C.
- 1862 • Sustain and maintain cybersecurity repositories and reporting structures to ensure
1863 accuracy of all system assets and correct reporting for each cybersecurity toolset.
- 1864 • Provide 2-Letter cybersecurity engineering assistance.
- 1865 • Identify cybersecurity architecture and process improvements to MDA/IC leadership,
1866 when requested.

1867 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
1868 a monthly basis through CDRL C002, EITS Task Order Status Report.

1869 **Outcomes:**

- 1870 • Ensure no instance of EOL or End-of-Service (EOL/EOS) hardware or software exists in
1871 any contractor-managed IT environment, unless accepted by the AO in a risk mitigation
1872 plan or POA&M.
- 1873 • Update CSSP tools (ACAS, HBSS, Endpoint Security [ENS], SIEM tools) IAW JFHQ-DoDIN
1874 orders.
- 1875 • Implement and report status into eMASS for all system authorization requirements IAW
1876 MDA instructions, DoDIs, and AO guidance.
- 1877 • Ensure there are no late POA&Ms or overdue CTOs applicable to any contractor-
1878 managed IT environments.

1879 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
1880 a monthly basis through CDRL C002, EITS Task Order Status Report.

1881 **Outcome:**

- 1882 • The contractor shall enforce Tier III to provide continuous updates of POA&Ms for all
1883 systems/enclaves with timely mitigation for all Category 1 findings.

1884 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
1885 a monthly basis through CDRL C002, EITS Task Order Status Report.

1886 **Outcome:**

- The contractor shall ensure Tier III personnel are coordinating directly with the MDA/IC ISSM for Government coordination and direction within five business days of receiving issues associated with TEAMS Integrated Team Management Approach (ITMA) Common Use IT.

Deliverables		
Deliverable	Initial Delivery	Frequency
CDRL C014, Cyber Incident Handling Process	Per CDRL	Per CDRL
Cyber Incident Report	Within 24 hours of Intrusion	As Required
GNOSC CONOPS	30 DAC	Annual
POA&Ms	As Required	As Required

10.6.2 Cybersecurity Engineering (Shared between IC, BC, and DT)

Objective: The contractor shall facilitate a Cross-Domain Solution (CDS) implementation that considers the entire System Life Cycle (SLC) from requirements definition through the Security Authorization process and deployment.

Outcomes:

- Provide CDS engineering, development, Test and Evaluation (T&E), implementation, and A&A services for automated access or transfer of information between two or more differing security domains for the timely sharing of authorized information critical to the success of the MDS mission.
- Support MDA's requirements for cross-domain information sharing for operations, testing, exercises, experiments, wargames, and training.
- Have in-depth knowledge of CDS technologies on the National Cross-Domain Strategy Management Office (NCDSMO) baseline as well as associated NCDSMO guidelines and criteria for CDS.
- Provide engineering, testing, implementation, and support for security assessments and A&As.
 - Maintain current working knowledge of and be proficient in supporting the approval processes for connecting to networks classified as Top Secret (TS) and below, including Intelligence Community-owned CDSs which connect to DoD networks and CDS devices connecting to networks classified TS – Sensitive Compartmented Information (SCI) and SAP networks.

Contract: HQ079617D0001
Order: HQ085722F8003

- 1914 ○ Assigned contractor personnel shall be familiar with CDS policy, guidance, inter-
1915 organizational interfaces, documentation, and approvals associated with CDSs.
- 1916 ○ Demonstrate, at a minimum, capability to manage MDA CDS requirements IAW
1917 DoDI 8540.01, Cross Domain (CD) Policy.
- 1918 ○ Maintain at least an IA Management (IAM) Level I certification and CDS
1919 engineers are required to maintain an IA Technical (IAT) Level III certification
1920 IAW current directives (DoDD 8140.01 and DoD 8570.01-M).

1921 **Objective:** The contractor shall assist the MDA in obtaining a CDS Authorization (CDSA) for
1922 enterprise and Point-to-Point (P2P) CDS solutions based on existing and approved technologies
1923 and, as required, obtaining approval to connect new CDS technologies.

1924 **Outcomes:**

- 1925 • Annually revalidate CDSs by working with MDA information system and information
1926 owners.
- 1927 • Translate their cross-domain requirements into solutions that satisfy the customer's
1928 mission needs, ensuring solutions are cost-effective and efficient.
- 1929 • Manage CDS using the appropriate DISA and/or Defense Intelligence Agency (DIA) CDS
1930 approval process to achieve Authorization to Operate (ATO).
- 1931 • Identify and document CDS requirements.
- 1932 • Provide a recommendation with analysis of potential CDS alternatives to allow the MDA
1933 to make a solution determination.
- 1934 • Assist the MDA with coordinating any new CDS-related technology development
1935 activities with the NCDSMO.

1936 **Objective:** The contractor shall provide the MDA with the CDS engineering and technical
1937 services that enable MDA CDS to successfully transit each phase of the Defense Information
1938 System Network (DISN) CDS Approval and Connection process.

1939 **Outcomes:**

- 1940 • Ensure that this process remains fully integrated with the six phases of the DISN CDS
1941 Approval and Connection process. If an existing solution is determined to meet MDA
1942 requirements, just Phases 4–6 shall be executed. If a new solution needs to be
1943 developed, all phases shall be addressed.
- 1944 ○ **Phase 1 – CDS Categorization and Criticality Determination:** Support the MDA
1945 by performing the security categorization and criticality determination for the
1946 system.
- 1947 ○ **Phase 2 – Select Security Controls:** Support the MDA by identifying the
1948 appropriate security controls.

- 1949 ○ **Phase 3 – CDS Security Control Implementation:** Support the MDA by
1950 implementing and documenting the implemented security controls.
- 1951 ○ **Phase 4 – CDS Security Control Assessment:** Support Security Control Assessor
1952 (SCA) activities while they perform an assessment of the CDS. The contractor
1953 shall support the MDA by presenting the assessment results and security control
1954 assessment plan to the Cross-Domain Technical Advisory Board (CDTAB) for their
1955 review. This shall enable the CDTAB to provide a risk assessment and
1956 recommendation to the Defense Security/Cybersecurity Authorization Working
1957 Group (DSAWG) for approval.
- 1958 ○ **Phase 5 – CDS Authorization:** Support SCA activities while they perform the site
1959 security control assessment in order to provide a recommendation to the AO.
1960 The AO provides approval.
- 1961 ○ **Phase 6 – Operational CDS Monitoring:** Support the MDA by performing
1962 continuous monitoring activities for the CDS.
- 1963 ● Assist and support the MDA by working with representatives from the CDTAB.
- 1964 ● Perform the necessary engineering and testing to confirm appropriate CDS security
1965 controls are properly implemented, support the AoA, justify the selection of the
1966 recommended solution, and demonstrate satisfactory mitigation of identified residual
1967 security risk through Site-Based Security Assessments (SBSA).
- 1968 ● Prepare documentation as required by the CDTAB and IAW the deliverables identified in
1969 DoDI 8540.01, Enclosure 4.
- 1970 ● Present these results to the DSAWG in support of CDTAB recommendations to the
1971 DSAWG for approval.
- 1972 ○ During the review, if the DSAWG identifies any findings regarding CDS risk,
1973 perform additional engineering and testing until the DSAWG approves the CDSA.
- 1974 ● Perform all necessary activities to have the CDS authorized to operate by the AO based
1975 on a successful assessment performed by the SCA for functionality and security
1976 requirements. Provide guidance for the development of the filters used by the CDS to
1977 control access to the stored data.
- 1978 ○ These filters shall be based on the application of attributes associated with user-,
1979 network-, application-, and device-authorized clearances.
- 1980 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
1981 a monthly basis through CDRL C002, EITS Task Order Status Report.
- 1982 **Outcomes:**
- 1983 ● 100% of the IRES workforce is compliant with certification requirements defined by DoD
1984 8570.01-M, Information Assurance Workforce Improvement Program.

Objective: The applicable SSI requirement shall be provided by the contractor and reported on a monthly basis through CDRL C002, EITS Task Order Status Report.

Outcome:

- The contractor shall ensure 95% of Tier III MDA/IC enclaves in eMASS maintain accreditation.

Deliverables		
Deliverable	Initial Delivery	Frequency
CDS A&As	As Required	As Required

10.6.3 Purebred Service Offering PKI Certification

Objective: The contractor shall provide a mobile application – Purebred – which provides a secure credentialing process for mobile devices. Purebred is a DISA-managed registration service and mobile application used to deploy and configure DoD PKI user certificates to compatible mobile devices.

Outcomes:

- Support coverage for Purebred
- Accommodate outside business hours coverage (upon request)
- Increase security posture
- Ensure data integrity

10.6.4 Tanium Automated Continuous Endpoint Monitoring

Objective: The contractor shall implement the approved design for Tanium Automated Continuous Endpoint Monitoring (ACEM) in the UDMZ and CDMZ. The installation of the Tanium product will affect all Windows-, Linux-, and Uniplexed Information and Computing System (UNIX)-based Personal Computers (PCs) and servers across the MDA ULAN/UDMZ and CLAN/CDMZ that are connected to the Common Use network.

Outcomes:

- Comply with JFHQ-DODIN Operation Spartan Tally for both classified and unclassified networks.
- The Tanium solution provides an automated, standardized tool that enhances endpoint system security against internal threats and those external threats capable of negatively impacting MDA operations across the ULAN/UDMZ and CLAN/CDMZ.

- 2013 • Use a single agent-based technology to provide the enhanced host security, and enable
2014 an automated means for baselining assets in support of the DoD.
- 2015 • Provide centralized management of all Tanium-related products and/or policies, and
2016 provide a means to detect nefarious activities within the ULAN and CLAN.
- 2017 • Operate and maintain the Tanium architecture, including the Tanium servers, including
2018 the management server and a database server. The Tanium servers are responsible for
2019 communicating with Tanium agents (clients), other Tanium servers, and the
2020 content.tanium.com servers that host Tanium content packages.
- 2021 ○ The Tanium servers will be deployed in an HA environment for CNet and UNet to
2022 ensure continuous availability in the event of an outage or scheduled
2023 maintenance.
- 2024 ○ Maintain the Tanium servers in a clustered environment using one shared
2025 database. Each server creates an entry for itself in the Tanium database that
2026 identifies it to the other servers in the cluster.
- 2027 **Objective:** The contractor shall operate and maintain the Tanium module server, which runs
2028 application services and stores files for Tanium modules, such as Tanium Patch.
- 2029 **Outcomes:**
- 2030 • Tanium users can use the Tanium console to manage and use solution modules. The
2031 Tanium module server communicates directly only with the Tanium server. Endpoints
2032 receive packages through the Tanium server.
- 2033 • The Tanium module server is hosted on a dedicated server independent of the Tanium
2034 server to prevent intentional or accidental scripts from having a direct impact on the
2035 Tanium server.
- 2036 • Maintain the mandatory modules to be interoperable with other tools in the
2037 cybersecurity environment.
- 2038 **Objective:** The contractor shall operate and maintain Tanium Connect, which will send and
2039 receive information to SIEM products and services, including Micro Focus, ArcSight, QRadar,
2040 McAfee SIEM, and Splunk.
- 2041 **Outcomes:**
- 2042 • Tanium Threat Response sends information from saved questions to Tanium Connect
2043 and Tanium Reputation services to elaborate on process hashes for an at-a-glance
2044 reputation status.
- 2045 **Objective:** The contractor shall operate and maintain Tanium Patch to manage OS patching
2046 across an enterprise.
- 2047 **Outcomes:**

2048 • A single patch can be deployed to a computer group or it can be used for more complex
2049 tasks, such as using advanced rule sets and maintenance windows to deliver groups of
2050 patches across an environment at specified times.

2051 • The Tanium Patching module also generates in-depth reports and returns current patch
2052 applicability results from every endpoint. Details provided include:

2053 ○ Patch details, such as severity, release date, applicable Common Vulnerabilities
2054 and Exposure (CVEs), files, and links to knowledge-based articles.

2055 ○ The status of the patch, split out by computer group.

2056 ○ The assigned patch lists or block lists for the patch.

2057 **Objective:** The contractor shall operate and maintain Tanium Discover.

2058 **Outcomes:**

2059 • Allow administrators the ability to maintain an inventory of interfaces by installing the
2060 Tanium Agent on endpoints and actively monitor the local subnet, detect unmanaged
2061 interfaces, get real-time information about unmanaged interfaces, and block interfaces
2062 from the network.

2063 **Objective:** The contractor shall operate and maintain Tanium Comply.

2064 **Outcomes:**

2065 • Evaluate endpoints for security configuration exposures and software vulnerabilities
2066 using industry standard security benchmarks, vulnerability definitions, and custom
2067 compliance checks. Comply utilizes Security Content Automation Protocol (SCAP)-
2068 compliant content published by DISA.

2069 • Tanium Threat Response consists of the following capabilities:

2070 ○ Monitors activity in real time and generates alerts when potential malicious
2071 behavior is detected.

2072 ○ Continuously records key system activity for forensic and historical analysis.
2073 Specific activity across every endpoint in an enterprise and drill down into
2074 process and user activity on individual systems in both real-time and historical
2075 views.

2076 ○ Provide endpoint visibility and remediation. Searches can be performed on
2077 endpoint data for evidence of compromise and incidents can be isolated to
2078 prevent additional compromise.

2079 **Objective:** The contractor shall operate and maintain the Tanium Client to discover both static
2080 and dynamic real-time data pertaining to the endpoint and reports within seconds.

2081 **Outcomes:**

- 2082 • This data includes the following information:
- 2083 ○ Hardware and software inventory
- 2084 ○ Software configuration
- 2085 ○ Local or domain user details
- 2086 ○ Installed application or services, startup programs, and running processes
- 2087 ○ Existence of Windows registry keys and values
- 2088 ○ Windows Management Instrumentation (WMI) data elements
- 2089 ○ File system details, including identification of files by hash or contents
- 2090 ○ Event log results
- 2091 ○ Network configuration settings and state
- 2092 ○ Ensure accurate and timely reporting to the Tanium Federated servers.

2093 **Objective:** The contractor shall establish and maintain in a Tanium deployment content;
2094 content refers to sensors, packages, saved questions, dashboards, categories, and plugins.

2095 **Outcomes:**

- 2096 • Tanium content data is stored in a central database integrated with the Tanium servers.
2097 It can be viewed through management consoles and reports can be generated on a
2098 variety of asset properties and security policies.
- 2099 • Questions are used to create queries and retrieve data from endpoints.
- 2100 • User Interface (UI) consoles are used by administrators to access the data.
- 2101 • Role Based Access Control (RBAC) is used for access to Tanium data.
- 2102 • Report results can be sorted by product or system criteria and can be managed using
2103 dashboards, as necessary.
- 2104 • Provide appropriate personnel to the Cyber Applications team for working with the
2105 Tanium resident engineer and for ongoing O&M of the Tanium system.
- 2106 • Maintain new DMZ access switches for UDMZ/CDMZ physical access ports.
- 2107 • Maintain the DMZ uplinks to 10g between MDA/DX core routers and the DN9 (DMZ
2108 upstream) switches.

2109 **10.6.5 Threat Hunting Administration Support**

2110 **Objective:** The contractor shall provide real-time technical and administrative management and
2111 support of all assigned MDA Cyber Assistance Team (CAT) Cyber Threat Hunting systems, tools,
2112 users, and capabilities.

2113 **Outcomes:**

- 2114 • Manage System Administrative functions, including all necessary tasks, patching, and
2115 update of software/firmware required to ensure continued and reliable operation and
2116 ensure the Confidentiality, Integrity and Availability (CIA) of MDA CAT-owned and -
2117 operated computer systems and data.
- 2118 • Perform System Administrator/System Manager, security functions, and responsibilities
2119 for the CAT Analytical Tool Suite (CATS) hardware; software; and all associated tools,
2120 users, systems, and capabilities to MDA/IC standards. Examples of CATS components to
2121 be administered/managed include:
 - 2122 ○ Knowledge Management (e.g., PlexTrac)
 - 2123 ○ Configuration Management
 - 2124 ○ SIEM (e.g., Splunk Enterprise Security/Machine Learning Tool Kit [MLTK])
 - 2125 ○ Storage Area Network (SAN) (e.g., Dell EMC)
 - 2126 ○ Networking/Inter-networking/Power Equipment
 - 2127 ○ Virtual Machine (VM) management (e.g., VMware vSphere/ESXi)
 - 2128 ○ Firewall/Virtual Private Network (VPN) and other security devices (e.g., Cisco)
- 2129 • Respond to and correct reported system/capability/service outages and degradations
2130 within 30 minutes of notification during core business hours and within two hours of
2131 notification outside of core 0700–1600 hours to ensure minimal disruption to
2132 stakeholder operations.
- 2133 • Support accreditation and certification processes and tasks for tool/capability solutions
2134 and/or other Cyber Threat Hunting stakeholder-operated systems.
- 2135 • Ensure all tools deployed to federal IS or connected networks are approved by the MDA
2136 AO and receive an Authorization to Connect (ATC) prior to any mission execution.

2137 **Objective:** The contractor shall generate and maintain system documentation, including System
2138 Security Plans (SSPs) (including artifacts), relevant checklists, POA&Ms (as relevant), system
2139 diagrams, and vendor documentation and develop/implement associated processes and
2140 procedures required for the effective management, security monitoring, IR, and operations of
2141 tool/capability solutions, as well as team member workstations, security appliances, and other
2142 associated technical hardware and software.

2143 **Outcomes:**

- 2144 • Identify, implement, and assess required security controls and IR activities.
- 2145 • Document systems under support in the eMASS system.

- 2146 • Provide functioning hardware and software tools supporting MDA CAT Threat Hunting
2147 activities and mission.

2148 **Objective:** The contractor shall provide software and system development support to the
2149 stakeholder in the development of mission-specific tools, capabilities, and objectives, as
2150 requested by the stakeholder.

2151 **Outcomes:**

- 2152 • Demonstrate and document tasks or support activities in any or all of the seven phases
2153 of the System Development Life Cycle (SDLC), including:
- 2154 ○ Planning (scope)
 - 2155 ○ System Analysis and Requirements (requirements analysis)
 - 2156 ○ System Design (specifications, design, operations)
 - 2157 ○ Software Development
 - 2158 ○ Integration and Testing (QA)
 - 2159 ○ Implementation (coding/production)
 - 2160 ○ O&M (performance management)

2161 **Objective:** The contractor shall provide recommendations for improvements of existing cyber
2162 capabilities, processes, protocols, and/or tools and provide recommendations via the
2163 stakeholder Technical Requirements Review (TRR) and Change Control Board (CCB) (TRR/CCB).

2164 **Outcomes:**

- 2165 • Recommendations developed, submitted, and successfully approved by the TRR/CCB.

Deliverables		
Deliverable	Initial Delivery	Frequency
System Security Plans	As Required	As Required

2166 **10.7 Cloud/Data Center Services/Application Services – (ICN/ICS)**

2167 **10.7.1 Cloud Services**

2168 **Objective:** Working in an agile methodology, The contractor shall maintain off-premises cloud
2169 offerings, providing IaaS, PaaS, and SaaS to all MDA customers, as applicable. The off-premises
2170 cloud shall provide on-demand network access to a shared pool of configurable computing
2171 resources (e.g., networks, servers, storage, applications, services), which can be rapidly
2172 provisioned and released with minimal management effort or service provider interaction. The
2173 contractor shall, in collaboration with application owners, and IC Government facilitate a
2174 quarterly increment planning session where iteration (sprint) objectives will be determined.

2175 Using an appropriate agile framework the contractor shall migrate applications, environments,
2176 systems and/or storage to a cloud environment. This approach will utilize iterative
2177 development. The process includes iterative testing, progress/product demonstrations, MVP
2178 delivery, and continuous feedback.

2179 **Outcomes:** In this agile approach the following outcomes are provided as introductory and may
2180 be modified, added to, or changed in Increment Planning depending on Government direction.

- 2181 • Develop, adopt, and adhere to the MDA Cloud Computing CONOPS to modernize IT
2182 infrastructure by moving to a cloud-based architecture.
- 2183 • Adopt and execute agile Cloud Governance and Management practices.
- 2184 • Leverage automation as much as possible to manage migrations and workloads
- 2185 • Manage the migration of applications, systems, and data into the cloud environment
2186 Through government and produce owner backlog prioritization.
- 2187 • Form agile teams to address prioritized activities as directed, i.e. user experience issues.
- 2188 • Progress will reported against the objectives in six standard metrics: portion of work
2189 items in progress, completed work items over time, the duration of time items take to
2190 complete, number of items currently in progress, total time, and consistency of teams to
2191 meet commitments.
- 2192 • Staffing will be allocated based on the needed skillsets for the duration of the need from
2193 various workgroups across the contract as required. Progress will be measured in
2194 standard fixed length time-box, rolled up into increment planning and reported in a DAL.
- 2195 • Deliver and test Cloud services.

2196

2197 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2198 a monthly basis through CDRL C002, EITS Task Order Status Report.

2199 **Outcome:**

- 2200 • The contractor shall ensure that >95% approved, standard blueprints templates are
2201 compliant.

Deliverables		
Deliverable	Initial Delivery	Frequency
Cloud Governance	As Required	Annual Revision
Cloud Service Catalog	As Required	As Required
Migration to Private Cloud Complete	As Required	Once

2202

2203 10.7.2 Cloud Service Ongoing Fees

2204 **Objective:** The contractor shall pay all monthly invoices for third-party cloud services (e.g., Microsoft
2205 Azure and Amazon Web Services) to ensure continuation of cloud operations

2206 **Outcomes:**

- 2207 • The contractor shall apply resource tagging and naming standards to enable a cost breakout of
2208 invoices by cloud services, projects, and customers
- 2209 • The contractor shall maintain a current forecast of future cloud service provider costs based on
2210 historical trends, and anticipated onboarding of new services and customers

2211 10.7.3 Cloud Operations

2212 **Objective:** The contractor shall develop, implement, and operate the MDA cloud computing
2213 capabilities in order to realize operational performance and cost-saving attributes while
2214 mitigating any potential security risks.

2215 **Outcomes:**

- 2216 • Structure a cloud-based managed service that can be offered to MDA CIO customers
2217 and easily adjusted to fit with business strategies.
- 2218 • Include IaaS, PaaS, and SaaS by leveraging virtualization and automation.
- 2219 • Establish processes and procedures for cloud services.
- 2220 • Develop and maintain a Cloud Service Catalog for ordering and provisioning of specific
2221 services.
- 2222 • Ensure the security of the cloud environment (e.g., DISA STIGs, RMFs, etc.).
- 2223 • Implement automated provisioning and deployment processes in a Test environment
2224 for evaluation prior to moving to production.
- 2225 • Use monitoring mechanisms to notify/alert administrators and, where possible, execute
2226 mitigation, of issues.
- 2227 • Ensure continuous compliance monitoring of system configuration changes for planned
2228 or unplanned events.
- 2229 • Identify security events/vulnerabilities that need mitigation and create scripted
2230 responses that are executed automatically upon discovery, where possible.
- 2231 • Provide continuous deployments without use of maintenance windows, where possible.

2232

2233 **Objective:** The contractor shall maintain and provide to all of the MDA a DevSecOps Software
2234 Development Pipeline on all cloud platforms, as required, and provide the expertise to operate
2235 and maintain them.

2236 **Outcomes:**

- 2237 • Select agile processes for automation that are based upon accepted industry best
2238 practices and standards.
- 2239 • Implement automated Continuous Integration / Continuous Delivery (CI/CD)
2240 provisioning and deployment processes in a Pilot environment so that they can be
2241 thoroughly tested and the architecture and components can be evaluated before they
2242 are moved into production.
- 2243 • Enable operations and end users to validate the new system and offer feedback.
- 2244 • Process and grant access to the cloud environment submitted via service requests for
2245 privileged accounts
- 2246 • Provide automated provisioning scripts augment agile efforts (e.g., labels, IP addresses,
2247 initial resources sizing) based on information gathered through planning increment.

2248 **Objective:** The contractor shall provide a self-contained environment within the appropriate
2249 account.

2250 **Outcomes:**

- 2251 • Provide limited access to raw resources (e.g., compute, storage) to use as their
2252 application design and architecture dictate.
- 2253 • Provision script accounts for all the basic cloud resources needed to establish the
2254 secure, self-contained environment that project teams use to develop, test, and operate
2255 their applications.
- 2256 • Develop and automate a Reference environment, including the perimeter security
2257 boundary.
- 2258 • Provision this Reference environment, including network and security boundaries,
2259 access roles, and gateways.
- 2260 • Provide support and help desk function for all cloud functionality.
- 2261 • Provide turn-over services to individual project teams, starting in the Development
2262 environment.

2263 **Objective:** The contractor shall develop, implement, and operate the Virtual Desktop
2264 Infrastructure (VDI) environments in order to realize operational performance and cost-saving
2265 attributes while mitigating any potential security risks.

2266 **Outcomes:**

- 2267 • Structure a VDI service that can be offered to MDA CIO customers and easily adjusted to
2268 fit with business strategies.
- 2269 • Establish and/or maintain processes, procedures, and policies for VDI services.

- 2270 • Develop a VDI Service Catalog offering for ordering and provisioning of specific services.
- 2271 • Ensure the security of the VDI environments (e.g., DISA STIG, RMF, etc.).
- 2272 • Refine and standardize service offerings.
- 2273 • Use monitoring mechanisms to notify/alert administrators of and, where possible,
2274 execute mitigation of, issues.
- 2275 • Identify security events/vulnerabilities that need mitigation and create scripted
2276 responses that are executed automatically upon discovery, where possible.
- 2277 • Provide continuous testing and delivery of services.

2278

2279 10.7.3.1 Development Security Operations

2280 **Objective:** The contractor shall provide an Enterprise scalable DevSecOps Software Factory platform
2281 and DevSecOps platform engineering team to support MDA Program Manager's a capability for
2282 Continuous Integration / Continuous Delivery (CI/CD) pipelines to support rapid delivery of secure
2283 software deliveries critical to delivering Missile Defense capabilities to the Warfighter. The contractor
2284 shall develop and refine, through the use of automation and Infrastructure as Code (IaC), the ability to
2285 build and operate multi-tenant shared services that support software development teams. These
2286 services will support the Government in constructing a secure, reliable, resilient, and assured set of
2287 software applications with supporting Government and commercial tools and platforms. The contractor
2288 shall implement agile principles and lean startup practices to employ continuous delivery and instill a
2289 team dynamic that responds well to change.

2290 **Outcomes:**

- 2291 • Evolve DevSecOp platform capabilities to support Government prioritized technical
2292 accomplishments.
- 2293 • Develop high level release plans that articulates sprints in support of defined CI/CD use-cases.
- 2294 • Be responsible for environment maintenance and participate in Engineering, Programmatic, Design,
2295 Cybersecurity, and Logistics reviews.
- 2296 • Ensure platform environments in both classification domains (i.e. IL5 & IL6) are stable, reliable, and
2297 available.
- 2298 • Develop and maintain required automation and tooling to quickly deploy and manage cloud
2299 resources (e.g. Tier 2 shared services and Tier 3 dev/test environments), cloud native services and
2300 applications.
- 2301 • Oversee operational maturity of services through automated work flows, streamlined planned
2302 changes enabled by standardized change requests, and proactively ensuring reliability.
- 2303 • Sustain/optimize the environment (e.g. user onboarding, incident management, system monitoring,
2304 capacity management).

- 2305 • Execute firewall/boundary configurations to enable access to Agency CI/CD use-case stakeholders.
- 2306 • Analyze functional capabilities and tools for current and future CI/CD Pipelines.
- 2307 • Manage security updates, patches, and cross-platform plug-ins.
- 2308 • Design and support all requested report visuals for end users.
- 2309 • Mature Cost model (in conjunction with Cloud Business Office and Government Stakeholders).
- 2310 • Support adoption of delivered capabilities.

2311

2312 **10.7.4 Data Center Operations**

2313 **Objective:** The contractor shall provide support for data center operations, which encompasses
2314 the elements that provide storage, compute, and management of the facility which houses
2315 these services, including all Intermediate Distribution Frame (IDF) and Main Distribution Frame
2316 (MDF) areas.

- 2317 • Coordinate with other operational elements to ensure maximum availability of all data
2318 center services.
- 2319 • Provide support 24x7x365 in alignment with the GNOSC on-call procedures IAW the
2320 GNOSC CONOPS.
- 2321 • Coordinate, document, and execute any changes, upgrades, or installs authorized by the
2322 applicable Government customer IAW agreed-upon Release Control Management
2323 policies and procedures.
- 2324 • Proactively manage and monitor the operation of the MDA physical and virtual
2325 environments to ensure their maximum customer availability and optimal operational
2326 status.
- 2327 • Coordinate the resolution of any and all applicable IT service interruptions and
2328 troubleshoot, analyze, isolate, and document the root cause of issues when they arise.
- 2329 • Define and recommend COAs for returning affected systems to full, operational status
2330 within timelines noted within SLAs and other approved documentation and agreed to
2331 with the applicable MDA Government customer.
- 2332 • Follow the Configuration Management process for all data center configuration changes
2333 of any magnitude.
- 2334 • Ensure the Configuration Management of floor space and rack elevation assignments,
2335 including the allocation management of rack units through rack reservation processes.
- 2336 • Coordinate with the office of the MDA CIO to establish a comprehensive DR plan,
2337 including specific roles and responsibilities for data center personnel. The agreed-upon

2338 DR plan shall include a semi-annual review/exercise to validate key planning
2339 assumptions and designated activities.

2340 • Provide support for the DR requirements both physical and virtual environments by
2341 maintaining all hardware and software required for failover/recovery in the MDA
2342 Enterprise Systems environment and responding to both COOP events and exercises
2343 within the required timeframes.

2344 • Provide administration of DoD PKI, NSS PKI, and internal MDA PKI. Maintain current
2345 smart card authentication solutions and provide other logical-access Multi-Factor
2346 Authentication (MFA) solutions in IAW the DoD Identity, Credential, and Access
2347 Management (ICAM) initiatives.

2348 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2349 a monthly basis through CDRL C002, EITS Task Order Status Report.

2350 **Outcome:**

2351 • The contractor shall restore/recover service IAW the EITS Service Continuity and
2352 Disaster Recovery Plan.

2353 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2354 a monthly basis through CDRL C002, EITS Task Order Status Report.

2355 **Outcome:**

2356 • The contractor shall ensure at least two successful failover and failback of services with
2357 such capabilities, as coordinated with the Government service owner, with each service
2358 executed semi-annually.

2359 **10.7.5 Data Center Operations – Facilities**

2360 **Objective:** The contractor shall provide support for the management of the data center
2361 facilities and day-to-day operational activities, including working with MDA Facility
2362 Management staff to coordinate for the planning and installation of the electrical and
2363 environmental IT requirements within the facility.

2364 • Participate, manage, or administer to all aspects of MDA data center facilities' activities
2365 and operations.

2366 • Ensure that all MDA assets residing within MDA data centers are accurately tracked and
2367 labeled within the racks and that rack elevations for each rack are maintained and
2368 validated on a quarterly basis, or whenever a significant change warranting an update
2369 occurs.

2370 • Provide oversight and coordination of environmental control and data center facility
2371 functions, including capacity planning and requirements forecasting of facility
2372 infrastructure requirements.

- 2373 • Provide management of data center facility access control, coordinating facility
- 2374 activities, planning for capacity changes, and ensuring compliance with Government
- 2375 policy and regulations.

2376 **10.7.6 Data Center Operations – Storage Services**

2377 **Objective:** The contractor shall provide data center storage management and administration to

2378 all MDA CIO-provided storage services.

- 2379 • Resolve any service interruptions or performance-related issues and ensure that data is
- 2380 available to all applications and MDA/IC customers, provide storage application support,
- 2381 perform storage backup and DR-COOP tasks, monitor the storage environments,
- 2382 perform capacity planning, evaluate storage technologies, and deploy storage/host
- 2383 configurations to provide physical storage to MDA services.
- 2384 • Track and provide a near-real-time storage status report, noting any issues or shortages
- 2385 related to all MDA storage services, including backup, DR-COOP planning, testing, and
- 2386 coordination.
- 2387 • Establish and maintain a system to track and report MDA 2-Letter element usage of
- 2388 storage assets.

2389 **10.7.7 Data Center Operations – Virtualization Services**

2390 **Objective:** The contractor shall manage and provide data center (compute) administration to

2391 applicable physical and virtual MDA/IC servers and hosts.

- 2392 • Utilize MDA-approved monitoring software to facilitate proactive response to hardware
- 2393 failure, misconfiguration, lack of capacity, over subscription, excessive latency, service
- 2394 degradation, and outages.
- 2395 • Track and provide a near-real-time compute status report, noting any issues or
- 2396 shortages related to all MDA Physical and Virtual Computing services, including DR-
- 2397 COOP planning, testing, and coordination.
- 2398 • The contractor shall establish and maintain a near-real-time system to track and report
- 2399 MDA 2-Letter element usage of compute resources.

2400 **10.7.8 Data Center Engineering**

2401 **Objective:** The contractor shall provision standardized, normalized, configuration-controlled,

2402 and secure VMs as needed to minimize variation within the enterprise.

2403 **Outcomes:**

- 2404 • Create master OS configurations, complete with cybersecurity requirements.
- 2405 • Maintain the image to ensure continued compliance and control of secure machines on
- 2406 the network.

- 2407 • Tailor back-up and recovery process to ensure any VM can be readily restored based on
- 2408 the priorities of High, Medium, and Low assurance.

2409 **10.7.9 Application Support**

2410 **Objective:** The contractor shall provide application design, documentation, and development

2411 support for MDA business applications, core applications, and tools.

2412 **Outcomes:**

- 2413 • Sustain and maintain an RA modeling application.
- 2414 • Complete an MDA Form 13, Privacy, Records, and Information Management Evaluation
- 2415 (PRIME), for each application deployment/implementation.

2416 **Objective:** The contractor shall ensure applications and software systems satisfy customer

2417 requirements.

2418 **Outcomes:**

- 2419 • Analyze business solutions from a variety of sources, including commercial, private, and
- 2420 Government software systems and applications in deciding whether to develop in-house
- 2421 or select an existing application.

2422 **Objective:** The contractor shall ensure applications and software systems provide value to the

2423 applicable Government customer.

2424 **Outcomes:**

- 2425 • Select the appropriate application, and:
 - 2426 ○ Update the MDA Service Catalog.
 - 2427 ○ Document the specifications of the new application.
 - 2428 ○ Analyze and update any required DoDAF documents and any processes or
 - 2429 business rules.
 - 2430 ○ Document support requirements and update SLA(s).
 - 2431 ○ Execute application test and integration early in the development process to
 - 2432 reduce overall project risk by uncovering potential interoperability issues when it
 - 2433 is still cost effective to make changes.
 - 2434 ○ Document any changes to customer applications that were required.
 - 2435 ○ Develop knowledge base articles and deliver end user training using remote
 - 2436 delivery of class content through WebExs, VTCs, or pre-recorded training
 - 2437 sessions, and hands-on end-user training at the customer site.

2438 **10.7.10 Application Administration**

2439 **Objective:** The contractor shall provide application administration services IAW a tailored ITSM
2440 approach.

2441 **Outcome:**

- 2442 • Install, configure, migrate, and monitor performance of MDA applications.
- 2443 • Troubleshoot, maintain, update, report, and test applications.
- 2444 • Use a tailored ITSM process to manage the application development life cycle.
- 2445 • Include recurring and frequent contact with the end users and application owners in the
2446 development process to ensure applications meet both their needs and wants.
- 2447 • Develop static presentations and application prototypes to illustrate presentation,
2448 function, and usability.
- 2449 • Provide documentation that addresses user requirements, database design, application
2450 development, user-level documentation, and deployment documentation, including
2451 references to dependent systems and services.
- 2452 • Perform thorough functional user testing of applications and services, and prepare user-
2453 level documentation in compliance with current RMF, STIG, and DoD standards.
- 2454 • Follow Change and Configuration Management processes to mitigate impact to
2455 applications as a result of system updates, application software updates, security
2456 requirements and scans, or failures.

2457 **Objective:** The contractor shall utilize accepted industry best practices and standards to
2458 conduct process reviews, identify gaps, and provide process improvement recommendations to
2459 the applicable Government customer.

2460 **Outcomes:**

- 2461 • Validate two ITSM processes every six months.
- 2462 • Review core operations processes (e.g., Incident Management, Problem Management),
2463 as well as critical application administration processes (e.g., Capacity Management,
2464 Availability Management, Change Management, Configuration Management).
- 2465 • Implement these operational strategies in a cloud environment, which will result in
2466 more productive administration and corresponding reduction of touch labor.

2467 **Objective:** The contractor shall evaluate customer service/support requests associated with
2468 each application and, when identifying negative trends in application operation, escalate the
2469 problem to the appropriate application vendor to initiate a trouble call or update request. If
2470 the application is deemed unsuitable to provide the service it was originally acquired for, the

2471 contractor shall analyze COTS and Government Off-the-Shelf (GOTS) offerings to determine if
2472 there is a more suitable application available to support MDA customers.

2473 **Outcomes:**

- 2474 • Manage the performance and capacity of both services and component resources.
- 2475 • Diagnose and resolve performance- and capacity-related issues.
- 2476 • Assess the impact of all approved changes against the capacity plan. If a suitable
2477 application is identified, follow the Change Management process to have that
2478 application evaluated and acquired to support the service portfolio. If there is no
2479 suitable application available, determine if an appropriate application can be developed
2480 within the MIE.

2481 **Objective:** The contractor shall provide Application Administrative support (O&M support for
2482 all MDA/IC and 2-Letter applications).

2483 **Outcomes:**

- 2484 • Provide administrative support for all applicable IRES/MDA applications under the
2485 Business Automation Catalog per support requirements agreed upon with MDA/IC and
2486 the customer.
- 2487 • Document support requirements in an Operational SLA to be provided to the customer
2488 and the MDA/ICS Business Automation Lead.
- 2489 • Coordinate with MDA/ICS Business Automation Lead prior to making any additions or
2490 changes to the above list.

2491 **10.8 DoD Network Provisioning and COMSEC**

2492 **10.8.1 Network Operations & Maintenance, Infrastructure and Engineering**

2493 **Objective:** The contractor shall provide O&M support for the MDA network infrastructure
2494 (either physical or virtual) 24x7x365 in alignment with the GNOSC.

2495 **Outcomes:**

- 2496 • Operate, maintain, monitor, manage, replace and decommission with RMA action and
2497 troubleshoot MDA Networks (e.g., routers, switches, cabling, firewalls, Application
2498 Delivery Controllers [ADCs], VPNs, Intrusion Detection Systems [IDSs]/Intrusion
2499 Prevention Systems [IPSs], Software-Defined [SD] Networks [SDNs], Network Time
2500 Protocol [NTP], etc.).
- 2501 • Responsible for all networking backbone (physical, data, network, and transport) issues
2502 between internal MDA networks and external networks, as required.
- 2503 • Minimize disruption of day-to-day operations for planned upgrades.

Objective: The contractor shall replace, test, and maintain cable infrastructure supporting the secure/non-secure voice, video, and data at MDA principal locations (DLG, Fort Belvoir, RSA/VB Complex, SSFB, TDC, KAFB, PMRF, FGA, Wake Island, Reagan Test Site [RTS], and VSFB).

Outcomes:

- Execute IAW MDA policies, procedures, regulations, and directives, as well as the National Electrical Contractors Association (NECA)/Building Industry Consulting Service International (BICSI) 568 standard, which defines minimum requirements and procedures for installing telecommunications cable infrastructure.
- Provide dedicated, on-site coverage for cabling maintained by the MDA, down to the end user duty location. On-call support shall be provided during non-duty hours.
- Replace, repair, terminate, and test ~~new and~~ existing LAN and WAN cabling, including copper (both shielded and unshielded), fiber optic (both single mode and multi-mode), Radio Frequency (RF), and specialized cable (e.g., cable television) IAW applicable MDA and DoD policies and industry best practices.
- Install, terminate and test new cabling or remove existing cabling when installation or removal is determined to be under a 4 hour effort, excluding time incurred to enter data into cable plant management database.
- Ensure all completed work is updated and loaded in the Government-approved cable plant database for all principal and major locations identified in this TO, including Wake Island and connections to external networks, as required.
- Operate and maintain network media between the MDA, external Government, and contractor facilities.
- Maintain the MDA cable infrastructure labeling standards IAW MDA policies, regulations, and directives.

Objective: The contractor shall obtain appropriate Government approval for network infrastructure additions and/or changes and shall track and manage the configuration of all network hardware and related software.

Outcomes:

- Use the MDA integrated IT Asset and Configuration Management process to maintain a complete inventory of all MDA network devices (e.g. firewalls, switches, routers, network monitoring taps and devices, WAN accelerators, load balancers, IDS/IPS, etc...) and cable plant artifacts to ensure accurate accountability and traceability.
- Obtain appropriate Government approval for network infrastructure change requests and ensure every change will be tested (as the environment allows) and documented before being introduced into the production environment in respect to proactive and planned changes where immediate service recovery is not a factor.

2540 • Utilize an integrated IT Asset and Configuration Management process to track and
2541 manage the configuration of all existing network and boundary software and hardware
2542 platforms.

2543 • Along with event and Incident Management activities, utilize Change and Configuration
2544 Management processes to address network outages.

2545 • Use Change, Knowledge, and Configuration Management processes to document
2546 network issues.

2547 **Objective:** The contractor shall operate, maintain, and manage wireless network
2548 communication infrastructure and services within the MDA facilities to include VB Complex,
2549 MDIOC, and existing locations with MDA Outreach. (e.g., VB Complex, MAB, Regan Test Center
2550 (RTC), MDIOC, Pacific Tracker (PT), Pacific Collector (PC), Wake Island).

2551 **Outcomes:**

2552 • Operate, maintain, manage, replace and decommission with RMA action wireless
2553 communication infrastructure equipment and services within MDA facilities. Examples
2554 of equipment and services include access points, wireless LAN controllers, security
2555 devices and applications, mobile device managers, and other related equipment and
2556 software used in providing wireless services.

2557 • Provide the required support for wireless applications, mobile device managers, and
2558 other related equipment and software used in providing wireless services.

2559 **Objective:** The contractor shall respond to telecommunications provider-issued Service Orders
2560 and implement actions required, including standard MDA wiring configurations, network
2561 configurations, and data flows. The contractor shall operate and maintain the optimum
2562 condition of the MDA CNet, UNet, and external networks, as required. The contractor shall
2563 establish and ensure constant communication with the MDA/IC WAN Management.

2564 **Outcomes:**

2565 • Provide verification that each Service Order implementation and/or configuration has
2566 been completed.

2567 • Update documentation, as required.

2568 • Maintain telecommunication hardware and software that comprises the network
2569 infrastructure (e.g., routers, switches, firewalls, IDS/IPS, proxies, ADCs, VPNs, Core
2570 Cryptographic devices, Edge Encryption devices, Generic Equipment Model, and
2571 Base/Long-Haul Communications [LHC], etc.)

2572 • Provide assistance in maintaining and restoring communications on Other Government
2573 Agency (OGA) networks (e.g., Joint Information Operations Range [JIOR], , Joint Training
2574 and Exercise Network [JTEN], Navy Continuous Training Environment [NCTE], DISA,
2575 Defense Research and Engineering Network [DREN], Metro-Ethernet, etc..).

- Plan and implement network security, including building firewalls, IDSs/IPSs, proxies, and ADCs, and apply cryptography to network applications, backups, and DR plans.

Objective: The contractor shall actively monitor CNet and UNet performance properties, such as latency and throughput, circuit bandwidth utilization, circuit degradation/unscheduled outages and identify any definable trends to identify the source and nature of network performance reliability.

Outcomes:

- Set network baseline expectations for latency and set up automated alerts that will give insight into whether the network is performing as expected.

- Coordination by the NetOps team and network engineers to evaluate capacity per the contractor's Availability/Capacity Management process.

- Use approved MDA tools or Network Monitoring tools to detect the source and nature of network latency, response time, reliability, alerts and other performance problems for corrective action and performance enhancement within and between MDA facilities, other Government facilities, and other contractor facilities as designated by the Government.

- Use Network Reliability BBPs, which includes Event and Incident Management and Assessment and use of available monitoring tools to help identify areas of vulnerability, such as SPoFs, to identify and mitigate areas prone to cause service or system disruptions.

- Maintain an annualized availability rating of 99.9% (metrics collected and reported monthly), not to include scheduled maintenance windows.

- Provide initial notification when average circuit utilization reaches 50% of allotted bandwidth.

- Provide secondary notification when average circuit utilization reaches 80% of allotted bandwidth

- Provide WAN Management notification when a perceptible trend occurs resulting in more than three outages within one month or six outages within three months.

- Provide WAN Management notification when circuit degradation occurs such that a circuit is less than 70% operational for a duration of one month.

- Provide notification to MDA/IC WAN Management via reports created through available network monitoring tools when average circuit utilization reaches MDA/IC WAN Management-defined percentages.

- The contractor shall monitor conditions which contribute to degradations/outages.

Objective: The contractor shall provide planning and engineering guidance to the applicable Government customer; assist with network planning for contingencies, events, and current and future operations; and provide detailed planning of network changes to support emerging requirements.

2613 **Outcomes:**

- 2614 • Maintain, sustain, and develop, when required, engineering solutions in coordination
2615 with TO 8700 to provide and evaluate new engineering solutions.
- 2616 • Evaluate new solutions and technologies for integration into the MDA networks (e.g.,
2617 SDN).
- 2618 • Evaluate the effect of architectural changes on the network.
- 2619 • Recommend new technologies for integration and architecture alignment.
- 2620 • Review the Technology Roadmap and consider new solutions for implementation using
2621 the contractor's Technology Implementation Architecture.
- 2622 • Avoid mission impacts through prototyping selected solutions.
- 2623 • Provide Proof of Concepts for network architecture and then migrate into the
2624 Production architecture in a coordinated and staggered fashion to avoid interrupting
2625 ongoing operations.

2626 **Objective:** The contractor shall provide enterprise-wide network engineering support by
2627 delivering trained, qualified, and certified members to meet all EITS network engineering
2628 requirements.

2629 **Outcome:**

- 2630 • Meet current DoD directives: All the contractor's personnel performing cybersecurity
2631 duties and responsibilities, including system or network privileged users, shall meet the
2632 training, certification, and reporting requirements IAW current directives for IAT Level II.

2633

2634 **Objective:** The contractor shall provide network engineering support and expertise for voice,
2635 video, data, and transmission networks.

2636 **Outcomes:**

- 2637 • Identify opportunities for optimized network management and improved monitoring.
- 2638 • Provide infrastructure capacity planning via network monitoring tools to meet the
2639 network services availability requirements.
- 2640 • Baseline the entire MDA network architecture utilizing the RA approach to maintain the
2641 compliance of the current state and identify opportunities for standardization and
2642 consolidation.
- 2643 • Verify operational performance based on evaluation against SLAs and through
2644 continuous monitoring of network activity.

Objective: The contractor shall review, edit, publish, and maintain documentation and diagrams of engineering and design activities in agreed-upon and accepted industry standard format.

Outcomes:

- Identify and recommend tools and processes to accomplish enterprise NetOps and provide design and architectural recommendations for long-term/chronic problem resolution.
- Determine what models are appropriate for developing baseline, target, and transition architectures.
- Support the Planning, Execution, and After Action phases of current operations and contingency operations.
- Sustain an uninterrupted “as-is” network architecture while subsequently mapping out and transitioning to a “to-be,” or future state, network architecture.

Deliverables		
Deliverable	Initial Delivery	Frequency
Automated Reports via Network Monitoring Tools	Automated	Near Real-time
CDRL C005, Engineering Documentation	Per CDRL	Per CDRL

10.8.2 Reserved

10.8.3 COMSEC Services

Objective: The contractor shall act as the Communications Security (COMSEC) – alternate COMSEC Manager system-controlling authority.

Outcomes:

- Provide appropriately cleared and trained personnel.
- Receive, store, document, and issue encryption equipment and keys.
 - Tracking of effective dates to ensure keys are replaced when superseded.
 - Assist the Government COMSEC manager with cryptographic LCM.
- Control, ship, and/or receive Controlled Cryptographic Items (CCIs).
 - Act as Controlling Authority and/or Command Authority for keys under our control.

- 2672 • Administer COMSEC briefings to properly cleared personnel with a valid NTK.
- 2673 • Perform destruction of COMSEC material.
- 2674 • Complete necessary documentation.
- 2675 • Ensure COMSEC support is provided by certified cryptographic personnel.
- 2676 • Perform destruction of data.
- 2677 • Make changes to COMSEC publications promptly, within 60 days of notification of a
2678 needed change.
- 2679 • Maintain equipment; perform inventory; and be accountable for hardware, ordering,
2680 receiving, inventory, issuing, and destroying electronic and physical (paper tape) key
2681 material.
- 2682 **Objective:** The contractor shall perform Hand Receipt Holder duties when identified, and acting
2683 under the direction of the MDA COMSEC Account Manager.
- 2684 **Outcomes:**
- 2685 • Configure, control, upgrade, CCI.
- 2686 • Install, key, and re-key CCI.
- 2687 • Receive, inventory, and destroy electronic and physical (paper tape) key material, as
2688 appropriate.
- 2689 • Perform maintenance activities, such as replacing batteries and supporting Over-the-Air
2690 Re-keying and Distribution (OTAR&D).
- 2691 • Perform inventory, audits, Key Material (KEYMAT) handling, and destruction of
2692 accountable COMSEC material.
- 2693 • Act as COMSEC Account Manager's liaison between site managers, network engineers,
2694 and users.
- 2695 • Follow all guidance within the MDA/IC COMSEC Plan and established SOPs.
- 2696 • Support for COMSEC will be consistent at principal and major locations as identified in
2697 this TO (e.g., DLG, Fort Belvoir, CS 4, VB Complex, TDC, MDIOC, KAFB, PMRF, FGA, and
2698 VSFB).
- 2699 • Act as Controlling Authority for keys under our control when assigned.
- 2700 **Objective:** The contractor shall act as the liaison between vendors of CCI with regards to the
2701 procurement, repair, and maintenance of items.
- 2702 **Outcomes:**

Contract: HQ079617D0001
Order: HQ085722F8003

- 2703 • Expedite the request for repair via the vendor on behalf of the Government in order to
- 2704 prevent high risk to the Homeland Defense (HD) system.
- 2705 • Act as an authorized procurement agent under contract to negotiate fair NSA IDIQ
- 2706 contract pricing for repair of existing MDA-owned equipment and future requirements,
- 2707 as requested by different MDA Program Offices (POs).
- 2708 • Notify and coordinate the repair and test of GP/GFE and cryptographic items as required
- 2709 to support this TO.

2710 **Objective:** The contractor shall assist the Government COMSEC Manager in the management of

2711 the CCI life cycle, including both equipment and cryptographic algorithms.

2712 **Outcomes:**

- 2713 • Maintain awareness of key algorithm and equipment EOL per the NSA Crypto-
- 2714 Modernization program.
- 2715 • Advise Hand Receipt Holders when firmware upgrades are mandated by the NSA.
- 2716 • Turn in equipment to the NSA for destruction when at EOL.

2717 **Objective:** The contractor shall maintain DD Form 10, listing of authorized users of the Defense

2718 Courier Division (DCD) system, drop off and pick up items shipped through DCD.

2719 **Outcomes:**

- 2720 • Update necessary paperwork annually or as directed by the DCD.
- 2721 • Maintain a U.S. Transportation Command (USTRANSCOM) account in order to complete
- 2722 DCD shipping requests.
- 2723 • Wrap/address packages for DCD shipment.
- 2724 • Drop off and receive DCD shipments at the DCD-designated locations.

2725 **Objective:** The contractor shall maintain and implement a secure voice inventory.

2726 **Outcomes:**

- 2727 • Issue secure voice devices (e.g., Secure Telephone Equipment [STE], Universal Secure
- 2728 Phones for Voice over IP [VoIP] [vIPers]) to users.
- 2729 • Load Seed key prior to initial issue and convert to Operational key.
- 2730 • Train users on the equipment operation and semi-annual electronic re-key procedure.
- 2731 • Inventory and verify re-keys, and re-key semi-annually.
- 2732 • Support firmware updates, as required.
- 2733 • Brief all secure voice device users and maintain training documentation.

2734 **Objective:** The contractor shall maintain a COMSEC/Cryptographic Training Program.

2735 **Outcomes:**

- 2736 • Accomplish either a COMSEC or Cryptographic briefing for each individual user,
2737 depending on access required.
- 2738 • Debrief when no longer needed.
- 2739 • Keep inactive briefings for 5 years.

2740 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2741 a monthly basis through CDRL C002, EITS Task Order Status Report.

2742 **Outcome:**

- 2743 • The contractor shall validate 100% inventory of all CCIs and keying material and ensure
2744 no loss or compromise.

2745

2746 **10.8.4 Reserved**

2747

2748 **10.9 Global Network Operations and Mission/Event Services**

2749 **10.9.1 GNOSC**

2750 **Objective:** The contractor's Operations team shall have overall responsibility for MDA IM/IT
2751 service operations, including providing a 24x7x365 GNOSC, with a special emphasis on
2752 supporting FTs, GTs, and exercises

2753 **Outcomes:**

- 2754 • Provide overall MDA enterprise-wide long-term monitoring for protection of the MDA
2755 Network.
- 2756 • Provide monitoring and analysis of service outages to the MDA networks
- 2757 • Utilize the Responsible, Accountable, Consulted, Informed (RACI) communication model
2758 to communicate responsibilities across Operations teams.
 - 2759 ○ Include the deployment of operations processes, cybersecurity operations, Data
2760 Center Operations, Customer Support Services, NetOps, application
2761 administration, and telephony services.

2762 **Objective:** Upon receipt, conduct contact tracing and provide direction for clean-up actions for
2763 Negligent Discharge of Classified Information (NDCI)/Classified Information Spills
2764 (CIS)/Classified Messaging Spills (CMS) on any MDA Information System.

2765 **Outcomes:**

- 2766 • Receive incident reports from MDA/DEI and contact individuals involved in NDCIs to
2767 determine the extent of the breach.
- 2768 • Track all instances of spilled information and create appropriate work vehicles to ensure
2769 the information is properly sanitized IAW applicable policies (NSA/Central Security
2770 Service [CSS] Policy Manual 9-12, MDA Information Security Program 5200.02, CNSSI-
2771 1001, CNSS Policy [CNSSP]-18, etc.)
- 2772 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2773 a monthly basis through CDRL C002, EITS Task Order Status Report.
- 2774 **Outcome:**
- 2775 • The contractor shall ensure that of service impacts are identified and reported via
2776 automated monitoring.
- 2777 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2778 a monthly basis through CDRL C002, EITS Task Order Status Report.
- 2779 **Outcome:**
- 2780 • The contractor shall ensure that >95% of servers, network devices, and appliances are
2781 monitored for performance with automated system monitoring tools.
- 2782 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2783 a monthly basis.
- 2784 **Outcome:**
- 2785 • The contractor shall ensure that 50% of service availability reporting is automated.
- 2786 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2787 a monthly basis through CDRL C002, EITS Task Order Status Report.
- 2788 **Outcome:**
- 2789 • The contractor shall ensure that <1% of all contractor-implemented changes to the
2790 infrastructure (*did not*) cause unplanned outages.
- 2791 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2792 a monthly basis through CDRL C002, EITS Task Order Status Report.
- 2793 **Outcome:**
- 2794 • 95% accuracy of the Circuit Management database for MDA primary locations installed
2795 and managed by IRES at DLG, Fort Belvoir, CS 4, VB Complex, TDC, MDIOC, KAFB, PMRF,
2796 FGA, and VSBF – 10% evaluated per month.
- 2797 **Objective:** The contractor shall provide mission-critical functionality and responses, when
2798 applicable. Establish a Mission Execution Team (MET) as part of event execution.
- 2799 **Outcomes:**

- 2800 • Serve as the MDA/IC representative to the event MET as part of test execution when
2801 deemed necessary based on event mission requirements/objectives. Membership on
2802 the MET requires the integration of the contractor into the event MET battle rhythm
2803 leading up to, and during, the event execution.
- 2804 • Serve as the MDA/ICN contract Subject Matter Expert (SME) on network transport and
2805 service delivery in support of test execution.
- 2806 • Assist with the "on-console" operations based on event mission requirements and in
2807 support of the Government Integrated Event Test Team (IETT).
- 2808 • Coordinate with other relevant teams to ensure the timely implementation and delivery
2809 of all other work activities to ensure mission readiness.
- 2810 • Conduct investigations on process escapes or technical incidents affecting MDA daily
2811 operations or test/event planning and/or execution-

2812

2813

2814 **10.9.2 Network Operations**

2815 **Objective:** The contractor shall deliver a NetOps process that integrates the DoD strategy for
2816 NetOps into accepted industry best practices and standards.

2817 **Outcomes:**

- 2818 • Align network administration and operations with the needs of applicable Government
2819 customers and users.
- 2820 • Enable seamless integration of people, processes, and technology across the MDA and
2821 IRES ITSM organizations.
- 2822 • Improve the availability, reliability, and security of mission-critical IT services.

2823 **Objective:** The contractor shall provide enterprise management of NetOps to provide decision
2824 makers and network operators with a comprehensive view of the state of networks and
2825 enterprise capabilities.

2826 **Outcomes:**

- 2827 • Provide a CND capability to understand and defend against threats or vulnerabilities for
2828 all network assets.
- 2829 • Provide a content management approach that provides the functional processes needed
2830 to facilitate visibility into the network environment.
- 2831 • Provide situational awareness and Incident Management to ensure all assigned systems,
2832 subsystems, and networks meet or exceed MDA mission, test, and business availability
2833 requirements.

- 2834 • Provide 18x5 support (0600-2400 EST), at either COS or HSV, not both. Coverage will not
2835 be provided for federal holidays and over weekends.

2836 **Objective:** The contractor shall provide all connectivity and special circuitry for life, health,
2837 safety, and access control services component items (e.g., cameras, Alarm Points, Remote
2838 Access Panels [RAPs], Field Panels [FPs], Badge Enrollment stations, Command and Control [C2]
2839 consoles) and associated hardware/software computing systems with physical security
2840 platforms and video surveillance security platforms (e.g., Lenel OnGuard and Milestone).

2841 **Outcomes:**

- 2842 • Provide ongoing Configuration Management, monitoring, and network security for
2843 every device attached to the network.

2844 **Objective:** The contractor shall review network traffic and respond to unexpected faults or
2845 breaches of pre-established performance thresholds.

2846 **Outcomes:**

- 2847 • Ensure all personnel performing cybersecurity duties and responsibilities, including
2848 system or network privileged users, meet the training, certification, and reporting
2849 requirements IAW current DoD directives for IAT Level II.
- 2850 • Resolve user problems and investigate, test, and resolve issues.
- 2851 • Perform anomaly detection and understand the health of the network infrastructure.
- 2852 • Update to reflect new monitoring parameters as operational missions, systems, and
2853 supporting monitoring tools change.
- 2854 • Validate the health and functioning of all networks and evaluate whether monitoring
2855 strategies are providing effective and timely traffic notifications.
- 2856 • Provide greater monitoring and maintenance rigor for networks or core components
2857 that have significant mission impact.
- 2858 • Monitor, report, respond, and resolve any outages IAW the GNOSC CONOPS, triaging
2859 the impact to the operational mission, and responding to outages or events by
2860 reporting, coordinating changes, applying security patches, and coordinating network
2861 minimization.
- 2862 • Elevate outages to the next appropriate organization, and regular status shall be
2863 obtained to provide situational awareness to applicable Government decision makers.
- 2864 • Implement recovery procedures to isolate specific root causes following discovery of
2865 trouble conditions.
- 2866 • Manage outages through the GNOSC. If an outage occurs before preventive measures
2867 can take effect, prioritize according to its mission criticality.

- 2868 • Schedule any service impacting work that is non-mission-critical for repair.
- 2869 • Perform fault and impact analysis and assessment on user activity and service
- 2870 performance using the approved network monitoring tools.
- 2871 • Analyze the configurations of services and applications in order to correct network
- 2872 anomalies.
- 2873 • Perform analysis of performance and security event trends and identify issues related to
- 2874 associated network devices, connectivity, services, and applications.

2875 **Objective:** The contractor shall implement, at a minimum, a weekly maintenance schedule
2876 event where senior NetOps personnel representing all network classifications review the
2877 maintenance tasks and de-conflict any associated technical risks.

2878 **Outcomes:**

- 2879 • Determine that maintenance schedule meets technical acceptance, utilize a managerial
- 2880 review to evaluate operational mission risks, and ensure the operational mission is not
- 2881 put at risk over a maintenance task.
- 2882 • Mitigate any potential conflicts and ensure the contractor's Technical Implementation
- 2883 Group (TIG) has 24-hour, on-demand visibility of any scheduled maintenance
- 2884 requirement(s) or planned outages.
- 2885 • Verify activities have no impact on a mission or configuration for a planned event prior
- 2886 to initiating work, utilize work schedules in Remedy, and analyze network status data.
- 2887 • Collaborate with EITS Stakeholder Task and Integration Manager (STIM) to provide
- 2888 situational awareness to the TIG for de-confliction of events.
- 2889 • Notify the MDA/ICN Director, NetOps or Chief, Enterprise NetOps within one hour of
- 2890 identified system failures impacting MDS testing, communicated through the GNOSC
- 2891 and documented in Remedy.

2892 **Objective:** The contractor shall employ current MDA tools to conduct network-specific
2893 monitoring, incident resolution, and reporting, and configure monitoring tools to provide
2894 situational awareness views of MDA networks.

2895 **Outcomes:**

- 2896 • Evaluate tools available from industry and the contractor's preferred partners that
- 2897 provide enhanced capabilities, including active scanning and passive listening, as well as
- 2898 dynamic network visibility through customized dashboards, visualizations, alerts, and
- 2899 reports.
- 2900 • Ensure all tools selected for utilization are accredited through the appropriate AO prior
- 2901 to their utilization on any MDA network or system.
- 2902 • Perform and oversee software and hardware development, installation, and upgrades.

- 2903 • Plan and implement network security, including building firewalls, and apply
2904 cryptography to network applications, backups, and DR plans.
- 2905 • Troubleshoot networks, systems, and applications to identify and correct malfunctions
2906 and other operational difficulties.
- 2907 • Perform general maintenance tasks to identify the nature and security of the systems,
2908 networks, and user accounts, and tailor its support for each remote site, both
2909 Continental U.S. (CONUS) and Outside CONUS (OCONUS), to ensure users receive timely
2910 and accurate service.

2911 **Objective:** The contractor shall utilize the Government-procured General Dynamics Encryptor
2912 Management (GEM) firmware to manage networks and push Tactical LAN Encryptor (TACLANE)
2913 routing tables.

2914 **Outcome:**

- 2915 • Verify settings and, when the annual re-key approaches, work with appropriate COMSEC
2916 managers to receive the proper Short Title (ST) and push the TACLANE reload over the
2917 network on the classified side.

2918 **10.9.3 Mission/Test Event Management (Under MIOES this task will become its own task**
2919 **order.)**

2920 The contractor shall provide life cycle event management, engineering services, and support for
2921 MDA events, Mission/Real World Events, FTs, GTs, Wargames/Exercises, experiments, and.
2922 This includes, but is not limited to, coordination, planning, architecture development, service
2923 solutions, execution support, resource management, asset management, and work activity de-
2924 conffliction while ensuring full cybersecurity (Tier III LLC) services and support. Additionally, the
2925 contractor shall provide services necessary for the operations/sustainment of event systems,
2926 networks, and centers/rooms while ensuring full cybersecurity (Tier III LLC) services and
2927 support.

2928 **Objective:** The contractor shall provide an event support team which will assist the assigned
2929 Integrated Event Test Team (IETT) (MDA/ICN Government representative) throughout all stages
2930 of an event life cycle for all MDA events. Coordinate with the applicable MDA stakeholders to
2931 establish EPPs, when applicable.

2932 **Outcomes:**

- 2933 • Perform support to Ground Tests and Cyber Tests, to include development of
2934 Community of Interest and Requirements Traceability Matrix (COI/RTM) and the
2935 establishment of an Event Protection Period, if required.
- 2936 • Perform Work Screening Team (WST) duties to ensure protection of vital network assets
2937 during event activities, to include the identification of critical assets that require
2938 protection and access restrictions.

- 2939 • Coordinate with applicable MDA enterprise stakeholders during periods of heightened
2940 awareness to control event and operational asset readiness and configurations; conduct
2941 and document WST meetings to adjudicate and de-conflict all work during event
2942 protection periods.

2943 **Objective:** The contractor shall coordinate with the applicable MDA stakeholders to establish
2944 EPPs.

2945 **Outcomes:**

- 2946 • Coordinate with the applicable MDA stakeholders during periods of heightened
2947 awareness to control event and operational asset readiness and configurations.
- 2948 • Initiate and coordinate the WST process with the applicable MDA stakeholders at the
2949 beginning of the approved protection period to review any work affecting assets,
2950 services, or support systems to prevent unintended configuration changes that may
2951 affect event success and formally documented.
- 2952 • Provide configuration protections for critical assets through logical seals and access
2953 restrictions to prevent unapproved access or changes that could impact event
2954 execution.

2955

2956 **Objective:** The contractor shall provide services necessary for the operations/sustainment of
2957 event systems, networks, and centers/rooms referenced in Attachment X and will be based on
2958 support levels as defined in the outcomes.

2959 **Outcomes:**

- 2960 • Attachment X can be updated as other MDA Event Systems, Networks, and
2961 Centers/Rooms are transitioned to the MDA CIO when deemed appropriate by
2962 MDA/ICN/IRES.
- 2963 • Provide standard duty hour enclave support to Flight & Ground tests. During event
2964 execution, response is performed immediately if deemed mission essential. During non-
2965 execution, response is performed via the normal incident management process.

2966

2967 **Objective:** The contractor shall provide cybersecurity (Tier III LLC) services and support IAW
2968 DoD regulations and MDA policies including reporting, implementing best practices and
2969 maintain the enclaves ATO. The contractor shall enforce policies, ensure compliance, conduct
2970 A&A activities, and utilize cybersecurity tools necessary to maintain a secure environment.

2971 **Outcomes:**

- 2972 • Ensure operational compliance with DoD, NIST, STIGs, and MDA guidance IAW DISA
2973 cybersecurity tools such as Endpoint Security Solutions, ACAS, and Continuous
2974 Monitoring and Risk Scoring (CMRS).

- 2975 • Adhere to the DoD's RMF standards and supply required artifacts, documentation, and
2976 reports to maintain an ATO. Ensure all eMASS documentation requirements are
2977 maintained and updated for assets included in Attachment X.
- 2978 • Work through A&A activities. This includes the collection and creation of artifacts,
2979 creation and tracking of POA&Ms, and tracking of CTO/IA Vulnerability Management
2980 (IAVM) activities.
- 2981 • Conduct IR actions and analyze malicious events and known exploitations/vulnerabilities
2982 for the creation of custom signature rule sets.
- 2983 • The cybersecurity contractor will participate in Command Cyber Readiness Inspections
2984 (CCRIs)/Command Cyber Operational Readiness Inspections (CCORIs), when required.

2985 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2986 a monthly basis through CDRL C002, EITS Task Order Status Report.

2987 **Outcome:**

- 2988 • 100% of event assets are logical Mission Assurance/QA sealed and added to the events
2989 container and validated based on the event timeframe.

2990 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2991 a monthly basis through CDRL C002, EITS Task Order Status Report.

2992 **Outcome:**

- 2993 • 100% of broken event asset seals have approval.

2994 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2995 a monthly basis through CDRL C002, EITS Task Order Status Report.

2996 **Outcome:**

- 2997 • 100% of unapproved broken logical event asset seals are investigated and reported.

2998 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
2999 a monthly basis through CDRL C002, EITS Task Order Status Report.

3000 **Outcome:**

- 3001 • 80% of Response Time Objectives are met.

3002 **10.10 Change and Configuration Management**

3003 **10.10.1 Change Management**

3004 **Objective:** The contractor shall execute, manage, monitor, update existing enterprise wide
3005 change management processes when introducing any change into the IT environment

3006 **Outcomes:**

- 3007 • Deliver a Change Management process based on accepted industry best practices and
3008 standards that provides a standardized and effective means of managing changes and
3009 preventing unplanned service outages, missed targets, and data corruption.
- 3010 • Recommend and then utilize an approved Change Priority Hierarchy with classifications
3011 (e.g., Impact, Priority, Risk).
- 3012 **Objective:** The contractor's execution of MDA's change authorization process shall align with
3013 the applicable government stakeholder requirements.
- 3014 **Outcomes:**
- 3015 • Maintain, manage, and update Request for Change (RFC) status within the Change
3016 Management system that is used to record, track, and report on the status of RFCs
3017 submitted for consideration.
- 3018 • Receive and document RFCs and classify proposed changes to the services, which shall
3019 include the cost of the change, a risk impact assessment, and any system(s) security
3020 considerations.
- 3021 • Develop and maintain a Forward Schedule of Change (FSOC), including a schedule of
3022 planned approved changes for applicable Government customer review.
- 3023 • Identify authorized service interruptions, planned maintenance windows, and
3024 availability windows for all CRQs.
- 3025 • Use the Change Management system to create a view that depicts authorized service
3026 interruption periods, configuration freeze periods, pre-approved maintenance windows,
3027 and configuration item/service availability.
- 3028 • Provide change documentation, as required, including proposed metrics for measuring
3029 the effectiveness of the Change process.
- 3030 • Publish and communicate the approved Forward Schedule of Change (FSOC) to the
3031 applicable Government customer and stakeholders.
- 3032 • Monitor changes; perform change reviews; and report results of changes, impacts, and
3033 Change process effectiveness metrics to applicable Government customers.
- 3034 • Verify that changes meet objectives based upon predetermined effectiveness metrics,
3035 and determine follow-up actions to resolve situations where the change failed to meet
3036 objectives.
- 3037 **Objective:** The contractor shall identify a single person to serve as its ITSD Change Manager.
- 3038 **Outcomes:**
- 3039 • Coordinate and execute the appropriate Change Management process.
- 3040 • Review, approve, coordinate, schedule, and monitor requested changes.

- 3041 • Coordinate with appropriate resources to ensure the stability, control, and integrity of
3042 the environments.
- 3043 • Coordinate with the MDA Facility Manager for facility changes that impact the IT
3044 services.
- 3045 • Initiate changes through an approved RFC as a result of an incident or problem
3046 resolution or as part of a CSI initiative.
- 3047 • Generate RFCs using the Change Management system and update at each stage of the
3048 Change Management life cycle with the appropriate change record status.

3049 **Objective:** The contactor shall manage and execute the change management process that shall
3050 include hardware, software, network components, facilities, databases, documentation,
3051 processes, procedures, and anything deliberately introduced into the environment affecting its
3052 functions.

3053

3054 **Outcomes:**

- 3055 • Assess the potential impact of the change and prioritize based on impact, urgency, and
3056 risk analysis.
- 3057 • Present the significant and impacting CRQs to the MDA Change Advisory Board (CAB) for
3058 review of impact, urgency, and risk, ensuring approval of prioritization prior to
3059 scheduling and implementing the change.
- 3060 • Ensure that the CRQ(s) have been approved, prioritized, and scheduled with the
3061 customer base per the Engineering Design plan, and ensure staff to build, execute, and
3062 verify the design prior to implementation.
- 3063 • Validate that the actual outcome of the change meets the requirements of the CRQ.
- 3064 • Close the change record after objectives have been accomplished and verified, and
3065 ensure there are no outstanding issues or actions.
- 3066 • Ensure all lessons learned are recorded in the CRQ records and communicated to
3067 technical staff for future implementations.
- 3068 • Ensure any CRQs requiring technical “redlines”/modifications are communicated to,
3069 clearly vetted with, and tracked with GNOSC/Government personnel prior to any re-
3070 implementation.

3071 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
3072 a monthly basis through CDRL C002, EITS Task Order Status Report.

3073 **Outcome:**

- 3074 • The contractor shall track and keep record of >80% of CRQs implemented within six
3075 weeks of the original scheduled start date.

3076 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
3077 a monthly basis through CDRL C002, EITS Task Order Status Report.

3078 **Outcome:**

- 3079 • The contractor shall ensure >85% of CRQs reach deployment goal with the original
3080 design.

Deliverables		
Deliverable	Initial Delivery	Frequency
Change Management Process	30 DAC	Annual Review
Request for Change Status	30 DAC	As Required
Forward Schedule of Change	30 DAC	As Required
Requests for Change	As Required	As Required

3081

3082 10.10.2 Configuration Management

3083 **Objective:** The contractor shall ensure and execute CM procedures in place that comply with
3084 MDA Standards and the applicable Configuration Management Plan. The contractor shall have
3085 responsibility for Configuration Management for all MDA IT Services and shall assign a POC to
3086 all Configuration Management service requests

3087 **Outcomes:**

- 3088 • Manage and protect the integrity of configuration items by ensuring that only
3089 authorized items are used and only authorized changes are made to those items.
- 3090 • Verify that controls are in place to manage changes to configuration items,
3091 implemented changes and releases are validated against the release or change plan, and
3092 the integrity of data in the Configuration Management Database is maintained.

3093 **Objective:** The contractor shall execute Configuration Management based on DOD and MDA
3094 Policies.

3095 **Outcomes:**

- 3096 • Use applicable Configuration Management process de-confliction, security, technical
3097 risk, and mission and test event (flight, ground, experiments).
- 3098 • Ensure that configuration items are accounted for and recorded consistently.

3099 • Document all configuration items in the Configuration Management Database with a
3100 unique configuration item identifier as well as its relationship to other configuration
3101 items and services.

3102 • Identify and document relationships between configuration items, services, and
3103 configuration freeze periods in the Configuration Management Database.

3104 • Prepare briefings on results upon request by the Government.

3105 **Objective:** The Configuration Management Database/discovery tools shall be used to control
3106 configuration items throughout the Configuration Management life cycle.

3107 **Outcomes:**

3108 • Verify that any addition, removal, or modification of a configuration item within the
3109 Configuration Management Database has an approved RFC.

3110 • Ensure that all service-/customer-impacting configuration items are related to their
3111 respective CRQ records for outage/impact traceability.

3112 • Perform an annual audit of the Production environment to:

3113 ○ Verify the physical existence of configuration items.

3114 ○ Review their relationships to potential impacts on the Production/virtual
3115 environments.

3116 ○ Confirm correct records in the Configuration Management Database.

3117 • Review Configuration Management KPIs against audit findings to identify areas for
3118 improvement.

3119 **Objective:** The contractor shall deliver and execute integrated IT asset and Configuration
3120 Management that improve the overall alignment of the IT services and assets.

3121 **Outcomes:**

3122 • Integrate financial, contractual, and inventory functions to support both strategic
3123 decision making and LCM for the IT environment.

3124 • Ensure accountability for IT-related non-expendable, expendable, and durable assets
3125 from initial receipt until disposition.

3126 • Integrate IT Asset Management with Change and Configuration Management and assist
3127 in maintaining assets.

3128 • Ensure technician's notification of expiration dates.

3129 • Identify configuration item impacts and dependencies.

3130 • Link software licenses to assets.

- 3131 • Create alignment between MDA hardware/software assets, service delivery, and pooling
3132 of resources and capabilities.
- 3133 • Identify redundancies (cost-saving opportunities) and gaps (potential shortfalls in
3134 mission support).
- 3135 • Remove the separation between network/systems functional areas to increase
3136 communications and collaboration.
- 3137 • Establish process interfaces and improve overall performance and responsiveness for
3138 MDA/IC services.
- 3139 • Identify areas for technology integration, such as the integration of IT, facility, and
3140 systems engineering assets. This will provide greater situational awareness for event
3141 de-confliction processes.
- 3142 • Promote greater standardization of end user devices and reduced complexity of desktop
3143 environments and support requirements.

3144 **Objectives:** The contractor shall execute Change and Configuration Management processes for
3145 IC managed assets.

3146 **Outcomes:**

- 3147 • Maintain accountability of all MDA hardware and software and provide traceability to
3148 the Configuration Management Database.
- 3149 • Ensure that all IT assets hardware and software items are configuration controlled,
3150 uniquely identified, and changes are tracked and recorded in the Configuration
3151 Management Database.
- 3152 • Manage inventory levels to efficiently utilize capital investment while maintaining
3153 adequate coverage for known/projected demand.
- 3154 • Maintain control and accountability over assigned products.
- 3155 • Determine appropriate distribution based on lead times and demand.
- 3156 • Prepare briefings on results upon request by the Government.

3157 **Objective:** The contractor shall complete quarterly and annual inventories of MDA IT Assets and
3158 provide a quarterly IT Asset Management Report.

3159 **Outcomes:**

- 3160 • Provide status of improvements and efficiencies implemented following the baseline
3161 activity, variations from the Configuration Management Database and physical
3162 inventory, unauthorized configuration items detected, and status of software licenses.

3163 **Objective:** The contractor will ensure all IT assets shall be configuration-controlled in the MDA
3164 Configuration Management Database.

3165 **Outcome:**

- 3166
 - Provide a 98% accuracy rate.

3167 **Objective:** The contractor shall work closely with the applicable Government customer and
3168 make recommendations to the applicable Government customer.

3169 **Outcomes:**

- 3170
 - Execute the direction of the MDA CIO to ensure accountability for IT-related non-
3171 expendable, expendable, and durable assets from initial receipt until disposition.

3172 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
3173 a monthly basis through CDRL C002, EITS Task Order Status Report.

3174 **Outcome:**

- 3175
 - The contractor shall ensure and report >98% accuracy and report based on random
3176 reviews of Operational and Test IT environments.

3177 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
3178 a monthly basis through CDRL C002, EITS Task Order Status Report.

3179 **Outcome:**

- 3180
 - The contractor shall ensure and report >98% accuracy and report based on of random
3181 reviews of the IRES MDA/IC-controlled rack elevations on the network rack diagrams.

Deliverables		
Deliverable	Initial Delivery	Frequency
Configuration Management Process	30 DAC	Annual Review
Annual Configuration Audit	N/A	Annually
IT Asset and Configuration Management process	30 DAC	Annual Revision
Baseline Inventory of all Common Use IT and RDT&E IT Systems, services, agreements, applications, and accompanying artifacts	N/A	Annually

3182

3183 **10.10.3 Evaluation, Validation, and Testing**

3184 **Objective:** The contractor shall ensure IT systems and service for integration, interoperability,
3185 compatibility, security, and functionality.

3186 **Outcomes:**

- 3187
 - Evaluate proposed additions, upgrades, patches, and changes to the Operational and
3188 Test IT environments.

- 3189 • T&E shall be conducted IAW applicable DoD and MDA guidelines and best practices.
- 3190 • Utilize the MDA's Government-approved Testing environment for testing, development,
3191 and staging.
- 3192 • Review the list of previously completed tests/configurations, the MDA ASL, and MDA
3193 ITSC to determine if testing has been previously conducted for the specified product or
3194 service in order to avoid duplication of effort.
- 3195 • Coordinate with the MDA ISSO/ISSM to determine if the system/service has previously
3196 been approved for operation on the MDA networks.
- 3197 • Obtain and analyze the previous results for completeness and applicability to the MDA
3198 Production environments if prior test results exist.
- 3199 • Provide a documented recommendation to the Government on whether to accept prior
3200 test results or conduct additional testing after evaluation. The decision to accept prior
3201 test results will be made by the designated Government authority.
- 3202 **Objective:** The contractor shall ensure products, systems, release packages, and services under
3203 evaluation integrate with the MDA Operational environments.
- 3204 **Outcomes:**
- 3205 • Assess product configurations provided by the vendor or other supporting organizations
3206 to ensure compatibility with MDA requirements.
- 3207 • Provide an assessment of the vendor-proposed system configuration and engineering
3208 designs. If no proposed configurations are provided, the contractor shall recommend
3209 proposed configurations and architectures, including the recommended OS and
3210 application configuration to ensure compatibility with MDA requirements.
- 3211 • Collaborate with the applicable Government customers and stakeholders during tests
3212 and assessments to achieve a final, secure, and functional configuration of the product.
- 3213 • Review and document proposed configurations and provide implementation
3214 plans/documentation to ensure configurations are maintained during release
3215 deployment.
- 3216 • Contact the appropriate commercial vendor or Government POC for the failed software
3217 product to resolve the problem when a commercial or Government software application
3218 or package does not perform as required during test/evaluation.
- 3219 • Prepare and deliver to the Government a software incident report after identification.
3220 Software test incident reports shall be in the format specified by the Government and
3221 shall include the start date and completion date of the troubleshooting session, a log of
3222 the troubleshooting actions, identification of the software causing the problem, and an
3223 explanation of the probable cause for the error. Final software test incident reports

3224 shall be submitted to the Government when the issue is resolved or after the contractor
3225 certifies the problem cannot be resolved.

3226 • Provide test analysis reports including, but not limited to, compatibility with existing
3227 DoD or MDA systems, identification of limitations (security, functionality, utility), and a
3228 determination of components necessary to meet user requirements.

3229 • Prepare briefings on test results upon request by the Government.

3230 • Maintain a master listing of all T&Es that are completed. The master listing shall include
3231 sufficient details to identify the test and results, such as the system, date tested,
3232 summary of test results, and recommendation(s) made.

Deliverables		
Deliverable	Initial Delivery	Frequency
Software Test Incident Report	As Required	As Required
Test Analysis Report	As Required	As Required
Master List of Tests	As Required	As Required

3233

3234 10.10.4 Release and Deployment Management

3235 **Objective:** The contractor shall execute and maintain RDM IAW DOD and MDA policies.

3236 **Outcomes:**

3237 • Work in tandem with change and Configuration Management personnel to plan,
3238 schedule, and control the movement of releases to Test and Production environments.

3239 • Coordinate creation of RDM plans, and schedule releases with the applicable
3240 Government customers and stakeholders to deliver new/changed functionality required
3241 while protecting the integrity of existing services.

3242

3243 10.10.5 Sustaining Engineering

3244 **Objective:** The contractor shall manage all IT services and infrastructure transferred to the
3245 contractor under this contract.

3246 **Outcomes:**

3247 • Maintain accurate and complete documentation of IT infrastructure and systems, and
3248 ensure disciplined configuration control of documentation to support cost-effective
3249 Service Design and Operations processes.

3250

3251 **10.11 Continual Service Improvement**

3252 **Objective:** The contractor shall implement a CSI program based on industry best practices with
3253 the responsibility for overseeing improvement of end-to-end quality services.

3254 **Outcomes:**

- 3255 • Identify, prioritize, measure, track, implement and report improvement opportunities in
3256 a consistent and controlled manner throughout the service life cycle.
- 3257 • Integrate and coordinate improvement activities (audits, assessments, corrective
3258 actions, risks, problems, processes) throughout the service life cycle.

3259 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
3260 a monthly basis through CDRL C002, EITS Task Order Status Report.

3261 **Outcome:**

- 3262 • Evaluate a minimum of four ITSM Core Processes per year and submit a CSI plan, where
3263 applicable.

Deliverables		
Deliverable	Initial Delivery	Frequency
Continual Service Improvement Process	30 DAC	Annual Review

3264

3265 **10.11.1 Quality Assurance/Quality Control**

3266 **Objective:** The contractor shall implement QA activities as defined in the QA Program Plan
3267 (QAPP) that provides for the monitoring of the quality of services, work products, and
3268 deliverables required under this contract.

3269 **Outcomes:**

- 3270 • Verify and validate the contractor's compliance with the processes contained in the
3271 QAPP and ensure these processes meet the Government's expectations.
- 3272 • Implement the QAPP based on accepted industry standards, such as the Capability
3273 Maturity Model Integration (CMMI) SM, International Standards Organization (ISO) 9000
3274 Institute of Electrical and Electronics Engineers (IEEE) 12207, or other accepted industry
3275 QA standards.
- 3276 • Document the processes, procedures, and metrics for assuring quality, including
3277 monitoring and control of critical processes and product variation and reporting of
3278 performance.
- 3279 • Implement effective RCAs, corrective actions, and CSI in coordination with related
3280 processes.

- 3281 • Maintain a QA inspection system that is consistent with the Monitoring and Control
3282 processes identified in the approved QAPP.
- 3283 • Conduct periodic briefings to the Government within the IBR process.
- 3284 • Ensure the documentation of all corrective actions and process improvements
3285 undertaken during contract performance and that these records are available to the
3286 Government during contract performance as prescribed per the MDA Records
3287 Disposition Schedule.

3288 **10.11.2 Incident Management**

3289 **Objective:** The contractor shall perform Incident Management based on industry best practices.

3290 **Outcomes:**

- 3291 • Provide a standardized method for restoring normal service operation as quickly as
3292 possible and minimize the adverse impact of incidents on business operations.
- 3293 • Provide an Incident Manager to be accountable for the Incident Management process
3294 and the full LCM of incidents. Provide a primary interface for the handling of impacting
3295 incidents.
- 3296 • Provide access for both Enterprise Service Desk personnel and customer searches for
3297 status updates and common incident resolution.
- 3298 • Route incidents through the contractor's GNOSC for immediate resolution or through
3299 the Enterprise Service Desk for resolution, as appropriate.
- 3300 • Follow well-defined and tested incident reporting, recording, categorizing, and
3301 prioritization steps to ensure that all pertinent information is acquired and documented
3302 to conduct initial analysis of the incident.
- 3303 • Escalate incidents that are unable to restore service within the timeframe specified in
3304 the SLA/OLA to Tier II or Tier III personnel.
- 3305 • Communicate with customers throughout the life cycle of the incident, as appropriate
3306 to the severity. This includes identifying the requirements for different types of
3307 communication based on severity/impact, such as major incidents (e.g., ticket updates,
3308 group chats, executive summaries, investigation requests).

3309 **Objective:** The contractor shall implement an Incident Management Data Collection process to
3310 ensure accurate reporting.

3311 **Outcomes:**

- 3312 • Provide a weekly and monthly incident report including, but not limited to, the
3313 following:
 - 3314 ○ First contact resolution rate

Contract: HQ079617D0001
Order: HQ085722F8003

- 3315 ○ Size of incident backlog and average age of tickets
- 3316 ○ Average time to escalate
- 3317 ○ Number of incidents resolved remotely
- 3318 ○ Mean time to resolve
- 3319 ○ Average end user/customer survey satisfaction
- 3320 ○ Percentage of incidents handled within/outside of agreed response times
- 3321 ○ Number and percentage of incidents related to change and release

Deliverables		
Deliverable	Initial Delivery	Frequency
Incident Management Process	30 DAC	Annual Review
Weekly Incident Management Report	5 DAC	Weekly
Monthly Incident Report	30 DAC	Monthly

3322

3323 10.11.3 Problem Management

3324 **Objective:** The contractor shall deliver a Problem Management process based on industry best
3325 practices.

3326 Outcomes:

- 3327 • Provide a standardized method to analyze, diagnose, and resolve the underlying root
3328 cause of an issue and minimize the impact of incidents on the MDA environment.
- 3329 • Provide a process that includes problem logging, prioritization, investigation, and
3330 diagnosis using RCA techniques.
- 3331 • Identify a Problem Management Process Manager to provide governance and oversight
3332 to the Problem Management process for end-to-end services.
- 3333 • Communicate, coordinate, and execute the Problem Management activities with
3334 Incident Management process stakeholders to ensure satisfactory issue workarounds,
3335 enduring solutions, and subsequent closure and problem auditing activities.
- 3336 • Create, update, and maintain Problem Management documentation and the Known
3337 Error Database (KEDB) in a timely manner.
- 3338 • Examine incident and/or event records and associated data to both proactively and
3339 reactively identify issues, trends, or problems before they cause impacts.

3340 • Collaborate and coordinate with the contractor's Tier I, II, and III support functions to
3341 document and communicate workarounds, develop and execute response plans, and
3342 return services to full fit-for-purpose and warranty.

3343 • Ensure frequent and transparent communications to all affected stakeholders of
3344 outstanding problems and known errors to support an increasingly efficient and
3345 effective Problem Management support service.

3346 **Objective:** The contractor shall produce a monthly Problem Report.

3347 **Outcomes:**

3348 • Contain, at a minimum, open problems, resolution times, service impacts, and
3349 workarounds/resolutions to reduce the number and impact of incidents over time.

3350 • Enable tracking, reporting, and access for Problem Management stakeholders.

3351 **Objective:** The applicable SSI requirement shall be provided by the contractor and reported on
3352 a monthly basis through CDRL C002, EITS Task Order Status Report.

3353 **Outcome:**

3354 • The contractor shall ensure that >90% of open problems have an available workaround.

Deliverables		
Deliverable	Initial Delivery	Frequency
Problem Management Process	30 DAC	Annual Review
Problem Report	30 DAC	Monthly

3355

3356 10.11.4 Knowledge Management

3357 **Objective:** The contractor shall implement Knowledge Management based on industry best
3358 practices that is accountable for the creation, maintenance, and usability of the EITS knowledge
3359 base.

3360 **Outcomes:**

3361 • Ensure knowledge base content is developed, evaluated, and stored with consistent
3362 formats and easy-to-understand language. Knowledge content includes all data and
3363 information required to support the organization (e.g., processes, training, instructions,
3364 lessons learned, reference material) (created and managed).

3365 • Ensure new and existing knowledge base content is current and accurate (current and
3366 accurate).

- 3367 • Ensure knowledge base search results are easy to find and relevant to search criteria
3368 (relevant and searchable).
- 3369 • Provide users with access to knowledge base content to improve self-service capabilities
3370 while ensuring controlled access when needed and that users are proficient in the use of
3371 knowledge base tools (accessible).
- 3372 • Integrate Knowledge Management activities across all areas of the organization to
3373 ensure all process and service areas participate in the creation of knowledge base
3374 content (integrated).
- 3375 • Provide mechanisms for users to report satisfaction with the current capabilities and to
3376 request additional information or services to be added (meets user's needs).
- 3377 • Establish and maintain appropriate tools and technology to support the wide range of
3378 knowledge content sources (organizational structure) and the different needs of the
3379 users (individual and collaborative platforms) when it comes to sharing knowledge,
3380 including integration of knowledge tools (tools and technology).

Deliverables		
Deliverable	Initial Delivery	Frequency
Knowledge Management Process	30 DAC	Annual Review
Knowledge Base Articles	As Required	As Required
Knowledge Article Template	As Required	As Required

3381

3382 **10.11.5 Reserved**

3383 **10.12 MDA Element IT Services – SAP IT and JWICS**

3384 **Objective:** The contractor shall provide MDA Element IT Services for the MDA.

3385 **Outcomes:**

- 3386 • Provide Common Operating Environment (COE) Joint Worldwide Intelligence
3387 Communications System (JWICS) Support and Element SCI System Support services.
- 3388 • Provide IT Project Requirements Support services.
- 3389 • Provide AB SAP Systems services.
- 3390 • Provide BC Pathfinder System services.
- 3391 • Provide DE WILMA System services.
- 3392 • Provide Direct Support to MDA SAP Element services.

- 3393 • Provide DV Direct Support to Customer Labs services.
- 3394 • Provide GMISOLAN services.
- 3395 • Provide Assured File Transfer Standalone System (AFTSS) services.
- 3396 • Provide SAP HTC Support.

3397 **10.12.1 COE JWICS**

3398 **Objective:** The contractor shall provide active TS/SCI engineering/systems support for MDA
3399 Principal locations (HSV, NCR, DLG, and COS) and be available to travel to remote sites (e.g.,
3400 PMRF and KAFB) to perform cybersecurity compliance, operational sustainment, and other
3401 general IT tasks in support of the COE JWICS Enterprise data systems as required to ensure
3402 continuous performance. Maintain relationship with Defense Intelligence Agency (DIA) JWICS
3403 service providers to ensure highly-available services are provided to the MDA JWICS user
3404 community.

3405 **Outcomes:**

- 3406 • Provide support to MDA locations.
- 3407 **Note:** Core Enterprise data and transport services are provided by OGAs as identified by
3408 discrete tasking within this service element.
- 3409 • Perform end user device hardware installation and management.
- 3410 • Perform software installation and license cognizance.
- 3411 • Support user functions.
- 3412 • Perform services in remote MDA or MDA business partner facilities not currently staffed
3413 by resident contractor personnel.
- 3414 • Support primary duty hours shall be 0600–1900 (ET), with shift work, TDY, and on-call.
- 3415 • Assist in after-hours maintenance activities.
- 3416 • Coordinate activities with the JWICS service provider when developing new MDA JWICS
3417 requirements including, but not limited to, terminals, VoIP telephones, VTC devices,
3418 printers, site surveys, new services, and site additions.
- 3419 • Design, procure, install and test communications infrastructure to provide IT system
3420 connectivity from the JWICS service provider Point of Presence to end-system locations
3421 within specified physical locations.
- 3422 • Coordinate with facility owners/managers to ensure compliance with local requirements
3423 and codes.
- 3424 • Procure, install, configure, and maintain specified JWICS end user data and digital voice
3425 terminal equipment hardware as required in compliance with DoDIN/Unified

- 3426 Communications Approved Product List (APL) and/or DIA-APL, including
3427 decommissioning EOL/EOS hardware. This tasking will be dependent on customer
3428 requirements and coordination with the JWICS service provider.
- 3429 • Ensure network connectivity and highly-available network services are maintained in
3430 support of COE Studio VTCs and COE Desktop VTCs.
- 3431 • Maintain and coordinate with DIA for JWICS-related switches and routers to ensure
3432 optimal connectivity and performance.
- 3433 • Maintain local JWICS printers and scanners as required to ensure optimal performance.
- 3434 • Maintain documentation of communications infrastructure of JWICS communications
3435 infrastructure from JWICS service provider Point of Presence to end-system locations
3436 within specified physical locations.
- 3437 • Maintain cybersecurity documentation necessary to maintain service provider ATO IAW
3438 COE Connection Approval processes.
- 3439 • Troubleshoot any JWICS system errors or user issues in coordination with the
3440 appropriate MDA/IC crews.
- 3441 • Provide initial support desk call support to COE JWICS users and develop and implement
3442 escalation procedures to ensure timely involvement of and coordination with COE JWICS
3443 Enterprise Service Desk(s).
- 3444 • Coordinate with DoD Department/Agency JWICS Enterprise service providers and
3445 Support teams to implement system configurations and security settings, maintain
3446 security patching/update status, and compile and submit audit log reports as necessary
3447 to maintain cybersecurity approval status. This task will be based on COE JWICS service
3448 provider roles-based accesses and permissions.
- 3449 • Provide end user JWICS training, including the MDA/DIA Ticket Issuance and Resolution
3450 process.
- 3451 • Coordinate technical IT support issues and resolution with DIA (COE) or other DoD
3452 Intelligence Community enterprise network “owner,” as necessary to maintain
3453 collaboration in support of MDA SCI/JWICS IT services and connectivity as the
3454 Intelligence Community enterprise transitions and evolves. Maintain close contact with
3455 JWICS Enterprise service providers while supporting multiple JWICS service providers
3456 and the unique service paradigms associated with each provider.
- 3457 • Provide COMSEC support including, but not limited to, keying, inventory, configuration,
3458 integration, troubleshooting, and other tasks as directed by the system owner.
- 3459 • Maintain inventory of all COE JWICS end user devices (i.e., printers, switches) and
3460 supporting equipment.

3461 **10.12.2 MDA SAP Element and SCI Support – SAP IT**

3462 **Objective:** The contractor shall provide support for the primary MDA SAP mission-unique user
3463 systems supported by this TO. Systems include GMISOLAN, WILMA, DV Lab, and Pathfinder,
3464 and Touch Labor support for OGA systems with the potential to support 5–10 total
3465 Government-owned, Government-operated systems initially.

3466 **Outcomes:**

- 3467 • Assess/triage new mission-unique IT requirements.
- 3468 • Coordinate with other contracts on meeting customer/mission requirements.
- 3469 • Coordinate with Government personnel from several different MDA teams/2-Letter
3470 organizations, and perform required administrative tasks pertaining to the contract task
3471 and its personnel.
- 3472 • Correspond with project requirements support to specifically include frequent
3473 teamwork and cooperation with other contracts and their personnel and many different
3474 PMs and leadership within both the 2-Letter and IC.
- 3475 • Provide clear communication; management of Element IT services and interaction with
3476 EITS; responsive, timely, and quality change proposal submission; and timely execution
3477 of contract changes.
- 3478 • Provide an enhanced level of IT project requirements support.
- 3479 ○ Label these enhanced services as a “PRIORITY #2” task.

3480 **10.12.2.1 SCI System Support**

3481 **Objective:** The contractor shall provide IT Engineers/ISSO to support Element IT services
3482 provided for Collateral and Program systems classified up to, and including, the TS/SCI level.

3483 **Outcomes:**

- 3484 • Specialize in the management and operations of Windows AD-based domains,
3485 integrated with Windows or Linux systems.
- 3486 • Provide staff matrixed to MDA 2-Letter organizations sponsoring the IT systems being
3487 supported.
 - 3488 ○ Staff for primary duty hours shall be 0600–1900 (ET), with shift work and on-call
3489 to assist in after-hours maintenance activities.
- 3490 • Support all system authorization efforts required to maintain an ATO.
- 3491 • Develop, update, and maintain cybersecurity documentation and artifacts to maintain
3492 an ATO.

- 3493 • Maintain DoD IAVM compliance and management of new patches as released by
3494 Microsoft, Red Hat, and other vendors.
- 3495 • Download and install critical patches on systems IAW MDA rules and guidelines,
3496 escalating to Government if an alternate timeline is necessary.
- 3497 • Maintain and build Windows and/or Linux servers and workstations.
- 3498 • Perform administrative operations and maintenance functions of server hardware and
3499 software.
- 3500 • Maintain Virtual services, such as tracking resource utilization and performing needed
3501 modifications to achieve optimal performance of the systems involved.
- 3502 • Track and update Anti-Virus software on all systems.
- 3503 • Troubleshoot any system errors or user issues, providing coordination with the
3504 appropriate MDA/IC crews.
- 3505 • Provide IT support as needed with issues ranging from Microsoft programs to interfacing
3506 with the ISD to resolve problems.
- 3507 • Provide end user training, as required.

3508 **10.12.2.1.1 Assured File Transfer Standalone System Core**

3509 **Objective:** The contractor shall provide all basic, advanced, and Touch Labor IT support
3510 functions and administration for AFTSS systems.

3511 **Outcomes:**

- 3512 • **AFTSS**
 - 3513 ○ Perform all system authorization efforts required to maintain an ATO.
 - 3514 ○ Develop, update, and maintain cybersecurity documentation and artifacts to
3515 maintain an ATO.
 - 3516 ○ Maintain DoD IAVM compliance and management of new patches as released by
3517 Microsoft, Red Hat, and other vendors.
 - 3518 ○ Download and install critical patches on systems IAW MDA rules and guidelines,
3519 escalating to Government if an alternate timeline is necessary.
 - 3520 ○ Ensure all personnel performing cybersecurity duties and responsibilities,
3521 including system or network privileged users, shall meet the training,
3522 certification, and reporting requirements IAW current directives (DoDD 8140.01
3523 and DoD 8570.01-M Change 4) for IAT Level II.
 - 3524 ○ Provide dedicated support as needed to support the AFTSS system specifically,
3525 and the following mandatory security functions:

- 3526
 - RMF A&A documentation
- 3527
 - Audit management
- 3528
 - Vulnerability scanning
- 3529
 - Patch management
- 3530
 - Endpoint security
- 3531
 - Incident Management and response
- 3532
 - Cybersecurity metrics and reporting
- 3533
 - Cybersecurity tools and services validation
- 3534
 - Perform an accurate and verified Risk Assessment that covers all of the security
- 3535
 - controls and policies to key stakeholders. Policies are referenced in the DoD
- 3536
 - 8500 series; NIST SP 800 series publications; DoD Manual (DoDM) 5205.07 SAP
- 3537
 - Security Manual; Joint SAP Implementation Guide (JSIG); and RMF or similar
- 3538
 - methodologies.
- 3539
 - Update artifacts as required ensuring that they are current and document
- 3540
 - findings in the approved RMF or similar A&A documentation format provided.
- 3541
 - Provide cybersecurity research on new projects, expansion of existing
- 3542
 - architecture, storage and data handling solutions, DCO, and integration of new
- 3543
 - initiatives and tools into existing infrastructure.
- 3544
 - Perform administrative O&M functions of client hardware and software.
- 3545
 - Manage AFTSS break fix and LCM of equipment, including all
- 3546
 - adds/moves/changes.
- 3547
 - Maintain AFTSS configuration to ensure optimal connectivity and performance.
- 3548
 - Troubleshoot any system errors or user issues associated with AFTSS, providing
- 3549
 - coordination with the appropriate MDA/IC crews.
- 3550
 - Provide IT support to AFTSS as needed with issues ranging from Microsoft
- 3551
 - programs to user interface issues in order to resolve problems.
- 3552
 - Track and update the core software and Anti-Virus software on all systems, as
- 3553
 - required.
- 3554
 - Provide end user training, as required.
- 3555
 - Ensure representation is the contractor's SME and that they will be present for
- 3556
 - all AFTSS IT-related meetings and act as liaison between the users, the security
- 3557
 - staff, and IC.

3558 **10.12.2.2 SAP GMISOLAN**

3559 **Objective:** The contractor shall provide all basic, advanced, and Touch Labor IT support
3560 functions and administration for supporting SAP GMISOLAN systems.

- 3561 • Support all system authorization efforts required to maintain an ATO.
- 3562 • Develop, update, and maintain cybersecurity documentation and artifacts to maintain
3563 an ATO.
- 3564 • Maintain DoD IAVM compliance and management of new patches as released by
3565 Microsoft, Red Hat, and other vendors.
- 3566 • Download and install critical patches on systems IAW MDA rules and guidelines,
3567 escalating to Government if an alternate timeline is necessary.
- 3568 • Ensure all personnel performing cybersecurity duties and responsibilities, including
3569 system or network privileged users, shall meet the training, certification, and reporting
3570 requirements IAW current directives (DoDD 8140.01 and DOD 8570.01-M Change 4) for
3571 IAT Level II.
- 3572 • Provide dedicated support as needed to support the SAP GMISOLAN system specifically,
3573 and the following mandatory security functions:
 - 3574 ○ RMF A&A documentation
 - 3575 ○ Audit management
 - 3576 ○ Vulnerability scanning
 - 3577 ○ Patch management
 - 3578 ○ Endpoint security
 - 3579 ○ Incident Management and response
 - 3580 ○ Cybersecurity metrics and reporting
 - 3581 ○ Cybersecurity tools and services validation
- 3582 • Perform an accurate and verified Risk Assessment that covers all of the security controls
3583 and policies to key stakeholders. Policies are referenced in the DoD 8500 series, NIST
3584 SP800 series publications, DOD Manual (DoDM) 5205.07 SAP Security Manual, Joint SAP
3585 Implementation Guide (JSIG), and Risk Management Framework (RMF) or similar
3586 methodologies.
- 3587 • Update artifacts as required ensuring that they are current and document findings in the
3588 approved RMF or similar A&A documentation format provided.

- 3589 • Support the SAP GMISOLAN system by providing cybersecurity research on new
3590 projects, expansion of existing architecture, storage and data handling solutions, DCO,
3591 and integration of new initiative and tools into existing infrastructure.
- 3592 • Maintain and build Windows and Linux servers and workstations.
- 3593 • Perform administrative O&M functions of server hardware and software.
- 3594 • Maintain Virtual services, such as tracking resource utilization and performing needed
3595 modifications to achieve optimal performance of the systems involved.
- 3596 • Manage SAP GMISOLAN storage, including break fix and LCM of SAN equipment,
3597 including all adds/moves/changes.
- 3598 • Maintain SAP GMISOLAN-related switches and routers to ensure optimal connectivity
3599 and performance.
- 3600 • Track and update Anti-Virus software on all systems
- 3601 • Troubleshoot any system errors or user issues associated with SAP GMISOLAN,
3602 providing coordination with the appropriate MDA/IC crews.
- 3603 • Provide IT support to SAP GMISOLAN, as needed, with issues ranging from Microsoft
3604 programs to interfacing with the ISD to resolve problems.
- 3605 • Provide end user training, as required.
- 3606 • Ensure representation is present for all SAP GMISOLAN IT-related meetings and act as
3607 liaison between GM and ICT.

3608 **10.12.2.3 SAP Pathfinder System**

3609 **Objective:** The contractor shall provide all basic, advanced, and Touch Labor IT support
3610 functions and administration for supporting SAP Pathfinder systems.

3611 **Outcomes:**

- 3612 • Support all system authorization efforts required to maintain an ATO.
- 3613 • Develop, update, and maintain cybersecurity documentation and artifacts to maintain
3614 an ATO.
- 3615 • Maintain DoD IAVM compliance and management of new patches as released by
3616 Microsoft, Red Hat, and other vendors.
- 3617 • Download and install critical patches on systems IAW MDA rules and guidelines,
3618 escalating to Government if an alternate timeline is necessary.
- 3619 • Ensure all personnel performing cybersecurity duties and responsibilities, including
3620 system or network privileged users, shall meet the training, certification, and reporting

- 3621 requirements IAW current directives (DoDD 8140.01 and DOD 8570.01-M Change 4) for
3622 IAT Level II.
- 3623 • Maintain and build secure, operationally-reliant Windows and Linux servers and
3624 workstations.
- 3625 • Perform administrative O&M functions of server hardware and software.
- 3626 • Maintain Virtual services, such as tracking resource utilization and performing needed
3627 modifications to achieve optimal performance of the systems involved.
- 3628 • Manage SAP Pathfinder System storage, including break fix and LCM of SAN equipment,
3629 including all adds/moves/changes.
- 3630 • Maintain SAP Pathfinder System-related switches and routers to ensure optimal
3631 connectivity and performance.
- 3632 • Track and update Anti-Virus software on all systems.
- 3633 • Troubleshoot any system errors or user issues associated with the SAP Pathfinder
3634 System, providing coordination with the appropriate MDA/IC crews.
- 3635 • Provide support for bare-metal and Virtual Machines, coordinating actions with peer
3636 system administrators, network administrators, security teams, software teams, and
3637 hardware engineers.
- 3638 • Maintain Radiant Mercury system (CDS administration) task.
- 3639 • Maintain storage systems maintenance for the Linux environment.
- 3640 • Perform scripting in various languages as needed.
- 3641 • Navigate and administer a Red Hat IPA environment.
- 3642 • Install/configure COTS software.
- 3643 • Perform Windows AD operations, as required.
- 3644 • Provide IT support to the SAP Pathfinder System as needed with issues ranging from
3645 Microsoft programs to interfacing with the ISD to resolve problems.
- 3646 • Provide end user training, as required.
- 3647 • Ensure the IRES SME will be present for all SAP Pathfinder System IT-related meetings.
- 3648 • Provide dedicated on-site support for Linux Systems Administration.
- 3649 • Support the development and implementation of new and emerging technologies and
3650 solutions.
- 3651 • Provide the following mandatory security functions to the SAP Pathfinder ISSO:

- 3652 ○ RMF A&A documentation
- 3653 ○ Audit management
- 3654 ○ Vulnerability scanning
- 3655 ○ Patch management
- 3656 ○ Endpoint security
- 3657 ○ Incident Management and response
- 3658 ○ Cybersecurity metrics and reporting
- 3659 ○ Cybersecurity tools and services validation
- 3660 • Perform an accurate and verified Risk Assessment that covers all of the security controls
- 3661 and policies to key stakeholders. Policies are referenced in the DoD 8500 series, NIST
- 3662 SP800 series publications, DoDM 5205.07 SAP Security Manual, JSIG, and RMF A&A or
- 3663 similar methodologies.
- 3664 • Update artifacts ensuring they are current and document findings in the approved RMF
- 3665 or similar A&A documentation format provided.
- 3666 • Provide cybersecurity research on new projects, expansion of existing architecture,
- 3667 storage and data handling solutions, DCO, and integration of new initiative and tools
- 3668 into existing infrastructure.
- 3669 • Provide COMSEC support including, but not limited to, keying, inventory, configuration,
- 3670 integration, troubleshooting, and other tasks as directed by the system owner.

3671 **10.12.2.4 SAP DVLAB**

3672 **Objective:** The contractor shall provide all basic, advanced, and Touch Labor IT support
3673 functions and administration for priority supporting SAP DVLAB system.

3674 **Outcomes:**

- 3675 • Support all system authorization efforts required to maintain an ATO.
- 3676 • Develop, update, and maintain cybersecurity documentation and artifacts to maintain
- 3677 an ATO.
- 3678 • Maintain DoD IAVM compliance and management of new patches as released by
- 3679 Microsoft, Red Hat, and other vendors.
- 3680 • Download and install critical patches on systems IAW MDA rules and guidelines,
- 3681 escalating to Government if an alternate timeline is necessary.
- 3682 • Ensure all personnel performing cybersecurity duties and responsibilities, including
- 3683 system or network privileged users, shall meet the training, certification, and reporting

- 3684 requirements IAW current directives (DoDD 8140.01 and DOD 8570.01-M Change 4) for
3685 IAT Level II.
- 3686 • Provide dedicated, as needed support to the SAP DVLAB system specifically, and the
3687 following mandatory security functions:
- 3688 ○ RMF A&A documentation
 - 3689 ○ Audit management
 - 3690 ○ Vulnerability scanning
 - 3691 ○ Patch management
 - 3692 ○ Endpoint security
 - 3693 ○ Incident Management and response
 - 3694 ○ Cybersecurity metrics and reporting
 - 3695 ○ Cybersecurity tools and services validation
- 3696 • Perform an accurate and verified Risk Assessment that covers all of the security controls
3697 and policies to key stakeholders. Policies are referenced in the DoD 8500 series, NIST
3698 SP800 series publications, DOD Manual (DoDM) 5205.07 SAP Security Manual, Joint SAP
3699 Implementation Guide (JSIG), and Risk Management Framework (RMF) or similar
3700 methodologies.
- 3701 • Update artifacts as required ensuring that they are current and document findings in the
3702 approved RMF or similar A&A documentation format provided.
- 3703 • Support the SAP DVLAB system by providing cybersecurity research on new projects,
3704 expansion of existing architecture, storage and data handling solutions, DCO, and
3705 integration of new initiative and tools into existing infrastructure.
- 3706 • Perform administrative O&M functions of client hardware and software.
- 3707 • Manage SAP DVLAB break fix and LCM of equipment, including all adds/moves/changes.
- 3708 • Maintain SAP DVLAB configuration to ensure optimal connectivity and performance.
- 3709 • Troubleshoot any system errors or user issues associated with the SAP DVLAB providing
3710 coordination with the appropriate MDA/IC crews.
- 3711 • Provide IT support to the SAP DVLAB as needed with issues ranging from Microsoft
3712 programs to user interface issues in order to resolve problems.
- 3713 • Track and update the software and Anti-Virus software on all systems.
- 3714 • Provide end user training, as required.

3715 • Ensure representation is present for all SAP DVLAB IT-related meetings and act as liaison
3716 between the users, the security staff, and IC.

3717 • Provide COMSEC support including, but not limited to, keying, inventory, configuration,
3718 integration, troubleshooting, and other tasks as directed by the system owner.

3719 **10.12.2.5 SAP WILMA System**

3720 **Objective:** The contractor shall provide all basic, advanced, and Touch Labor IT support
3721 functions and administration for supporting SAP WILMA systems.

3722 **Outcomes:**

3723 • Support all system authorization efforts required to maintain an ATO.

3724 • Develop, update, and maintain cybersecurity documentation and artifacts to maintain
3725 an ATO.

3726 • Maintain DoD IAVM compliance and management of new patches as released by
3727 Microsoft, Red Hat, and other vendors.

3728 • Download and install critical patches on systems IAW MDA rules and guidelines,
3729 escalating to Government if an alternate timeline is necessary.

3730 • Ensure all personnel performing cybersecurity duties and responsibilities, including
3731 system or network privileged users, shall meet the training, certification, and reporting
3732 requirements IAW current directives (DoDD 8140.01 and DOD 8570.01-M Change 4) for
3733 IAT Level II.

3734 • Provide dedicated, as needed support to the SAP WILMA system specifically, and the
3735 following mandatory security functions:

3736 ○ RMF A&A documentation

3737 ○ Audit management

3738 ○ Vulnerability scanning

3739 ○ Patch management

3740 ○ Endpoint security

3741 ○ Incident Management and response

3742 ○ Cybersecurity metrics and reporting

3743 ○ Cybersecurity tools and services validation

3744 • Perform an accurate and verified Risk Assessment that covers all of the security controls
3745 and policies to key stakeholders. Policies are referenced in the DoD 8500 series, NIST
3746 SP800 series publications, DOD Manual (DoDM) 5205.07 SAP Security Manual, Joint SAP

- 3747 Implementation Guide (JSIG), and Risk Management Framework (RMF) or similar
3748 methodologies.
- 3749 • Update artifacts as required ensuring that they are current and document findings in the
3750 approved RMF or similar A&A documentation format provided.
- 3751 • Support the SAP WILMA system by providing cybersecurity research on new projects,
3752 expansion of existing architecture, storage and data handling solutions, DCO, and
3753 integration of new initiative and tools into existing infrastructure.
- 3754 • Perform administrative O&M functions of client hardware and software.
- 3755 • Manage SAP WILMA break fix and LCM of equipment, including all
3756 adds/moves/changes.
- 3757 • Maintain SAP WILMA configuration to ensure optimal connectivity and performance.
- 3758 • Troubleshoot any system errors or user issues associated with SAP WILMA, providing
3759 coordination with the appropriate MDA/IC crews.
- 3760 • Provide IT support to SAP WILMA as needed with issues ranging from Microsoft
3761 programs to user interface issues in order to resolve problems.
- 3762 • Track and update the core software and Anti-Virus software on all systems, as required.
- 3763 • Provide end user training, as required.
- 3764 • Ensure representation is present for all SAP WILMA IT-related meetings and act as
3765 liaison between the users, the security staff, and IC.

3766 **10.12.2.6 Touch Labor Support for Other Government Agency (OGA) Tenant Systems**

3767 **Objective:** The contractor shall provide Touch Labor support for OGA Tenant systems.

3768 **Outcomes:**

- 3769 • Provide staff skilled in network administration, system administration, and
3770 cryptographic (KG).
- 3771 • Provide support for Windows-based end systems, VoIP telephones, scanners, KGs, and
3772 printers, with all hardware and software provided by (and already installed and
3773 operational) the OGA that owns the tenant system in our spaces.
- 3774 • Provide, as needed, support to the systems specifically, and the following mandatory
3775 security functions as required by the system owner:
- 3776 ○ RMF A&A documentation/artifacts
- 3777 ○ Audit management and/or reports
- 3778 ○ Vulnerability scanning and/or reports

- 3779 ○ Patch management and/or reports
- 3780 ○ Endpoint security and/or reports
- 3781 ○ Incident Management and response
- 3782 ○ Cybersecurity metrics and reporting
- 3783 ○ Cybersecurity tools and services validation
- 3784 ● Perform an accurate and verified Risk Assessment that covers all of the security controls
3785 and policies to key stakeholders. Policies are referenced in the DoD 8500 series, NIST
3786 SP800 series publications, DOD Manual (DoDM) 5205.07 SAP Security Manual, Joint SAP
3787 Implementation Guide (JSIG), and Risk Management Framework (RMF) or similar
3788 methodologies.
- 3789 ● Meet the current, approved ATO for the systems. Gather and/or develop any needed
3790 A&A artifacts.
- 3791 ● Update artifacts as required ensuring that they are current and document findings in the
3792 approved RMF or similar A&A documentation format provided.
- 3793 ● Perform administrative O&M functions of hardware and software as necessary, as
3794 directed by the system owner.
- 3795 ● Manage SAP systems' break fix and LCM of equipment, including all
3796 adds/moves/changes/decommissions and disposals as defined IAW the DoD SAP
3797 Destruction Memorandum and other applicable policies, procedures, or instructions
3798 required by the system owner, facility, or other organizational oversight.
- 3799 ● Maintain SAP systems' configuration to ensure optimal connectivity and performance
3800 and as directed by system owner.
- 3801 ● Troubleshoot any system errors or user issues associated with SAP systems, providing
3802 coordination with the appropriate MDA/IC (or Tenant OGA) support crews.
- 3803 ● Provide IT support to systems as needed with issues ranging from OS and associated
3804 software to user interface issues in order to resolve problems.
- 3805 ● Track and update the core software and Anti-Virus software on all systems, as required
3806 and directed by the system owner.
- 3807 ● Provide end user training, as required and as directed by the system owner.
- 3808 ● Ensure the contractor will be present for all SAP systems IT-related meetings between
3809 the users, the security staff, IC, and the system owner.
- 3810 ● Provide support for Tenant system encryption equipment as necessary.
- 3811 ● Provide COMSEC Support, including, but not limited to, keying, inventory, configuration,
3812 integration, troubleshooting, and other tasks as directed by the system owner.

- 3813 • Support all system authorization efforts required to maintain an ATO, as directed by the
3814 system owner.
- 3815 • Support all system access, configuration, and coordination packages, as required, to
3816 ensure accurate physical installation, physical security, infrastructure configuration, and
3817 approvals as necessary per system as directed by the system owner and/or the facility
3818 requirements.
- 3819 • Develop, update, and maintain cybersecurity documentation and artifacts as necessary
3820 to support system owners and maintain ATO as directed by the system owner.
- 3821 • Maintain DoD IAVM compliance and management of new patches as released by
3822 Microsoft and Linux, Cisco, and other vendors, as necessary, and as directed by the
3823 system owner.
- 3824 • Download and install critical patches on systems IAW MDA rules and guidelines,
3825 escalating to Government if an alternate timeline is necessary as directed by the system
3826 owner.
- 3827 • Ensure all contract personnel shall meet the training, certification, and reporting
3828 requirements IAW current directives (DoDD 8140.01 and DOD 8570.01-M Change 4) for
3829 IAT Level II, or as directed by the AO, ISSM, or system owner that necessitates a
3830 different level based on the complexity of the supported system.
- 3831 • Additional OGA labor for other 2-Letters will provided through the activation of PPWPs
3832 funded by the associated 2-Letter.

3833 **10.12.2.7 SAP HTC**

3834 **Objective:** The contractor shall provide all basic, advanced, and Touch Labor IT support
3835 functions and administration for supporting SAP HTC systems.

3836 **Outcomes:**

- 3837 • Support all system authorization efforts required to maintain an ATO.
- 3838 • Develop, update, and maintain cybersecurity documentation and artifacts to maintain
3839 an ATO.
- 3840 • Maintain DoD IAVM compliance and management of new patches as released by
3841 Microsoft, Red Hat, and other vendors.
- 3842 • Download and install critical patches on systems IAW MDA rules and guidelines,
3843 escalating to Government if an alternate timeline is necessary.
- 3844 • Ensure all personnel performing cybersecurity duties and responsibilities, including
3845 system or network privileged users, shall meet the training, certification, and reporting
3846 requirements IAW current directives (DoDD 8140.01 and DOD 8570.01-M Change 4) for
3847 IAT Level II.

- 3848 • Perform the following mandatory security functions for the SAP HTC system:
 - 3849 ○ RMF A&A documentation
 - 3850 ○ Audit management
 - 3851 ○ Vulnerability scanning
 - 3852 ○ Patch management
 - 3853 ○ Endpoint security
 - 3854 ○ Incident Management and response
 - 3855 ○ Cybersecurity metrics and reporting
 - 3856 ○ Cybersecurity tools and services validation
- 3857 • Perform an accurate and verified Risk Assessment that covers all of the security controls
3858 and policies to key stakeholders. Policies are referenced in the DoD 8500 series, NIST
3859 SP800 series publications, DOD Manual (DoDM) 5205.07 SAP Security Manual, Joint SAP
3860 Implementation Guide (JSIG), and Risk Management Framework (RMF) or similar
3861 Methodologies.
- 3862 • Update artifacts as required ensuring that they are current and document findings in the
3863 approved RMF or similar A&A documentation format provided.
- 3864 • Support the SAP HTC system by providing cybersecurity research on new projects,
3865 expansion of existing architecture, storage and data handling solutions, DCO, and
3866 integration of new initiative and tools into existing infrastructure.
- 3867 • Perform administrative O&M functions of client hardware and software.
- 3868 • Manage SAP HTC break fix and LCM of equipment, including all adds/moves/changes.
- 3869 • Maintain SAP HTC configuration to ensure optimal connectivity and performance.
- 3870 • Troubleshoot any system errors or user issues associated with SAP HTC, providing
3871 coordination with the appropriate MDA/IC crews.
- 3872 • Provide IT support to SAP HTC as needed with issues ranging from Microsoft programs
3873 to user interface issues in order to resolve problems.
- 3874 • Track and update the core software and Anti-Virus software on all systems, as required.
- 3875 • Provide end user training.
- 3876 • Ensure representation is present for all SAP HTC IT-related meetings and act as liaison
3877 between the users, the security staff, and IC.
- 3878 • Provide COMSEC Support including, but not limited to, keying, inventory, configuration,
3879 integration, troubleshooting, and other tasks as directed by the system owner.

3880 **10.12.2.8 SAP JATLAN**

3881 **Objective:** The contractor shall provide all basic, advanced, and Touch Labor IT support
3882 functions and administration for supporting SAP JATLAN systems.

3883 **Outcomes:**

- 3884 • Support all system authorization efforts required to maintain an ATO.
- 3885 • Develop, update, and maintain cybersecurity documentation and artifacts to maintain
3886 an ATO.
- 3887 • Maintain DoD IAVM compliance and management of new patches as released by
3888 Microsoft, Red Hat, and other vendors.
- 3889 • Download and install critical patches on systems IAW MDA rules and guidelines,
3890 escalating to Government if an alternate timeline is necessary.
- 3891 • Ensure all personnel performing cybersecurity duties and responsibilities, including
3892 system or network privileged users, shall meet the training, certification, and reporting
3893 requirements IAW current directives (DoDD 8140.01 and DOD 8570.01-M Change 4) for
3894 IAT Level II.
- 3895 • Perform the following mandatory security functions for the SAP JATLAN system:
 - 3896 ○ RMF A&A documentation
 - 3897 ○ Audit management
 - 3898 ○ Vulnerability scanning
 - 3899 ○ Patch management
 - 3900 ○ Endpoint security
 - 3901 ○ Incident Management and response
 - 3902 ○ Cybersecurity metrics and reporting
 - 3903 ○ Cybersecurity tools and services validation
- 3904 • Perform an accurate and verified Risk Assessment that covers all of the security controls
3905 and policies to key stakeholders. Policies are referenced in the DoD 8500 series, NIST
3906 SP800 series publications, DOD Manual (DoDM) 5205.07 SAP Security Manual, Joint SAP
3907 Implementation Guide (JSIG), and Risk Management Framework (RMF) or similar
3908 Methodologies.
- 3909 • Update artifacts as required ensuring that they are current and document findings in the
3910 approved RMF or similar A&A documentation format provided.
- 3911 • Support the SAP JATLAN system by providing cybersecurity research on new projects,
3912 expansion of existing architecture, storage and data handling solutions, DCO, and
3913 integration of new initiative and tools into existing infrastructure.
- 3914 • Perform administrative O&M functions of client hardware and software.
- 3915 • Manage SAP JATLAN break fix and LCM of equipment, including all
3916 adds/moves/changes.

- 3917 • Maintain SAP JATLAN configuration to ensure optimal connectivity and performance.
- 3918 • Troubleshoot any system errors or user issues associated with SAP JATLAN, providing
- 3919 coordination with the appropriate MDA/IC crews.
- 3920 • Provide IT support to SAP JATLAN as needed with issues ranging from Microsoft
- 3921 programs to user interface issues in order to resolve problems.
- 3922 • Track and update the core software and Anti-Virus software on all systems, as required.
- 3923 • Provide end user training.
- 3924 • Ensure representation is present for all SAP JATLAN IT-related meetings and act as
- 3925 liaison between the users, the security staff, and IC.
- 3926 • Provide COMSEC Support including, but not limited to, keying, inventory, configuration,
- 3927 integration, troubleshooting, and other tasks as directed by the system owner.

3928 **10.13 User Services**

3929 **Objective:** The contractor shall plan, organize, staff, and execute tasks and activities to meet
3930 specific Government customer and stakeholder requirements and established performance
3931 metrics, as well as report the status/outcomes of the contractor's Customer Support Services
3932 across the IT enterprise.

3933 **Outcomes:**

- 3934 • Provide Enterprise Service Desk operations.
- 3935 • Provide End-User Support (EUS) services Client Support Administration (CSA).
- 3936 • Provide enterprise-wide print services.
- 3937 • Provide conference room(s).
- 3938 • Provide special event support.
- 3939 • Provide employee moves.
- 3940 • Provide executive (VIP) support.

3941 **10.13.1 Enterprise Service Desk Operations**

3942 **Objective:** The contractor shall deliver Enterprise Service Desk management and operations
3943 support to approximately 10,000 end users distributed across MDA network domains
3944 (unclassified/classified) worldwide.

3945 **Outcomes:**

- 3946 • Provide first contact resolution for a minimum of 85% of actionable incidents during
- 3947 standard MST business hours (18x5)
- 3948 • Staff the Enterprise Service Desk to provide customer service for all users worldwide
- 3949 18x5 (0600-2400 EST).
- 3950 • Provide assistance with questions regarding IT services.

- 3951 • Provide services IAW the contractor's tailored ITSM approach.
- 3952 • Enter requests into the MDA-approved Incident Management system.
- 3953 • Respond to phone call requests within 24 hours of the next business day.
- 3954 • Provide EUS, including ticket management, telephone support, request fulfillment
- 3955 orchestration, and business (functional) user first contact support.
- 3956 • Provide account management for multiple domains (unclassified/classified), including
- 3957 MDA Outreach.
- 3958 • Provide information related to current issues (e.g., workarounds).
- 3959 • Utilize the appropriate solution to collect, manage, control, analyze, and report on
- 3960 service desk operations, ensuring both continued performance and visibility into
- 3961 operations.
- 3962 • Interface with the contractor's technical SMEs to stay abreast of common solutions to
- 3963 incidents and problems.
- 3964 • Provide initial support desk call support to COE JWICS users.
- 3965 **Objective:** The contractor's ESD Lead shall interface, track, analyze, document, and report on
- 3966 the status of the IT enterprise to ensure full awareness and notification to the applicable
- 3967 Government customer and affected stakeholders.
- 3968 **Outcomes:**
- 3969 • Develop standardized process flow templates.
- 3970 • Develop conversational scripts for our Enterprise Service Desk staff to follow to ensure
- 3971 that consistent information is delivered to the customer.
- 3972 • Use these process flows to attempt first call resolution for all calls received and, if
- 3973 unable to resolve the issue, escalate to the appropriate end user services expert while
- 3974 continuing to monitor the status of the incident against corresponding SLAs.
- 3975 • Collaborate to develop and provide regular internal training to the contractor's
- 3976 Enterprise Service Desk staff regarding the MDA services they support.
- 3977 • Receive and use necessary information as new systems or services come online to
- 3978 provide customer support using a checklist that assesses requests for services, such as
- 3979 escalation POCs, and troubleshooting steps.
- 3980 • Provide a checklist for Frequently Asked Questions (FAQs).
- 3981 • Receive and use knowledge base articles and end user socialization, and incorporate
- 3982 them into the contractor's training sessions for new employees, as well as the refresher
- 3983 classes for existing staff.

- 3984 • Provide the Enterprise Service Desk personnel with frequent, ongoing updates in
3985 technical activities as part of architecture maintenance and upgrades.
- 3986 • Operate a Tier 0 (self-help) capability, utilizing the Government-provided ticketing
3987 system. The Tier 0 capability includes, but is not limited to, answers to FAQs and the
3988 ability to request services, open incidents, and check the status of requests and
3989 incidents.
- 3990 • Determine if additional knowledge base articles are required as a function of the
3991 contractor's CSI process, monitor service desk logs/data on a routine basis, and analyze
3992 trends related to the percentage of incidents resolved using Tier 0 methods. Ensure the
3993 MDA end user is informed on the status of their request and verify resolution and
3994 closure with the end user once a ticket is completed.

3995 **Objective:** The contractor shall optimize service desk processes and provide industry best
3996 practices and standards foundation training.

3997 **Outcomes:**

- 3998 • Assist with an orientation and functional evaluation for new personnel when they are
3999 hired to ensure fundamental understanding of processes and MDA end user
4000 requirements.
- 4001 • Engage Enterprise Service Desk personnel in service transition activities to improve their
4002 ability to support new IT services when deployed into production.

4003 **10.13.2 Client Support Administration**

4004 **Objective:** The contractor's Tier II Client Support Administration (CSA) team shall be responsible
4005 for investigating escalated issues by first confirming the validity of the incident or request and
4006 then identifying solutions for the problem. This would include Touch Labor and system
4007 imaging.

4008 **Outcomes:**

- 4009 • Provide support for incidents that cannot be resolved within the first call and require a
4010 more in-depth level of technical support.
- 4011 • Engage with the end user first to assess the issue.
- 4012 • Remain the customer's POC for an escalated request until the request is resolved.
- 4013 • Provide support to remote sites within the MDA where CSAs are currently located via
4014 remote desktop or physical interaction at the site.
- 4015 • Provide initial installation of approved hardware/software, troubleshooting, and
4016 ongoing system performance monitoring and tuning.
- 4017 • Provide conference room desktop IT and peripherals for the MDA CLAN/ULAN.

- 4018 • Escalate issues categorized as a break/fix and sustainment/maintenance per the
4019 Incident Management process.

4020 **Objective:** The contractor shall apply registry fixes, develop scripts to address specific customer
4021 issues, migrate user data between computers/systems, oversee migrations to minimize
4022 downtime and errors, and provide T&E of application modifications.

4023 **Outcomes:**

- 4024 • Maintain relationships with hardware/software vendors to maintain access to additional
4025 troubleshooting support and awareness of known issues.
- 4026 • Provide assistance with solutions on the most difficult and advanced problems per the
4027 contractor's Problem Management process.
- 4028 • Provide assistance with solutions for more complex tasks in support of the Problem
4029 Management process.

4030 **Objective:** As part of O&M for the network environment, the contractors shall patch
4031 workstations and servers, maintain baseline workstation images, maintain an Administrative
4032 Message Classification tool, and manage zero clients.

4033 **Outcomes:**

- 4034 • Proactively search vendor websites and other resources to monitor for available
4035 patches, updates, and upgrades for all software listed as "Approved" or "Conditionally-
4036 Approved" for use on the network.
- 4037 • Download patches, updates, and upgrades; test (where applicable); and package for
4038 deployment across all production installations on all MDA/IC-managed networks.
- 4039 • Coordinate with end users for impacting updates and all upgrades.
- 4040 • Deploy patches, updates, and upgrades for both network-connected and standalone
4041 networks and systems.
- 4042 • Collect, validate, and document all waivers for any authorized exception from required
4043 updates or upgrades.
- 4044 • Confirm post-changed environment to ensure successful deployment.

4045 **Objective:** The contractor shall deploy and administer required Enterprise Management tools in
4046 support of all unclassified and classified IT services for MDA/IC end users.

4047 **Outcomes:**

- 4048 • Ensure that the network services have the required ability to communicate with clients
4049 via a standard addressing schema.
- 4050 • Maintain an Administrative Message Classification tool.

- 4051 • Provide management, configuration, and oversight of zero clients (e.g., Dell zero
4052 clients).

- 4053 • Maintain and update the baseline image for all workstations, including providing
4054 imaging services.

4055 **10.13.3 Executive Support (VIPs)**

4056 **Objective:** The contractor shall investigate escalated issues for MDA executive staff by first
4057 confirming the validity of the incident or request and then identifying solutions for the problem.

4058 **Outcomes:**

- 4059 • The contractor shall provide enhanced services to a jointly-maintained list of platinum
4060 users (VIP list).

- 4061 • Provide support for incidents that cannot be resolved within the first call and require a
4062 more in-depth level of technical support.

- 4063 • Engage with the end user first to assess the issue.

- 4064 • Remain the customer's POC for an escalated request until the request is resolved.

- 4065 • Provide weekly updates to the impacted customer until the request is resolved

- 4066 • Provide support to remote sites where MDA executive staff are currently located via
4067 remote desktop or physical interaction at the site.

- 4068 • Provide initial installation of approved hardware/software, troubleshooting, and
4069 ongoing system performance monitoring and tuning.

- 4070 • Escalate issues categorized as a break/fix and sustainment/maintenance per the
4071 Incident Management process.

- 4072 • Provide assistance with distribution of DoD PKI tokens.

- 4073 • Provide assistance with supporting configuration, deployment, and
4074 activation/deactivation of handheld devices.

- 4075 • Provide assistance with mobile device familiarization training, device sanitization, basic
4076 troubleshooting, logistical support, and corrective actions.

4077 **Objective:** The contractor shall apply registry fixes to address specific customer issues, migrate
4078 user data between computers/systems, oversee migrations to minimize downtime and errors,
4079 and provide T&E of application modifications for the MDA executive staff.

4080 **Outcomes:**

- 4081 • Maintain relationships with hardware/software vendors to maintain access to additional
4082 troubleshooting support and awareness of known issues.

4083 • Provide assistance with solutions on the most difficult and advanced problems per the
4084 contractor's Problem Management process.

4085 • Provide assistance with solutions for more complex tasks in support of the Problem
4086 Management process.

4087 **10.13.4 Print Services**

4088 **Objective:** The contractor shall provide Enterprise Print Services.

4089 **Outcomes:**

4090 • Establish and maintain print server consistency and integrity through hardware and
4091 software configuration, maintenance, and deployment throughout the print server life
4092 cycle.

4093 • Track print hardware and software resources within the network and manage how they
4094 are assigned, controlled, and maintained IAW the contractor's Change Management
4095 process.

4096 • Review MDA-wide print, scan, and fax requirements to baseline the current architecture
4097 and understand end user requirements.

4098 • Review system defect logs, performance reports, and trouble tickets to identify trends
4099 and develop risk mitigation strategies for system functionality and performance.

4100 • Continuously monitor and provide on-site support for installation, integration, and
4101 maintenance of printing devices; configure and manage shared printing devices; and
4102 provide incident/problem resolution for trouble tickets from the contractor's Enterprise
4103 Service Desk.

4104 • Test for functionality and remove test prints from the printer.

4105 • Manage assignment, control, and maintenance (e.g., consumables).

4106 • Manage standard and non-standard print queues (e.g., VIP printing solutions).

4107 • Follow the appropriate SOPs to repair or replace print capabilities and coordinate with
4108 third-party vendors for enterprise print services support.

4109 • Coordinate the repair of existing MDA-owned equipment and future requirements, as
4110 requested.

4111 **10.13.5 Employee Moves/Relocation**

4112 **Objective:** The contractor shall perform equipment moves/relocation support as requested by
4113 the customer base or directed by MDA/IC Government in accordance to space management
4114 (e.g., MDA/MSF).

4115 **Outcomes:**

- 4116 • Coordinate furniture and other office material relocations with MDA/MSF.
- 4117 • Provide relocation of MDA equipment and test for functionality.
- 4118 • Ensure asset information is kept up-to-date in the approved MDA/IC Government
- 4119 database in coordination with TO 8900.

4120 **10.13.6 Conference/Special Event Support**

4121 **Objective:** The contract shall provide enterprise conference/special event support (e.g.,
4122 retirement ceremonies, promotions, etc.) as requested by the customer through the MDA ITSC
4123 in a controlled, unclassified environment.

4124 **Outcomes:**

- 4125 • Verify date and requirements prior to the scheduled conference/special event.
- 4126 • Ensure all equipment requirements are available and functional each day of the
- 4127 conference/special event.
- 4128 • Set up equipment as required by the customer.
- 4129 • Provide a POC (may be on-site personnel) for troubleshooting issues during the
- 4130 conference/special event.
- 4131 • Remove all equipment after the conference/special event, and scan and return to
- 4132 inventory.

4133 **10.14 IC Managed SLA Funded Support**

4134 **Objective:** The contractor shall provide MDA/IC-managed SLA-funded requirement for the
4135 MDA.

4136 **Outcome:**

- 4137 • Provide MDA/DV Modeling, Simulation, Software, and Analysis (MSSA).
- 4138 • Provide MDA/DE/DEI-R declassification.
- 4139 • Provide MDA/SN SNEM services.
- 4140 • Provide MDA/TC Tactical Communications Environment Segment (TCES) services.
- 4141 • Provide MDA/IP Joint Israeli Programs Classified Administrative Network (JIPCAN)
- 4142 services.
- 4143 • Provide MDA/DS Visual Information Production Center (VIPIC) services.
- 4144 • Provide MDA/GM Integrated Digital Data Environment (IDDE) services.
- 4145 • Provide MDA/MS/AB Poland services.

- 4146 ○ Provide MDA/DE Poland services.
- 4147 ● Provide MDA/GM FGA services.
- 4148 ● Provide MDA/GM VSFB services.
- 4149 ● Provide MDA/AB PMRF services.
- 4150 ● Provide MDA/MS Clear AFB services.
- 4151 ● Provide MDA/DB KAFB services.
- 4152 ● Provide MDA/MS Facility Infrastructure LAN (FILAN) services.

4153 10.14.1 DV MSSA

4154 **Objective:** The contractor shall provide engineering personnel with the ability to obtain TS/SCI
4155 clearance, with a minimum active Secret clearance, to support the MSSA Lab infrastructure that
4156 is Government-owned and operated by Advanced Technologies (MDA/DV) Advanced Concepts
4157 and Performance Assessment (MDA/DVS). The contractor shall develop and provide
4158 engineering and technical solutions to customer-directed labs.

4159 **Outcomes:**

- 4160 ● Execute requirements for customer-directed labs, facilities, or other specific
4161 requirements that are outside of the established, EITS-provided catalog of services or
4162 agreed-to network or computational performance levels.
- 4163 ● Provide support for the MDA/DV MSSA Lab.
- 4164 ● Provide additional support for MDA/DV MSSA Lab Cybersecurity and IT support.
- 4165 ● Provide onsite general IT support.
- 4166 ● Provide lab management support to the MDA/DV MSSA Lab location.
- 4167 ● Support computing infrastructure consisting of isolated and standalone LANs.
- 4168 ● Perform cybersecurity compliance, operational sustainment, and other support and
4169 general IT tasks, as required, to ensure continuous performance.

4170 **Objectives:** The engineers shall specialize in the management and operations of Windows AD-
4171 based domains, integrated with Windows and Linux systems.

4172 **Outcomes:**

- 4173 ● Provide staff matrixed to MDA/DVS and directed by MDA/DVS Government personnel
4174 on a day-to-day basis.
- 4175 ● Provide support for primary duty hours from 0600 - 1900 (ET), with shift work and on-
4176 call personnel provided to assist in after-hours maintenance activities.

- 4177 • Execute daily battle rhythm of checks on Windows and Linux environments, which
4178 includes viewing and responding (as appropriate) to events reflected in the various
4179 management tools, including Red Hat Satellite server, SolarWinds Log and Event
4180 Manager (LEM), McAfee ePolicy Orchestrator (ePO)/HBSS, and ACAS.
- 4181 • Complete system audit log reviews as well as continuous security monitoring using
4182 SolarWinds LEM, HBSS, SCAP tools, and ACAS, as required.
- 4183 • Configure and update HBSS, SCAP tools, ACAS, and other security controls, as required.
- 4184 • Provide staff skilled in understanding and configuring system STIGs.
- 4185 • Support system accreditation efforts required to maintain an ATO.
- 4186 • Provide staff with experience configuring and administering Windows server, Windows
4187 workstations, Linux Red Hat Enterprise Linux (RHEL)/Ubuntu, File/System Storage
4188 Administration, Commvault, and SCCM/Windows Server Update Service (WSUS) patch
4189 management.
- 4190 • Develop, update, and maintain cybersecurity documentation and artifacts to maintain
4191 an ATO.
- 4192 • Maintain DoD IAVM compliance and management of new patches as released by Red
4193 Hat and other vendors.
- 4194 • Install critical patches on systems IAW MDA rules and guidelines, escalating to
4195 Government if an alternate timeline is necessary.
- 4196 • Track and update anti-virus and malware software on all MDA/DVS MSSA systems.
- 4197 • Meet the training, certification, and reporting requirements IAW current directives
4198 (DoDD 8140.01 and DOD 8570.01-M Change 4) for IAT Level II.
- 4199 • Provide staff with experience supporting a large enterprise environment that has
4200 integrated Linux systems using the Windows AD system.
- 4201 • Perform administration of Windows and Linux OSs connected to Network Attached
4202 Storage (NAS) and SAN devices for provisioning, including specialty arrays, including Dell
4203 EMC Isilon; accompanying troubleshooting skills is a must.
- 4204 • Provide staff with operating experience with Dell EMC Isilon in a NAS role and RHEL SAN
4205 in a Samba/Network File System (NFS) role.
- 4206 • Provide staff with experience using scripting tools/languages, such as Bash, PowerShell,
4207 and Python, in order to support automating tasks.
- 4208 • Provide systems engineering/architect work associated with various technical
4209 requirements, such as networking, system evaluation, system security, and general
4210 knowledge of data flow within the network, and utilize toolsets, such as Visio, to
4211 document network configurations.

- 4212 • Provide staff with experience with Microsoft components, including server and
4213 workstation OSs, Group Policy Objects (GPOs), and Domain Name System
4214 (DNSs)/Dynamic Host Configuration Protocols (DHCPs), as well as desktop support
4215 (customer-facing), including Windows 10 imaging and RHEL Kickstart.
- 4216 • Provide staff with experience with networking protocols and networking equipment,
4217 particularly with Cisco products, such as firewalls, switches and routers; Cisco 5K, 2K
4218 NEXUS switches; and Dell chassis/blade systems.
- 4219 • Maintain and build Red Hat and other Linux servers and workstations.
- 4220 • Perform administrative O&M functions of server hardware and software.
- 4221 • Maintain virtual environments, such as Microsoft Hyper-V, utilizing both Windows and
4222 Linux/Unix in a guest role.
- 4223 • Manage MDA/DVS MSSA storage, including break/fix and LCM of SAN equipment, as
4224 well as all adds/moves/changes.
- 4225 • Maintain MDA/DVS MSSA-related switches and routers to ensure optimal connectivity
4226 and performance.
- 4227 • Provide staff with operational experience using a Red Hat Satellite server to provision,
4228 configure, and patch Red Hat OSs.
- 4229 • Troubleshoot any system errors or user issues associated with the MDA/DVS MSSA lab
4230 and, if required, request assistance from MDA/IC crews and/or vendor SMEs.
- 4231 • Execute daily reviews of systems to ensure normal maintenance functions are
4232 performing properly, as well as execution of daily/weekly system health checks using
4233 protocols, especially Simple Network Management Protocol (SNMP) and Windows
4234 Management Interface (WMI).
- 4235 • Coordinate efforts with other work centers and personnel to resolve Incident Requests
4236 (break/fix), CRQs (RFC), and Problem Management activities. Configuration
4237 Management processes and tasking will be IAW MDA/DVS lab policies.
- 4238 • Provide IT support to the MDA/DVS PO and remote site operations, as needed, with
4239 issues ranging from Microsoft programs to interfacing with the ISD to resolve problems.
- 4240 • Provide end user training, as required.
- 4241 • Ensure representation will support MDA/DVS IT-related meetings and, as needed, act as
4242 liaison between MDA/DVS and MDA/ICT.
- 4243 • Provide IT support for a High Performance Computing (HPC) cluster and storage array
4244 located in 5201.

- 4245 • Provide staff to travel in support of MDA/DV MSSA program execution. Travel to KAFB
4246 and other Government-defined CONUS locations is anticipated. For budgeting
4247 purposes, two 1-week trips per quarter are planned.
- 4248 • Provide IT and IA support and hardware; software; network equipment; vendor support,
4249 maintenance, and training; and/or other tools required by the MDA/DVS MSSA Lab and
4250 as identified and funded by the Government.
- 4251 • Provide COMSEC support including, but not limited to, keying, inventory, configuration,
4252 integration, troubleshooting, and other tasks as directed by the system owner.

4253 **10.14.2 DE DEI-R Declass**

4254 **Objective:** The contractor shall support the MDA's MDA/DEI-R Declassification ISOLAN in a
4255 Government-owned and -operated information system used for Executive Order (EO) 13526-
4256 mandated declassification review of the MDA's classified historical records. The team supports
4257 the declassification review at various classification levels up to North Atlantic Treaty
4258 Organization (NATO) Secret and Secret//Restricted Data (RD)//Critical Nuclear Weapons Design
4259 Information (CNWDI). The contractor shall provide, as required, staff with Cosmic TS-level
4260 clearance with CNWDI read-on to support tasks.

4261 **Outcomes:**

- 4262 • Develop, update, and maintain cybersecurity documentation and artifacts to maintain
4263 an ATO.
- 4264 • Maintain DoD IAVM compliance and management of new patches as released by
4265 Microsoft and other vendors.
- 4266 • Download and install critical patches on systems IAW MDA rules and guidelines,
4267 escalating to Government if an alternate timeline is necessary.
- 4268 • Ensure all personnel performing cybersecurity duties and responsibilities, including
4269 system or network privileged users, shall meet the training, certification, and reporting
4270 requirements IAW current directives (DoDD 8140.01 and DOD 8570.01-M Change 4) for
4271 IAT Level II.
- 4272 • Maintain Virtual services, such as tracking resource utilization and performing needed
4273 modifications to achieve optimal performance of the systems involved.
- 4274 • Manage MDA/DEI-R ISOLAN storage, including break/fix and LCM of SAN equipment, as
4275 well as all adds/moves/changes.
- 4276 • Maintain MDA/DEI-R ISOLAN-related switches and routers to ensure optimal
4277 connectivity and performance.
- 4278 • Track and update Anti-Virus software on all MDA/DEI-R systems (currently requires a
4279 manual update of isolated MDA/DEI-R HBSS).

- 4280 • Troubleshoot any system errors or user issues associated with the declassification
4281 ISOLAN, providing coordination with the appropriate MDA/IC crews.
- 4282 • Provide IT support to the MDA/DEI-R PO, as needed, with issues ranging from Microsoft
4283 programs to interfacing with the ISD.
- 4284 • Provide end user training.
- 4285 • Ensure that COTS deliverable items are assigned an appropriate Evaluation Assurance
4286 Level (EAL) IAW the National IA Partnership (NIAP) Common Criteria Evaluation and
4287 Validation Scheme (CCEVS) for IT security CC. The contractor will ensure that COTS
4288 deliverable items have been certified via the CCEVS.
- 4289 • Provide SMEs for all MDA/DEI-R IT-related meetings and act as liaison between
4290 MDA/DEI-R and MDA/IC.

4291 **10.14.3 SN SNEM**

4292 **Objective:** The contractor shall support the SNEM Lab, which is a Government-owned and -
4293 operated data analysis lab providing information systems for the SNEM Analysis team. Support
4294 MDA/SN and the MDA community by providing independent sensor analysis products.
4295 Products include analysis of GTs and FTs, pre-test and post-test data, radar model validation,
4296 radar functional performance, sensor architecture, and advanced threat.

4297 **Outcomes:**

- 4298 • Maintain an ATO.
- 4299 • Develop, update, and maintain cybersecurity documentation and artifacts to maintain
4300 an ATO.
- 4301 • Maintain DoD IAVM compliance and management of new patches as released by Red
4302 Hat and other vendors.
- 4303 • Download and install critical patches on systems IAW MDA rules and guidelines,
4304 escalating to Government if an alternate timeline is necessary.
- 4305 • Maintain and build Red Hat and other Linux servers and workstations.
- 4306 • Perform administrative O&M functions of server hardware and software.
- 4307 • Maintain Virtual services, such as tracking resource utilization and performing needed
4308 modifications to achieve optimal performance of the systems involved.
- 4309 • Manage SNEM storage, including break/fix and LCM of SAN equipment, as well as all
4310 adds/moves/changes.
- 4311 • Maintain SNEM-related switches and routers to ensure optimal connectivity and
4312 performance.

- 4313 • Track and update Anti-Virus software on all SNEM systems.
- 4314 • Troubleshoot any system errors or user issues associated with SNEM, providing
4315 coordination with the appropriate MDA/IC crews.
- 4316 • Provide IT support to the MDA/SN PO and remote site operations, as needed, with
4317 issues ranging from Microsoft programs to interfacing with the ISD to resolve problems.
- 4318 • Provide end user training, as required.
- 4319 • Provide representation for all SNEM IT-related meetings and act as liaison between
4320 MDA/SN and MDA/IC.
- 4321 • The contractor shall meet the training, certification, and reporting requirements IAW
4322 current directives (DoDD 8140.01 and DOD 8570.01-M Change 4) for IAT Level II.
- 4323 • Support continuously increasing cybersecurity implementation requirements, ground
4324 tests/flight tests and predictive analysis needs.
- 4325 • Provide additional resource to help manage/implement CND updates.

4326 **10.14.4 TC TCES**

4327 **Objective:** The contractor shall provide technical and analytical support for the MDA/TC
4328 Engineering Lab network infrastructure and systems, as well as the MDA/TC support staff and
4329 MDA/TC cybersecurity staff members involved in the day-to-day technical phases of the
4330 MDA/TC engineering, M&S efforts, both inside the lab and during remote mission support at
4331 other facilities.

4332 **Outcomes:**

- 4333 • Execute requirements for customer-directed labs, facilities, or other specific
4334 requirements that are outside of established the EITS-provided catalog of services or
4335 agreed-to network or computational performance levels.
- 4336 • Provide systems administration and user support for the Targets and Countermeasures
4337 M&S Lab and its hardware and software.
- 4338 • Provide additional support for MDA/TCE Lab Cybersecurity and IT support that can
4339 improve lab operations.
- 4340 • Provide onsite general IT support.
- 4341 • Provide lab management recommendations and support to the MDA/TC lab location.
- 4342 • Support computing infrastructure consisting of isolated and standalone LANs, with
4343 potential expanded network growth.
- 4344 • Support continuously increasing cybersecurity implementation requirements and flight
4345 test analysis needs.

- 4346
 - Provide additional resource to help manage/implement CND updates.
- 4347
 - Perform cybersecurity compliance, operational sustainment, and other general IT tasks
- 4348
 - as required to ensure continuous performance.
- 4349 **Objectives:** The systems/network engineers shall specialize in the management and operations
- 4350 of Windows AD-based domains, integrated with Windows and Linux systems.
- 4351 **Outcomes:**
- 4352
 - Provide staff matrixed to MDA/TCE Lab management operations and directed by
- 4353
 - MDA/TCE Government personnel on a day-to-day basis.
- 4354
 - Provide support for primary duty hours shall be 0600 - 1900 (ET), with shift work and
- 4355
 - on-call personnel provided to assist in after-hours maintenance activities, as directed, to
- 4356
 - minimize operational conflicts or schedule impacts.
- 4357
 - Execute daily battle rhythm checks on Windows and Linux environments, which includes
- 4358
 - viewing and responding (as appropriate) to events reflected in the various management
- 4359
 - tools, such as McAfee ePO/HBSS and ACAS.
- 4360
 - Complete system audit log reviews as well as continuous security monitoring using
- 4361
 - HBSS, SCAP tools, and ACAS, as required.
- 4362
 - Provide technical input, as requested, to the MDA/TCE Lab support staff for high
- 4363
 - performance computing systems and network components for the design, installation,
- 4364
 - and operation required to maintain and operate at increased optimal performance and
- 4365
 - capabilities inside the MDA/TCE Lab.
- 4366
 - Provide skilled staff to understand and configure system STIGs to maximize system
- 4367
 - security and performance.
- 4368
 - Support/assist cybersecurity system personnel with accreditation efforts required to
- 4369
 - maintain an ATO.
- 4370
 - Provide staff with experience configuring and administering Windows server, Windows
- 4371
 - workstations, Linux RHEL, File/System Storage Administration, Commvault, and WSUS
- 4372
 - patch management.
- 4373
 - Assist cybersecurity personnel, as required, with DoD IAVM compliance and
- 4374
 - management of new patches as released by Microsoft, Red Hat, and other vendors.
- 4375
 - Install critical patches on systems IAW MDA rules and guidelines, escalate to
- 4376
 - Government if an alternate timeline is necessary.
- 4377
 - MDA/TCE Lab systems administrators/engineers must meet the training, certification,
- 4378
 - and reporting requirements IAW DoD 8140.01 and DOD 8570.01-M for regulations as
- 4379
 - established by the MDA.

- 4380 • Provide staff with experience supporting an enterprise environment that has integrated
4381 Linux systems using the Windows AD system.
- 4382 • Perform administration of Windows and Linux OSs connected to NAS and SAN devices
4383 for provisioning, including specialty arrays, such as Dell EMC Isilon; accompanying
4384 troubleshooting skills is a must.
- 4385 • Provide staff with experience using scripting tools/languages, such as Bash and
4386 PowerShell, in order to support automating tasks.
- 4387 • Understand and support systems engineering/architect work associated with various
4388 technical requirements, such as networking, system evaluation, system security, and
4389 general knowledge of data flow within the network, and utilize toolsets, such as Visio, to
4390 document network configurations.
- 4391 • Provide staff with experience with Microsoft components, including server and
4392 workstation OSs, GPOs, and DNSs/DHCPs, as well as desktop support (customer facing),
4393 including Windows 10 imaging and RHEL.
- 4394 • Manage MDA/TCE storage, including break/fix and LCM of SAN equipment, as well as all
4395 adds/moves/changes. Provide periodic performance reports and operational status to
4396 the MDA/TCE Lab Manager to assist in technical and budgetary planning.
- 4397 • Maintain and build Microsoft servers and workstations. Provide periodic reports and
4398 operational status to the MDA/TCE Lab Manager and lab staff to assist in technical and
4399 budgetary planning.
- 4400 • Provide staff with experience with networking protocols and networking equipment,
4401 particularly with Cisco products such as firewalls, switches, and routers; Cisco switches,
4402 and Dell rack-mountable servers, chassis, and blade systems.
- 4403 • Perform administrative O&M functions of server hardware and software.
- 4404 • Maintain virtual environments, such as Microsoft Hyper-V, utilizing both Windows and
4405 Linux/Unix in a guest role.
- 4406 • Troubleshoot any system errors or user issues associated with the MDA/TCE Lab and, if
4407 required, request assistance from MDA/IC crews and/or vendor SMEs.
- 4408 • Execute daily reviews of systems to ensure normal maintenance functions are
4409 performing properly, as well as execution of daily/weekly system health checks using
4410 protocols, especially SNMP and WMI.
- 4411 • Assist lab staff with other work centers and personnel to resolve Incident Requests
4412 (break/fix), Change Requests (RFC), and Problem Management activities. Configuration
4413 Management processes and tasking will be IAW MDA/TCE Lab policies.
- 4414 • Provide end user training, as required.

- 4415 • Ensure representation will support MDA/TCE IT-related meetings and, as needed, act as
4416 liaison between MDA/TCE and MDA/IC.
- 4417 • Provide IT support for MDA/TCE Windows servers and a RHEL Linux HPC cluster and
4418 storage array located in 5201.
- 4419 • Provide COMSEC support including, but not limited to, keying, inventory, configuration,
4420 integration, troubleshooting, and other tasks as directed by the MDA COMSEC
4421 Manager/system owner.

4422 **10.14.5 IP JIPCAN**

4423 **Objective:** The contractor shall provide support to the JIPCAN, consisting of a dedicated
4424 network with no outside connections with multiple sites both CONUS and OCONUS.

4425 **Outcomes:**

- 4426 • Provide JIPCAN network support that is completely virtualized.
- 4427 • Provide services, such as domain verification, file/print, document collaboration, and
4428 VTC capability, throughout the JIPCAN environment.
- 4429 • Provide CONUS connectivity that utilizes a combination of transport mechanisms, such
4430 as MDA WAN.
- 4431 • Provide OCONUS connectivity that utilizes dedicated DISA-procured circuits with
4432 TACLANes providing a Type 1 encrypted enclave for all JIPCAN traffic.
- 4433 • Provide support at 5201 as the main presence for the JIPCAN, including CONUS sites at
4434 HQ, HSV, and COS, and OCONUS sites primarily located in Israel, including the U.S.
4435 Embassy Branch Office (EBO) in Tel Aviv.
- 4436 • Develop, create, and maintain a system in conjunction with the Israeli Missile Defense
4437 Office (IMDO).
- 4438 • Support the Joint CNet that is certified and accredited as a closed system.
- 4439 • Provide thoroughly vetted IT administrators to support a flexible, robust support model
4440 while multiple crews directly support the MDA/IP staff. The IT administrators will have
4441 responsibility for the JIPCAN and will:
 - 4442 ○ Provide the primary IT support to the JIPCAN environment.
 - 4443 ○ Coordinate all actions, requirements, and issues via the MDA/IP PM or
4444 designated MDA/IP Government Network Lead.
- 4445 • Support all system accreditation efforts required to maintain an ATO.
- 4446 • Develop, update, and maintain cybersecurity documentation and artifacts (IAW current
4447 DoD guidance and/or TO 8700) to maintain an ATO.

- 4448 • Maintain DoD IAVM compliance and management of new patches as released by
4449 Microsoft and other vendors.
- 4450 • Download and install critical patches on systems IAW MDA rules and guidelines,
4451 escalating to Government if an alternate timeline is necessary.
- 4452 • Contractor shall meet the training, certification, and reporting requirements IAW DoD
4453 8140.01 and DOD 8570.01-M Change 4 for IAT Level II.
 - 4454 ○ Update the MDA Cybersecurity Workforce Qualification Tracker (CWQT) for all
4455 JIPCAN personnel, as required by the current Cybersecurity Workforce
4456 Management Program (CWMP).
- 4457 • Maintain Virtual services, such as tracking resource utilization and performing needed
4458 modifications to achieve optimal performance of the systems involved.
- 4459 • Manage JIPCAN storage, including break/fix and LCM of SAN equipment, as well as all
4460 adds/moves/changes.
- 4461 • Maintain JIPCAN-related switches and routers to ensure optimal connectivity and
4462 performance.
- 4463 • Track and update approved Anti-Virus software on all JIPCAN systems.
- 4464 • Troubleshoot system errors or user issues associated with the JIPCAN, both CONUS and
4465 OCONUS, providing incorporated coordination with the appropriate MDA/IC elements in
4466 issue resolution.
- 4467 • Perform quarterly site visits to remote sites for Quality Control (QC), asset verification,
4468 and semi-annual COMSEC inventory updates, and assist the MDA COMSEC Manager
4469 with maintaining JIPCAN COMSEC accounts/inventory (as travel restrictions allow).
- 4470 • Troubleshoot MDA JIPCAN circuit outages in coordination with MDA/ICN and verify
4471 circuit installs OCONUS.
- 4472 • Provide Cisco routing and switching configuration support to the JIPCAN.
- 4473 • Provide end user training, as required.
- 4474 • Provide shipping support for sensitive items to OCONUS locations.
- 4475 • Support all VTC conferences scheduled by MDA/IP by facilitating VTC calls and ensuring
4476 there are no unnecessary background activities running that could compromise VTC
4477 calling.
- 4478 • Conduct VTC test calls with individuals at JIPCAN remote sites to ensure systems are
4479 operational before each VTC.
- 4480 • Facilitate any installation and repairs necessary to VTC JIPCAN OCONUS equipment.
- 4481 • Facilitate MDA/IP communications with JIPCAN sites.

- 4482 • Provide mission support to all MDA/IP POs, as required, during windows of operation.
- 4483 • Work with MDA/IP and JIPCAN remote sites to provide performance testing on all
- 4484 aspects of network infrastructure required to maintain optimal performance of the
- 4485 mission network.
- 4486 • Develop and implement an obsolescence plan to replace or upgrade all COTS hardware,
- 4487 OSs, and supporting software on all information systems and networks developed or
- 4488 used in support of this PWS IAW prescribed DoD timelines.
- 4489 • Ensure that COTS deliverable items are assigned an appropriate EAL IAW the NIAP
- 4490 CCEVS for IT Security Common Criteria. The contractor should ensure that COTS
- 4491 deliverable items have been certified via the CCEVS.
- 4492 • Provide SME support to the MDA/IP PO for all JIPCAN IT-related meetings and act as
- 4493 liaison between MDA/IP and MDA/IC.
- 4494 • Provide rapid support to the JIPCAN network, as needed, including deployment to
- 4495 OCONUS sites, when required. For budgeting purposes, travel is projected to be 12
- 4496 OCONUS trips per year.
- 4497 • Provide a minimum of one personnel for on-site support in HSV to maintain HSV
- 4498 operations during any period of simultaneous OCONUS travel.
- 4499 • Ensure all crew members are vetted through the MDA/IP PO. MDA/IP will coordinate
- 4500 with the Israeli Joint Program Office for JIPCAN access suitability and eligibility
- 4501 consideration.
- 4502 • Support execution of MDA CSSP-CERT Subscriber Deliverable Requirements
- 4503 documented in the MDA/IP/CSSP SLA.
- 4504 ○ Assist with retrieval of required data for delivery to CSSP.
- 4505 • Support Controls Validation Testing (CVT)/Cyber Assessments preparation, execution,
- 4506 and post-CVT activities, and assist in development of all required CVT artifacts.
- 4507 Participate in analysis and mitigation of CVT findings with the ISSO.
- 4508 • Support the ISSM/ISSO with the JIPCAN annual cyber self-assessments and risk
- 4509 assessments.
- 4510 • Assist with implementation and updating of ACAS scanners, credentialed scans,
- 4511 troubleshooting. Execute ACAS scans, when required. Assist with SCC scans and manual
- 4512 STIG checks.
- 4513 • Conduct SCC scans monthly IAW the latest USCYBERCOM and MDA CERT TOs.
- 4514 • Coordinate efforts with other work centers and personnel to resolve Incident Requests
- 4515 (break/fix), CRQs (RFC), and Problem Management activities. Conduct testing and
- 4516 Security Impact Analysis for proposed changes.

- 4517 • Ensure the accuracy of the JIPCAN Asset Hardware/Software Baseline.
- 4518 • Create, modify, lock, and delete JIPCAN accounts, as required, and provide auditing and
4519 reporting IAW Policy Memo 16.
- 4520 • Conduct weekly backups, monthly back-up tests, and maintain off-site backups.
- 4521 • Assist the Security Manager, ISSM, ISSO, and MDA CERT during cyber incidents and IR
4522 exercises.
- 4523 • Ensure hardware and software supply chain security and verification of vendors prior to
4524 purchase and implementation into the JIPCAN baseline.
- 4525 • Develop and maintain a Contingency Plan, participate in Contingency Plan test exercises,
4526 and assist with completing contingency test reports. Maintain reconstitution plans as
4527 configurations are updated.
- 4528 • Participate in Contingency Plan operations (e.g., recovery and reconstitution
4529 requirements) in response to JIPCAN outages.
- 4530 • Maintain, update, and secure privileged access authenticators and passwords, as
4531 required by the MDA/IP PO.
- 4532 • Conduct system maintenance, develop and update maintenance SOPs and checklists,
4533 and maintain system maintenance records/logs.
- 4534 • Assist with IT hardware downgrading and sanitization and disposal of classified assets,
4535 as required.
- 4536 • Assist the ISSM and/or ISSO with the development of required risk documentation.
- 4537 • Track EOL/EOS for all hardware, software, firmware, and COMSEC and schedule and
4538 obtain MDA/IP CCB approval for updates and changes to the system.
- 4539 • Assist the ISSO and ISSM with implementation and response to Operation Orders
4540 (OPORDS), CTOs, Fragmentary Orders (FRAGOs), and other urgent MDA cybersecurity
4541 requirements.
- 4542 • Integrate and Install cybersecurity protection tools into the JIPCAN that are identified
4543 and approved by the JIPCAN CCB.

4544 **10.14.6 DS VIPC**

4545 **Objective:** The contractor shall provide end user support to meet VIPC requirements for the
4546 Agency in HSV. VIPC provides graphic, presentation, and printing services for the Agency,
4547 maintaining specialized equipment to support these requirements.

4548 **Outcomes:**

- 4549 • Provide specialized IT services in support of VIPC operations, utilizing normal MDA IT
4550 service SOPs and CONOPS to identify and fulfill hardware-, software-, and project-
4551 related requirements using the MDA ITSC Request module and SLC processes.
- 4552 • Provide vendor support through the appropriate vendors.
- 4553 • Inventory, from an enterprise perspective, the VIPC IT hardware, software, systems, and
4554 O&M contracts and ensure VIPC IT equipment is operational and under a maintenance
4555 contract.
- 4556 • Prepare forward-looking IT refresh requirements and work with VIPC staff to prioritize IT
4557 replacements, upgrades, and new IT.
- 4558 • Manage and structure/organize network file storage that allows for upload and
4559 download of VIPC digital products for the VIPC staff and organization across all regions.
- 4560 • Manage access controls and permissions that govern reading and/or writing the
4561 managed data and folders.
- 4562 • Collaborate with the VIPC staff to construct appropriate and intuitive file, folder, and
4563 website naming conventions and taxonomy.
- 4564 • Provide staff skilled with the VIPC-specialized IT hardware and software configuration
4565 items.
- 4566 • Manage VIPC-related IT incidents, problems, Change, Configuration, and Asset
4567 Management activities.
- 4568 • Ensure VIPC IT assets are reliable, secure, and available to VIPC staff in support of the
4569 VIPC mission.
- 4570 • Support CONUS travel, as required.
- 4571 • Provide staff with expert Apple product knowledge.
- 4572 • Provide support in the installation, maintaining, and monitoring of all Apple equipment.
- 4573 • Provide support on multiple-level classification networks.
- 4574 • Provide troubleshooting and resolution of Apple MacOS and iOS devices integrated with
4575 Windows and other visual application software packages as they arise.
- 4576 • Responsible for overall configuration of all VIPC equipment.
- 4577 • Ensure VIPC equipment complies with the MDA/IC's Cybersecurity guidance.
- 4578 • Update actionable items related to the life cycle of MacOS and iOS devices.

4579 **Objective:** The contractor shall provide IT and/or IA support required by the VIPC and as
4580 identified and funded by the Government.

4581 **Outcomes:**

- 4582 • Procure and support hardware, software, and network equipment.
- 4583 • Provide vendor support/maintenance/training and/or other tools.
- 4584 • Transition all contractor-acquired infrastructure/materials during the execution of this
- 4585 TO to the Government upon receipt from the vendor.

4586 **10.14.7 GM Integrated Digital Data Environment (IDDE)**

4587 **Objectives:** The contractor shall provide an IDDE to the Ground-Based Midcourse Defense
4588 (MDA/GM) program. The contractor shall provide a data architecture of the IDDE to support in
4589 the development of an MDA-hosted repository, which includes deliverables and program
4590 execution information. The contractor shall provide data Integration and engineering support
4591 for GM integration efforts.

4592 **Outcomes:**

- 4593 • Serve as the MDA/GM IDDE Data Architect and work in coordination with MDA/GM,
4594 associate contractor PjMs, and business analysts.
- 4595 • Develop MDA/GM data requirements and aggregate disparate data sources into
4596 integrated views of the data and develop all data models, views, and source-to-target
4597 mappings at the foundation and aggregate levels.
- 4598 • Provide a repeatable process, model, and/or other documentation for other MDA
4599 programs to follow for MDA-wide data integration requirements.
- 4600 • Participate with the customer in status briefings, working-level meetings, and other
4601 information gathering/dissemination forums, as necessary.
- 4602 • Ensure staff is located as needed and is available during core working hours and
4603 emergency after-hours, as necessary. Provide integration of Digital Engineering
4604 applications across technical and programmatic applications and databases supporting
4605 Digital Engineering and modernization.
- 4606 • Support technology adoption of delivered capability

4607 **10.14.8 MS/AB Naval Support Facility-Redzikowo (NSF-R) Poland**

4608 **Objective:** The contractor shall provide an IT skillset that allows them to provide a wide range
4609 of support for Naval Support Facility – Redzikowo (NSF-R) Poland sites through September of
4610 2024.

4611 **Outcomes:**

- 4612 • Provide initial installation of hardware/software and test for functionality on MDA
4613 networks.
- 4614 • Provide hardware/software maintenance tests for functionality on MDA networks.

- 4615 • Analyze and resolve IT issues following WI documents created from ticket
4616 troubleshooting and resolution documentation. Provide troubleshooting, configuration
4617 control, application of security patches and critical updates, and ongoing system
4618 performance monitoring and tuning.
- 4619 • Monitor workload and trending data, and report at the end of each CY to ensure the
4620 level of support is consistent with the demand and performance metrics requested.
- 4621 • Support other EITS taskings while ensuring the highest priority is assigned to the
4622 identified customer.
- 4623 • Provide Executive Support Services.
- 4624 • Provide all Tier II and III functions, including server and infrastructure management
4625 services, cable plant and property management, and satisfying all end user (2-Letter)
4626 immediate needs.
- 4627 • Provide support for installing, maintaining, and monitoring all network equipment on
4628 multiple-level classification networks and, working with other EITS engineers and the
4629 Executive Support Services team in HSV, COS, and the NCR, will troubleshoot and
4630 resolve incidents as they arise.
- 4631 • If services are provided by the host base, the on-site team will coordinate break/fix
4632 actions with the base for services provided by the host base.
- 4633 • Provide an on-site capability for missions and mission viewings in their areas, as well as
4634 overflow support.
- 4635 • Provide full-scope VTC connectivity (e.g., LAN connections), support, operation,
4636 troubleshooting, scheduling, and use.
- 4637 • Perform Hand Receipt Holder duties when acting under the direction of the MDA
4638 COMSEC Account Manager, as follows: configure, control, issue, ship, and/or receive
4639 CCIs.
- 4640 • Perform installation, keying, and re-keying of CCIs and performing maintenance
4641 activities, such as replacing batteries, and support Over-the-Air Re-keying (OTAR)/Over-
4642 the-Air Distribution (OTAD).
- 4643 • Perform inventory, audit, KEYMAT handling, destruction, and key management
4644 infrastructure duties, and act as the COMSEC Account Manager's liaison between site
4645 managers, network engineers, and users, following all guidance within the MDA/IC
4646 COMSEC Plan and established SOPs.
- 4647 • Support for COMSEC will be consistent at the site.
- 4648 • One or more members of the on-site support teams shall travel as directed to support
4649 tests and other events at other CONUS and OCONUS locations.

- 4650 • Support at Poland includes, but is not limited to, all MDA entities and personnel,
4651 including MDA/AB/MSR/DSS/DEI, U.S. Navy (USN), and U.S. Army Corps of Engineers
4652 (USACE).
- 4653 • Support also includes MDA/DES/DEI sensor and connectivity troubleshooting and
4654 restoral efforts. VTC facilitation and support is required, as well as performing all
4655 COMSEC duties as Hand Receipt Holders supporting OTAR.

4656 **10.14.8.1 DE Naval Support Facility-Redzikowo (NSF-R) Poland**

4657 **Objectives:** The contractor shall provide additional on-site technical support for the test bed
4658 project at NSF-R Poland (until the site operational transition in September of 2024).

4659 **Outcomes:**

- 4660 • Provide on-site support for MDA/DE, including:
 - 4661 ○ Provide initial response, triage, support, and escalation.
 - 4662 ○ Provide break/fix, routine monitoring, reporting, advising, and limited technical
4663 support at NSF-R Poland.
 - 4664 ○ Provide break/fix support for the sensor devices and ancillary equipment, such
4665 as external antenna and antenna platforms, as requested by MDA/DEIX.
 - 4666 ○ Provide routine monitoring of antenna platforms to assess physical damage.
4667 NSF-R is a construction site with heavy equipment on an airfield impacted by
4668 high wind shears.
 - 4669 ○ Monitor MDA/DEIX equipment on NSF-R Poland once weekly, as well as after
4670 heavy inclement weather.
 - 4671 ○ Report equipment damage to MDA/DEIX; attempt to repair/replace antennas
4672 with existing spares, as requested by MDA/DEIX.
 - 4673 ○ Advise MDA/DEIX of planned and unplanned power or network communications
4674 outages at NSF-R Poland and resolution for unplanned outages.
 - 4675 ○ Provide limited technical support to Naval Criminal Investigative Service (NCIS)
4676 on transfer of data from a mobile sensor to MDA/DEIX through the MDA UNet.
- 4677 • Support at NSF-R Poland includes, but is not limited to, all MDA entities and personnel,
4678 including MDA/DE/MSR/DSS/DEI, USN, and USACE.
- 4679 • Support MDA/DES/DEI sensor and connectivity troubleshooting and restoral efforts.

4680 **10.14.9 GM FGA**

4681 **Objectives:** The contractor shall provide staff with multi-disciplinary IT skillsets that allow them
4682 to provide a wide range of support for the applicable sites (e.g., PMRF, KAFB, VSF, FGA).

4683 **Outcomes:**

- 4684 • Provide initial installation of hardware/software and test for functionality.
- 4685 • Provide hardware/software maintenance and test for functionality.
- 4686 • Analyze and resolve IT issues following WI documents created from ticket
- 4687 troubleshooting and resolution documentation. Provide troubleshooting, configuration
- 4688 control, application of security patches and critical updates, and ongoing system
- 4689 performance monitoring and tuning.
- 4690 • Monitor workload and trending data to ensure the level of support is consistent with
- 4691 the demand and performance metrics requested.
- 4692 • Support other EITS taskings while ensuring the highest priority is assigned to the
- 4693 identified customer.
- 4694 • Provide Executive Support Services.
- 4695 • Provide all Tier II and III functions, including server and infrastructure management
- 4696 services, cable plant and property management, and satisfying all end user (2-Letter)
- 4697 immediate needs.
- 4698 • Provide support for installing, maintaining, and monitoring all network equipment on
- 4699 multiple-level classification networks and, working with other EITS engineers and the
- 4700 Executive Support Services team in HSV, COS, and the NCR, will troubleshoot and
- 4701 resolve incidents as they arise.
- 4702 • If services are provided by the host base, the on-site team will coordinate break/fix
- 4703 actions with the base for services provided by the host base.
- 4704 • On-site teams provide support for missions and mission viewings in their areas, as well
- 4705 as overflow support.
- 4706 • Provide full-scope IP Television (IPTV) and VTC connectivity (e.g., LAN connections),
- 4707 support, operation, troubleshooting, scheduling, and use.
- 4708 • Perform Hand Receipt Holder duties when acting under the direction of the MDA
- 4709 COMSEC Account Manager, as follows: configure, control, issue, ship, and/or receive
- 4710 CCI.
- 4711 • Provide support for installing, keying, and re-keying CCI and performing maintenance
- 4712 activities, such as replacing batteries, and support OTAR/OTAD.
- 4713 • Perform inventory, audit, KEYMAT handling, destruction, and key management
- 4714 infrastructure duties, and will act as the COMSEC Account Manager's liaison between
- 4715 site managers, network engineers, and users, following all guidance within the MDA/IC
- 4716 COMSEC Plan and established SOPs.
- 4717 • Support for COMSEC will be consistent at the site.

- 4718 • One or more members of the on-site support teams shall travel as directed to support
4719 tests and other events at other CONUS and OCONUS locations.
- 4720 • Perform as Trusted Agent for the site (Secret IP Router [SIPR] tokens).
- 4721 • Provide escort services for contractors and event visitors, as required by the site
4722 director.
- 4723 • Support MDA Network Operations with personnel on-call as required by Network
4724 Operations.
- 4725 • Provide On Call Help Desk support 24/7

4726 **10.14.10 GM VSFB**

4727 **Objectives:** The contractor shall provide staff with multi-disciplinary IT skillsets that allow them
4728 to provide a wide range of support for the applicable sites (e.g., PMRF, KAFB, VSFB, FGA).

4729 **Outcomes:**

- 4730 • Provide initial installation of hardware/software and test for functionality.
- 4731 • Provide hardware/software maintenance and test for functionality.
- 4732 • Analyze and resolve IT issues following WI documents created from ticket
4733 troubleshooting and resolution documentation. Provide troubleshooting, configuration
4734 control, application of security patches and critical updates, and ongoing system
4735 performance monitoring and tuning.
- 4736 • Monitor workload and trending data to ensure the level of support is consistent with
4737 the demand and performance metrics requested.
- 4738 • Support other EITS taskings while ensuring the highest priority is assigned to the
4739 identified customer.
- 4740 • Provide Executive Support Services.
- 4741 • Provide all Tier II and III functions, including server and infrastructure management
4742 services, cable plant and property management, and satisfying all end user (2-Letter)
4743 immediate needs.
- 4744 • Provide support for installing, maintaining, and monitoring all network equipment on
4745 multiple-level classification networks and, working with other EITS engineers and the
4746 Executive Support Services team in HSV, COS, and the NCR, will troubleshoot and
4747 resolve incidents as they arise.
- 4748 • If services are provided by the host base, the on-site team will coordinate break/fix
4749 actions with the base for services provided by the host base.

- 4750 • On-site teams provide support for missions and mission viewings in their areas, as well
4751 as overflow support.
- 4752 • Provide full-scope IPTV and VTC connectivity (e.g., LAN connections), support,
4753 operation, troubleshooting, scheduling, and use.
- 4754 • Perform Hand Receipt Holder duties when acting under the direction of the MDA
4755 COMSEC Account Manager, as follows: configure, control, issue, ship, and/or receive
4756 CCI.
- 4757 • Provide support for installing, keying, and re-keying CCI and performing maintenance
4758 activities, such as replacing batteries, and supporting OTAR/OTAD.
- 4759 • Perform inventory, audit, KEYMAT handling, destruction, and key management
4760 infrastructure duties, and will act as the COMSEC Account Manager's liaison between
4761 site managers, network engineers, and users, following all guidance within the MDA/IC
4762 COMSEC Plan and established SOPs.
- 4763 • Support for COMSEC will be consistent at the site.
- 4764 • One or more members of the on-site support teams shall travel, as directed, to support
4765 tests and other events at other CONUS and OCONUS locations.
- 4766 • Perform as Trusted Agent for the site (SIPR tokens).
- 4767 • Provide escort services for contractors and event visitors, as required by the site
4768 director.
- 4769 • Support MDA NetOps with personnel on call, as required by NetOps.
- 4770 • Provide On Call Help Desk support 24/7

4771 **10.14.11 AB PMRF**

4772 **Objectives:** The contractor shall provide staff with multi-disciplinary IT skillsets that allow them
4773 to provide a wide range of support for the applicable sites (e.g., PMRF, KAFB, VSFB, FGA).

4774 **Outcomes:**

- 4775 • Provide initial installation of hardware/software and test for functionality.
- 4776 • Provide hardware/software maintenance and test for functionality.
- 4777 • Analyze and resolve IT issues following WI documents created from ticket
4778 troubleshooting and resolution documentation. Provide troubleshooting, configuration
4779 control, application of security patches and critical updates, and ongoing system
4780 performance monitoring and tuning.
- 4781 • Monitor workload and trending data to ensure the level of support is consistent with
4782 the demand and performance metrics requested.

- 4783 • Support other EITS taskings while ensuring the highest priority is assigned to the
4784 identified customer.
- 4785 • Provide Executive Support Services.
- 4786 • Provide all Tier II and III functions, including server and infrastructure management
4787 services, cable plant and property management, and satisfying all end user (2-Letter)
4788 immediate needs.
- 4789 • Provide support for installing, maintaining, and monitoring all network equipment on
4790 multiple-level classification networks and, working with other EITS engineers and the
4791 Executive Support Services team in HSV, COS, and the NCR, will troubleshoot and
4792 resolve incidents as they arise.
- 4793 • If services are provided by the host base, the on-site team will coordinate break/fix
4794 actions with the base for services provided by the host base.
- 4795 • On-site teams provide support for missions and mission viewings in their areas, as well
4796 as overflow support.
- 4797 • Provide full-scope IPTV and VTC connectivity (e.g., LAN connections), support,
4798 operation, troubleshooting, scheduling, and use.
- 4799 • Perform Hand Receipt Holder duties when acting under the direction of the MDA
4800 COMSEC Account Manager, as follows: configure, control, issue, ship, and/or receive
4801 CCI.
- 4802 • Provide support for installing, keying, and re-keying CCI and performing maintenance
4803 activities, such as replacing batteries, and support OTAR/OTAD.
- 4804 • Perform inventory, audit, KEYMAT handling, destruction, and key management
4805 infrastructure duties, and will act as the COMSEC Account Manager's liaison between
4806 site managers, network engineers, and users, following all guidance within the MDA/IC
4807 COMSEC Plan and established SOPs.
- 4808 • Support for COMSEC will be consistent at the site.
- 4809 • One or more members of the on-site support teams shall travel, as directed, to support
4810 tests and other events at other CONUS and OCONUS locations.
- 4811 • Perform as Trusted Agent for the site (SIPR tokens).
- 4812 • Provide escort services for contractors and event visitors, as required by the site
4813 director.
- 4814 • Support MDA NetOps with personnel on-call, as required by NetOps.

4815 **10.14.12 MS Clear AFB**

4816 **Objectives:** The contractor shall provide a wide range of support for Clear AFB at the Long-
4817 Range Discrimination Radar (LRDR) facility.

4818 **Outcomes:**

- 4819 • Travel to provide quarterly visits for periodic sustainment.
- 4820 • Travel as escalated for resolution.
- 4821 • Provide initial installation of hardware/software and test for functionality.
- 4822 • Provide hardware/software maintenance and test for functionality.
- 4823 • Analyze and resolve IT issues following WI documents created from ticket
4824 troubleshooting and resolution documentation. Provide troubleshooting, configuration
4825 control, application of security patches and critical updates, and ongoing system
4826 performance monitoring and tuning.
- 4827 • Monitor workload and trending data to ensure the level of support is consistent with
4828 the demand and performance metrics requested.
- 4829 • Support other EITS taskings while ensuring the highest priority is assigned to the
4830 identified customer.
- 4831 • Provide all Tier II and III functions, including server and infrastructure management
4832 services, cable plant and property management, and satisfying all end user (2-Letter)
4833 immediate needs.
- 4834 • Provide support for installing, maintaining, and monitoring all network equipment on
4835 multiple-level classification networks and, working with other EITS engineers and the
4836 Executive Support Services team in HSV, COS, and the NCR, will troubleshoot and
4837 resolve incidents as they arise.
- 4838 • Coordinate break/fix actions with the base for services provided by the host base.
- 4839 • On-site teams provide support for missions and mission viewings in their areas, as well
4840 as overflow support.
- 4841 • Provide full-scope IPTV and VTC connectivity (e.g., LAN connections), support,
4842 operation, troubleshooting, scheduling, and use.
- 4843 • Perform Hand Receipt Holder duties when acting under the direction of the MDA
4844 COMSEC Account Manager, as follows: configure, control, issue, ship, and/or receive
4845 CCI.
- 4846 • Provide support for installing, keying, and re-keying CCI and performing maintenance
4847 activities, such as replacing batteries, and supporting OTAR/OTAD.

4848 • Perform inventory, audit, KEYMAT handling, destruction, and key management
4849 infrastructure duties, and will act as the COMSEC Account Manager's liaison between
4850 site managers, network engineers, and users, following all guidance within the MDA/IC
4851 COMSEC Plan and established SOPs.

4852 • Support for COMSEC will be consistent at the site.

4853 **10.14.13 DV KAFB**

4854 **Objectives:** The contractor shall provide staff with multi-disciplinary IT skillsets that allow them
4855 to provide a wide range of support for the applicable sites (e.g., PMRF, KAFB, VSFB, FGA).

4856 **Outcomes:**

- 4857 • Provide initial installation of hardware/software and test for functionality.
- 4858 • Provide hardware/software maintenance tests for functionality.
- 4859 • Analyze and resolve IT issues following WI documents created from ticket
4860 troubleshooting and resolution documentation. Provide troubleshooting, configuration
4861 control, application of security patches and critical updates, and ongoing system
4862 performance monitoring and tuning
- 4863 • Monitor workload and trending data to ensure the level of support is consistent with
4864 the demand and performance metrics requested.
- 4865 • Support other EITS taskings while ensuring the highest priority is assigned to the
4866 identified customer.
- 4867 • Provide Executive Support Services.
- 4868 • Provide all Tier II and III functions, including server and infrastructure management
4869 services, cable plant and property management, and satisfying all end user (2-Letter)
4870 immediate needs.
- 4871 • Provide support for installing, maintaining, and monitoring all network equipment on
4872 multiple-level classification networks and, working with other EITS engineers and the
4873 Executive Support Services team in HSV, COS, and the NCR, will troubleshoot and
4874 resolve incidents as they arise.
- 4875 • If services are provided by the host base, the on-site team will coordinate break/fix
4876 actions with the base for services provided by the host base.
- 4877 • On-site teams provide support for missions and mission viewings in their areas, as well
4878 as overflow support.
- 4879 • Provide full-scope IPTV and VTC connectivity (e.g., LAN connections), support,
4880 operation, troubleshooting, scheduling, and use.

- 4881 • Perform Hand Receipt Holder duties when acting under the direction of the MDA
4882 COMSEC Account Manager, as follows: configure, control, issue, ship, and/or receive
4883 CCI.
- 4884 • Provide support for installing, keying, and re-keying CCI and performing maintenance
4885 activities, such as replacing batteries, and supporting OTAR/OTAD.
- 4886 • Perform inventory, audit, KEYMAT handling, destruction, and key management
4887 infrastructure duties, and will act as the COMSEC Account Manager's liaison between
4888 site managers, network engineers, and users, following all guidance within the MDA/IC
4889 COMSEC Plan and established SOPs.
- 4890 • Support for COMSEC will be consistent at the site.
- 4891 • One or more members of the on-site support teams shall travel, as directed, to support
4892 tests and other events at other CONUS and OCONUS locations.

4893 **10.14.14 MS FILAN**

4894 **Objective:** The contractor shall provide support to the FILAN. The FILAN consists of a dedicated
4895 network that is only connected to the Facility-Related Control System (FRCS) DMZ at the
4896 MDIOC.

4897 **Outcomes:**

- 4898 • Provide the primary IT and network services and support to the MDA FILAN at the
4899 MDIOC facility.
- 4900 • Provide the primary IT and network services and support that meet DoD, MDA, and
4901 MDA/MS program and cybersecurity requirements.
- 4902 • Ensure physical or logical isolation from all other MDA systems, except for FRCS DMZ,
4903 and except as approved by MDA/IC boards with MDA/MS concurrence.
- 4904 • Provide thoroughly vetted IT administrators who are accurately registered in the CWQT
4905 tool to support a flexible, robust support model.
- 4906 • Support all system accreditation efforts required to maintain an ATO, including
4907 developing, updating, and maintaining all required cybersecurity documentation and
4908 artifacts (e.g., FILAN RMF Cybersecurity Policy document; Baseline Configuration
4909 Management Plan; Account Management Plan; Contingency Plan; IR Plan; Continuous
4910 Monitoring Plan; Maintenance Plan; Flaw Remediation Plan; Ports, Protocols, and
4911 Services Management [PPSM] spreadsheet; and Data Flow diagram).
- 4912 • Maintain DoD IAVM compliance and management of new patches as released by
4913 applicable vendors.
- 4914 • Download and install critical patches on systems IAW DoD and MDA policy and timeline
4915 requirements, escalating to Government if an alternate timeline is necessary.

- 4916 • Contractor shall meet the training, certification, and reporting requirements IAW DoD
4917 8140.01 and DOD 8570.01-M Change 4 for IAT Level II and registration in the MDA
4918 CWQT.
- 4919 • Maintain all required services and perform needed modifications to achieve optimal
4920 performance of the FILAN system.
- 4921 • Maintain FILAN-related switches and routers to ensure optimal connectivity and
4922 performance.
- 4923 • Track and update Anti-Virus software (ESS) on the FILAN system, and assist with
4924 retrieval of ESS data for delivery to the CSSP.
- 4925 • Troubleshoot any system errors or user issues associated with the FILAN, providing
4926 coordination with the appropriate MDA/IC crews.
- 4927 • Provide Cisco routing and switching configuration support.
- 4928 • Provide end user training, as required.
- 4929 • Work with MDA/MS to provide performance testing on all aspects of network
4930 infrastructure required to maintain optimal performance of the network.
- 4931 • Develop and implement an obsolescence plan to replace or upgrade all COTS hardware,
4932 OSs, and supporting software on all information systems and networks developed or
4933 used in support of this PWS IAW prescribed DoD timelines.
- 4934 • Ensure that COTS deliverable items are assigned an appropriate EAL IAW the NIAP
4935 CCEVS for IT Security CC. The contractor should ensure that COTS deliverable items
4936 have been certified via the CCEVS.
- 4937 • Provide technical SME support for all FILAN IT-/cyber-related meetings and act as liaison
4938 between MDA/MS and MDA/IC.
- 4939 • Provide rapid support to the FILAN network, as needed.
- 4940 • Implement and maintain documented cybersecurity architecture.
- 4941 • Support CVT/cyber assessments preparation, execution, and post-test activities, and
4942 assist in development of all required test artifacts. Participate in analysis and mitigation
4943 of test findings with the MDA/MS ISSM.
- 4944 • Support the MDA/MS ISSM with executing FILAN annual cybersecurity self-assessments
4945 and risk assessments.
- 4946 • Implement and update ACAS scanners and assist with credentialed scans and
4947 troubleshooting. Execute ACAS scans, when required. Execute monthly SCC scans and
4948 quarterly manual STIG update checks IAW the latest USCYBERCOM and MDA CERT TOs.

- 4949 • Participate in Configuration Management Board activities, as required. Develop CRQs
4950 and implementation plans, as required. Support Configuration Management processes,
4951 Change Control requests, and Security Impact Analysis. Support Change Management in
4952 FILAN CCBs, participate in CCBs, develop CRQ briefings, CRQs, and conduct testing and
4953 Security Impact Analysis for proposed changes.
- 4954 • Implement auditing configuration IAW relevant STIGs and perform retrieval of auditing
4955 data for delivery to the CSSP.
- 4956 • Assist the ISSM with eMASS Control Approval Chain and Package Approval Chain
4957 requirements and POA&M item creation and updates in support of system
4958 authorization.
- 4959 • Maintain currency of eMASS Assets Hardware/Software Baseline tab.
- 4960 • Create, modify, lock, and delete FILAN accounts, as required, and provide account
4961 auditing and reporting IAW MDA Policy Memo 25.
- 4962 • Conduct required backups, perform required back-up tests, and maintain off-site
4963 backups.
- 4964 • Assist MDA Security Managers, the MDA/MS ISSM, and the MDA CERT during cyber
4965 incidents and respond to IR/cyber incidents/spillages; support the ISSM, ISSO, and MDA
4966 CERT during IR exercises; and assist with IR tasking, data gathering, and developing
4967 reports.
- 4968 • Ensure hardware and software supply chain security and verification of vendors prior to
4969 purchase and implementation into the FILAN configuration.
- 4970 • Develop and maintain a Contingency Plan, participate in Contingency Plan test exercises,
4971 and assist with completing Contingency Test Reports. Maintain reconstitution plans as
4972 configurations are updated.
- 4973 • Participate in Contingency Plan operations in response to FILAN outages.
- 4974 • Maintain, update, and secure privileged access authenticators and passwords.
- 4975 • Conduct system maintenance, develop and update maintenance SOPs and checklists,
4976 and maintain system maintenance records/logs.
- 4977 • Assist with IT hardware downgrading and sanitization and disposal of classified assets,
4978 as required.
- 4979 • Assist the MDA/MS ISSM and AO with development of RM documentation, Risk
4980 Acceptance letters, and other required risk-related documentation.
- 4981 • Track EOL/EOS for the entire FILAN inventory of hardware, software, firmware, and
4982 COMSEC, and schedule and obtain CCB approval for updates and changes to the system.

- 4983 • Support execution of MDA CSSP-CERT Subscriber Deliverable Requirements
- 4984 documented in the MDA/MS/CSSP SLA.
- 4985 • Assist the MDA/MS ISSM with implementation, response, and reporting for OPORDS,
- 4986 CTOs, FRAGOs, and other urgent MDA Cybersecurity requirements.
- 4987 • Install and integrate MDA AO-required Cybersecurity Protection tools into the FILAN
- 4988 that are identified and approved by the CCB.

4989 **10.14.15 GM DEVSECOPS Software Factory Assessment and Development Pipeline**

4990 Objective: The contractor shall provide MDA/GME applicable Cloud and DevSecOps Engineering
4991 Subject Matter Experts (SME) in Hardware Virtualization to provide expertise with applicable
4992 tools, Continuous Integration & Continuous Delivery (CI/CD) Pipeline, Analysis of Alternatives
4993 (AoA), test & trouble shooting and demonstration of functionality of the CI/CD Pipeline within
4994 the Tier 2 and Tier 3 Tiered Mission Area (TMA) DevSecOps Ecosystem).

4995
4996 Outcomes:

- 4997 • Assist in establishing and maintaining MDA/GM software independent verifications &
- 4998 validation (IV&V) and software assurance pipelines (Including test procedures and
- 4999 validation plan, and automation of the pipelines)
- 5000 • Provide Subject Matter Expertise (SME) in Virtual Infrastructure provisioning, network
- 5001 and boundary configuration, identity and access management and cybersecurity in
- 5002 support of deploying cloud infrastructure supporting Ground Based Midcourse Defense
- 5003 Simulation (GMDSIM) Assess and Authorize and Modeling and Simulation requirements.
- 5004 • Support the establishment of threat data repository and transfer of threat data from
- 5005 EWS, or other source locations, to the GM TMA.
- 5006 • Implement and analyze functional capabilities and tools for current and future
- 5007 Continuous integration (CI) and continuous delivery (CD) of DevSecOps within the
- 5008 MDA/GM DevSecOps Software Factory.
- 5009 • Provide SME to complete the instantiation of containers and virtual infrastructure for
- 5010 Analysis Capability and high performance computer resources to execute medium
- 5011 fidelity simulation (STRATSIM, etc).
- 5012 • Provide SME support to deploy Integrated Development Environment capabilities
- 5013 enabling software independent verifications & validation (IV&V) activities
- 5014 • Comply with Next Generation Interceptor Data Protection Requirements, to include
- 5015 data separation and RBAC controls to support Increment 10 Analysis.
- 5016 • Provide SME to optimize cloud solutions for financial and computational efficiency.
- 5017 • Configure and install Virtualization tools to support the development of the MDA/GM
- 5018 DevSecOps Ecosystem. Support the GME DevSecOps activities, meetings and provide a

5019 Weekly Activity Report (WAR) of supporting activities, participate in DevSecOps Scrum
5020 Board activities and Task Management

5021

5022 **10.14.16 Federated Identity Management / Automated Access Provisioning**

5023 **Objectives:** The contractor shall provide a Federated Identity solution which supports standard
5024 Federated protocols and legacy systems for authentication and single-sign on (SSO) for
5025 Integrated Digital Data Environment (IDDE) and Enterprise applications that is scalable to
5026 enable the sharing of resources across multiple legacy Identity and Service Providers. The
5027 Federated Identity Management solution shall enable users to access networks, applications
5028 and programs across federated organizations (e.g. MDA/DES Engineering Web Services, CTDAN
5029 and MDA/IC One Domain IDDE applications) using the same digital identity and credentials. The
5030 contractor shall automate the access provisioning and onboarding of users to a prioritized list of
5031 IDDE and Enterprise applications. The capability shall be deployed to both the Classified and
5032 Unclassified environment. The contractor shall implement agile principles and lean startup
5033 practices to employ continuous delivery and instill a team dynamic that responds well to
5034 change.

5035 **Outcomes:**

- 5036 • Delivers an Identity and Access Management security architecture that enables
5037 automated access provisioning and user on-boarding that minimizes access to
5038 resources, i.e. data, computing resources, and applications, to only those users
5039 identified as needing access.
- 5040 • Provides an automated access provisioning and deprovisioning capability able to
5041 onboard and offboard users to IDDE and selected enterprise applications consistent
5042 with least privileged access principles.
- 5043 • Develop approval workflows and onboard IDDE applications to for federated
5044 authentication and automated access provisioning
- 5045 • Migrate ADFS applications to federation server for authentication and single sign-on
5046 (unclassified and classified)
- 5047 • Decommission ADFS servers to maximum extent possible
- 5048 • Deliver a recommendation for an Authoritative Identity Source (e.g. Ping Directory,
5049 Active Directory, external DOD Source or hybrid)
- 5050 • Support adoption of delivered capability

5051

5052 **10.15 Unified Communications and Collaboration Services**

5053 **10.15.1 Cable Plant Management**

5054 **Objective:** The contractor shall maintain cable infrastructure labeling standards IAW MDA
5055 policies, procedures, regulations, and directives with on-site Multi-Discipline Engineers (MDEs),
5056 including being responsible for data inputs for locations as identified in the 18F8003 Statement

5057 of Objectives (SOO) (DLG, Fort Belvoir, CS 4, VB Complex, TDC, MDIOC, KAFB, PMRF, FGA, and
5058 VSFB).

- 5059 • Other Locations: Cables installed under TO 8700 will be entered into the database as
5060 part of the project. TO 8003 may be required to make an occasional update at these
5061 locations, if needed.

5062 **Outcomes:**

- 5063 • Maintain the MDA Cable Plant database for all MDA locations, as proposed with the
5064 award of 18F8003 (DLG, Fort Belvoir, CS 4, VB Complex, TDC, MDIOC, KAFB, PMRF, FGA,
5065 and VSFB).
 - 5066 ○ Other Locations: Cables installed under TO 8700 will be entered into the
5067 database as part of the project. TO 8003 may be required to make an occasional
5068 update at these locations if needed.
- 5069 • Audit each of the identified locations during each six-month performance period. The
5070 audit will find 125 documentation errors and/or omissions per identified location and
5071 the contractor will correct all 125 of the documentation errors within 15 business days.
 - 5072 ○ The contractor will provide a report to the 8003 COTR/ACOTR and MDA/ICS
5073 stakeholder after each site visit, within 45 business days after the site visit. The
5074 report will show the audit findings and corrective actions taken for each site visit
5075 and that they are properly updated in the database. This report will be sent
5076 directly to the 8003 COTR/ACOTR and MDA/ICS stakeholder via email.
- 5077 • Store all equipment that is not deployed at a local warehouse.
- 5078 • Keep communication/equipment (Intermediate Distribution Frame [IDF], Main
5079 Distribution Frame [MDF]) closets free from equipment or furniture that would block
5080 walkways and cause a safety concern IAW MDA/MSF guidance and standards.
- 5081 • Maintain an accuracy level of 99% or greater in the MDA-approved database.

5082 **10.15.2 Audio/Video (AV) Operations and Maintenance (O&M)**

5083 **Objective:** The contractor shall provide technical management for large display monitors
5084 connected to computers only and common area signage. This does not include display devices
5085 that are connected to VTC systems, A/V distribution systems, and video walls; such systems are
5086 the responsibility of the associate contractor.

5087 **Outcomes:**

- 5088 • Install and provide support of large monitors and IPTV/Cable Provider services from
5089 distribution system to end point at MDA principal and major sites, including break/fix.
- 5090 • Provide cabling to the Demarcation (DMARC) point-of-network wall plate (whether
5091 located on a wall or in a rack).

- 5092 • Ensure day-to-day technical management for all large monitors and IPTV/cable provider
5093 services from distribution to end devices.
- 5094 • Manage IPTV.
- 5095 • Manage cable provider services.
- 5096 • Support teleconferencing and large monitor break/fix actions, Return Material
5097 Authorization (RMA) tracking, preventive maintenance, warranty verification,
5098 equipment loan and setup, and other end-user business-related needs.
- 5099 • Support includes requirements to install, add, change, or integrate new capabilities IAW
5100 the above scope.
- 5101 • Provide A/V operations procedures and sustainment recommendations for training
5102 rooms, senior executive offices, signage systems, teleconferencing bridges, and
5103 interoperability and coordination with other associated VTC A/V contractors, as
5104 required.
- 5105 • Provide, manage, and keep current knowledge base articles, as applicable, via the
5106 Knowledge Management Database (KMDB).

5107 **10.15.3 Collaboration Services**

5108 **Objective:** The contractor shall verify participant's configuration and coordinate equipment
5109 issuance/installation for users as baseline to operate and maintain the "Full Collaborative Suite"
5110 to the Agency.

5111 **Outcomes:**

- 5112 • Provide customer assistance with the "Full Collaborative Suite" (e.g., email, chat, etc.) to
5113 ensure all MDA users have the required software/hardware tools and infrastructure to
5114 be productive.
- 5115 • Review IT Service Requests upon arrival into applicable database and designate
5116 sufficient support needed.

5117 **10.15.4 Telephony**

5118 **Objective:** The contractor shall manage, operate, update, and maintain Unclassified VoIP
5119 (UVoIP) and Classified VoIP (CVoIP) services, soft phones, mobile devices, faxes, the Defense
5120 Red Switch Network, and support all unclassified and classified VTC services, registration, and
5121 routing.

5122 **Outcomes:**

- 5123 • 18x5 Support (0600-2400 EST). Coverage will not be provided for federal holidays and
5124 over weekends.
- 5125 • Maintain control of the telephony network assets deployed across the enterprise.

5126 **Objective:** The contractor shall design, develop, install, configure, maintain, and optimize
5127 telephony network services and devices.

5128 **Outcomes:**

- 5129 • Provide telephony services IAW its tailored ITSM approach.
- 5130 • Provision and configure VoIP phones for use with the Call Manager.
- 5131 • Maintain COMSEC cleared personnel with COMSEC courier authorization and access,
5132 and provide key material for secure equipment.
- 5133 • Connect VoIP phones to the appropriate physical network.
- 5134 • Ensure proper segmentation of voice and data on the MDA networks.
- 5135 • Perform an annual VoIP audit to identify network readiness for voice.
- 5136 • Provide redundant core and distribution routers throughout the network.
- 5137 • Provide centralized Call Managers to simplify management and maintain redundancy.
- 5138 • Add/update/remove/validate/manage the telephony asset inventory using the MDA
5139 Government-approved database.
- 5140 • Identify opportunities for consolidation of hardware, optimization of call routing rules,
5141 and efficiencies across external telecommunication hardware and service providers
5142 through the contractor's Preferred Partner Program.

5143 **Objective:** The contractor shall review existing circuits and usage; evaluate network topology
5144 for dial plan, clustering, redundancy, and fail-over (COOP); and perform an inventory of
5145 telecommunications assets and external services.

5146 **Outcomes:**

- 5147 • Monitor voice gateway utilization and trunk availability on a regular basis to allow
5148 proper bandwidth provisioning.
- 5149 • Perform an assessment of telephony assets including VoIP, Call Managers, and nodes.
- 5150 • Provide an accurate baseline of assets deployed across the enterprise, including VoIP,
5151 Call Managers, nodes, and gateways.

5152 **Objective:** The contractor shall ship Government-provided classified/unclassified mobile
5153 devices to end users, as requested.

5154 **Outcomes:**

- 5155 • Train customers in their activation and use.
- 5156 • Deploy devices to the users.
- 5157 • Provide Tier I support for classified/unclassified mobile device issues.

5158 **Objective:** The contractor shall coordinate with MDA/ICS and the applicable service provider
5159 (e.g., DISA ISD) when a classified/unclassified mobile device issue cannot be resolved through
5160 Tier I troubleshooting.

5161 **Outcomes:**

- 5162 • Resolve the issues through phone support.
- 5163 • Ship the device back to the service provider for further support.

5164 **Objective:** The contractor shall provide and manage the Wireless Communications and Mobile
5165 Devices Program for both the unclassified and classified devices at the MDA.

5166 **Outcomes:**

- 5167 • Ensure compliance with current security guidelines and requirements.
- 5168 • Provide wireless mobile device support, including procurement, configuration,
5169 deployment, testing, and activation/deactivation of hand-held devices.
- 5170 • Provide mobile device familiarization training, device sanitization, basic troubleshooting,
5171 logistical support, and corrective actions.
- 5172 • Provide all aspects of mobile device maintenance, including recommending hardware
5173 and software upgrades and life cycle replacement, and the implementation and
5174 integration of new wireless services and technologies.
- 5175 • Conduct an inventory of mobile devices across the MDA to identify gaps in user
5176 assignment, configuration, and security.
- 5177 • Assess the current MDA Mobile Device Management (MDM) strategy, identify
5178 opportunities for improvement, and provide recommendations for new MDM
5179 capabilities.
- 5180 • Review the results of the assessment with its Jacobs Network of Engineering and
5181 Technical SMEs (JNETS) telecommunications experts to identify opportunities for
5182 consolidation of mobile devices and optimization of mobile device management (e.g.,
5183 streamlined device enrollment, automated configuration, enhanced security).
- 5184 • Provide efficiencies across external hardware and service providers through the
5185 contractor's Preferred Partner Program.

Deliverables		
Deliverable	Initial Delivery	Frequency
MDM Optimization Plan	End of CY1	Once
Mobile Device Optimizations	End of CY3	Once

5186

5187 **10.16 MDA Foreign Military Sales IT Support**

5188 **Objective:** The contractor shall provide the MDA Foreign Military Sales (FMS) office with IT
5189 administrative and equipment support capabilities and services to MDA personnel supporting
5190 security assistance and MDA FMS activities on a full-time basis and as outlined in the MDA FMS
5191 SLA. The support includes the MDA FMS efforts listed below and additional efforts as directed
5192 by the MDA FMS office:

- 5193 • AE-I-UBB
- 5194 • SR-I-WIB
- 5195 • MDA FMS ADMIN
- 5196 • JA-P-NCO
- 5197 • JA-P-QDC
- 5198 • JA-P-AUA
- 5199 • JA-P-QDU
- 5200 • NAVY FMS ADMIN
- 5201 • Others efforts as required by the FMS office

5202 **Outcomes:**

- 5203 • Costs for each effort should be tracked under Contract Line Item Number (CLIN) 75xx for
5204 SLA visibility.
- 5205 • Provide support from the MDA ISD for FMS personnel.
- 5206 • Provide ULAN and CLAN end user equipment, software, and printers, as required by the
5207 FMS office.
- 5208 • Provide shipping and travel for support personnel, as required by the FMS office.

5209

5210 **Exhibit C**

5211

5212