

**Performance Work Statement  
(Includes associated Performance Requirements Summary (PRS))**

**PERFORMANCE WORK STATEMENT (PWS)**

***MISSION SUPPORT SERVICES (MSS)  
WHITE SANDS MISSILE RANGE (WSMR)***

25 February 2025

**Part 1  
General Information**

**1. General:** This is a non-personal service(s) contract under which the personnel rendering the service(s) are not subject, either by the contract's terms or by the manner of its administration, to the supervision and control usually prevailing in relationships between the Government and its employees.

**1.1 Description of Services/Introduction:**

The Army Test and Evaluation Command (ATEC) requires the acquisition of Mission Support Services (MSS) at White Sands Missile Range (WSMR). This is a non-personal services requirement to provide Engineering Support Services to the White Sands Test Center (WSTC) in support of experimentation, test, research, assessment, development, and training in support of National Security.

WSMR successfully performs and sustains a wide range of capabilities, facilities, and technical expertise. WSMR is the largest open-air land test range in the Department of Defense (DoD). The large land mass and controlled airspace allow for the testing and analysis of conventional munitions, unmanned systems, distributed testing, countermeasures, space systems and sensors, directed energy, high and low altitude missile systems testing, explosives testing, ground and aerial target flights, and low observable precision strikes contribute to military readiness. Sustained capabilities include state-of-the-art environmental testing chambers, an extensive suite of data collection instrumentation, advanced data processing, and modeling and simulation facilities.

The Government shall not exercise any supervision or control over the Contractor personnel providing performance of the services herein. All Contractor personnel under this contract shall be accountable solely to the Contractor who in turn, is responsible to the Government.

**1.2 Background:** WSMR supports National Security interests by providing the warfighter with data collection and analysis, instrumentation development, modeling and simulation, research, assessment, and technical services. The Test Resource Management Center (TRMC)

preserves the Major Range and Test Facility Base (MRTFB) infrastructure and associated workforce as national assets to provide Test and Evaluation (T&E) capabilities to support DOD acquisitions. WSTC is a tenant on WSMR. The range is about 40 miles wide and 100 miles long, not including ranching communities to the west and north that accommodate call-ups for long range mission operations. WSMR is the largest overland testing facility in the DoD, stretching across the northern Chihuahuan Desert. At over 2.2 million acres, terrain consists of mountains, grasslands, shrub lands, alkali flats, gypsum dunes and lava flows.

**1.3 Scope:** The Contractor shall provide all personnel, equipment, supplies, transportation, tools, materials, supervision, and other items necessary to perform services as described in the PWS and associated contract documents, except for those items specified in Part 3 Government Property and Services. The Contractor shall perform to the standards and acceptable quality levels identified in this PWS and associated contract documents.

The Contractor shall furnish engineering, technical, maintenance, and support services necessary for and incidental to performance of the requirements set forth in accordance with (IAW) this PWS and priorities established by the Government. Subcontract service providers shall be accountable solely to the Prime Contractor who, in turn is responsible to the Government.

The Contractor shall primarily support the following WSTC Directorates: Material Test Directorate; Range Operations Directorate; Information Management G6 Directorate; and Survivability and Vulnerability.

WSTC tasks include, but are not limited to:

Test Operations and Support Functions include Engineering Support; Fabrication Services; Ammunition Supply Point; Ground Targets Operation (GTO); Field Telecommunications Support; Visual Information Documentary Photographic Support; Frequency Surveillance; and, Spectrum Management.

Open-Air Operations Support Services includes Non Day-of-Test Support; Day-of-Test Support; and, Operation Support Commodities.

Support by Test Facility includes Aerial Cable Range; Temperature Test Facility (TTF); Environmental Test Area – II; Environmental Test Chambers (ETCs); Mobile Field Conditioning Equipment (MFCE); Launcher Dynamics Equipment; Nondestructive Test Laboratory; Chemistry and Microbiology Laboratories; 300K Dynamic Facility; Electromagnetic Radiation Effects (EMRE) Site; High Energy Laser Systems Test Facility (HELSTF); Linear Accelerator (LINAC) and Thermal Facilities; High Power Electromagnetic (HPEM) Facilities; Gamma Radiation Facilities; Dosimetry Metrology Laboratory; Semiconductor Test Laboratory; Rapid Response Laboratory (RRL); Radiation Tolerance Assured Support and Supply Center (RTASSC); Nuclear, Electromagnetic, and Applied Environment Test Programs (NEAEPs); Cox Range Control Center; and, Mission Command Control IT Services.

MRTFB Test Capabilities and Facilities includes Electronic Attack Test Capability (EATC); and, Large Blast Thermal Simulator (LBTS) Mission Support.

Air Force Test Capabilities and Facilities include Holloman High Speed Test Track (HHSTT); HHSTT Mission Support; and, HHSTT Tasking Process.

Center for Countermeasures (CCM) Support includes Center for Countermeasures Test Commodity Areas and CCM Legacy System Sustainment.

**1.4 Objectives:** The Contractor shall ensure all work accomplished in the performance of this PWS meets all mission support objectives and plans in support of developmental testing for ATEC and other mission partners. The Contractor shall follow all applicable federal, state, and local laws, regulations, and directives to include, but not limited to, the publications in Part 6, "Applicable Publications."

**1.5 General Information:**

**1.5.1 Quality Control Plan (QCP):** The Contractor shall develop and maintain a QCP to ensure services are performed IAW this PWS. The Contractor shall develop and implement procedures to identify, prevent, and ensure non-recurrence of defective services. The Contractor's QCP is how it assures that the work provided complies with the requirements of the contract.

The Contractor's Proposed QCP shall be submitted to the KO and the COR for review within 10 days after date of contract award (CDRL A001).

The Government will review and either notify the Contractor in writing of acceptance of the plan or return their comments to the Contractor within thirty working days. If the Government has provided comments, the Contractor shall then have ten business days to submit a final QCP. After receipt of the final QCP, the Contractor may receive the KO's acceptance in writing. Any proposed changes to the accepted QCP are required to be resubmitted for acceptance by the KO no later than 10 business days prior to the anticipated change and before implementation by the Contractor. The timeline noted above will apply for review and acceptance for proposed changes. At a minimum, the QCP must include and answer the following to be acceptable:

(a) A chart showing the organizational structure and lines of authority, the names, qualifications, duties, responsibilities, and classification of each member of the Contractor's Quality Control Team;

(b) How the Contractor will monitor work to ensure performance complies with all deliverables (etc. timelines, deadlines, and goals);

(c) How the Contractor will monitor work to ensure performance complies with all specifications and requirements of the contract, including the contract's clauses;

(d) How the Contractor will monitor and ensure staff qualifications remain current and valid including DoD Contractor Personnel Office (DOCPER) processes/approvals throughout contract performance;

(e) How the Contractor will ensure all keys issued will remain controlled items (Paragraph 1.7 Key Control);

(f) How the Contractor will inventory and track maintenance of all Government Provided Equipment / Materials;

(g) How the Contractor will identify, investigate, and correct any non-conforming performance and prevent similar deficiencies in the future; and

(h) How the Contractor will file and save all Quality Control related documents for the life of the contract plus five (5) years.

**1.5.1.1** The Contractor shall inform the COR verbally of issues or potential issues that might affect the performance within 24 hours of identifying those issues. Verbal reports shall be followed up by written reports within seven (7) days (CDRL A002).

**1.5.2 Quality Assurance:** The Government will evaluate the Contractor's performance under this contract IAW the Quality Assurance Surveillance Plan (QASP). This plan is primarily focused on what the Government must do to ensure that the Contractor has performed IAW the performance standards. It defines how the performance standards will be applied, the frequency of surveillance, and the acceptable quality levels (performance thresholds).

**1.5.3 Recognized Holidays:** The following provides information on recognized holidays for the purpose of the PWS. If submittal of any documentation (e.g. deliverables, submittals, etc.) deadlines fall on a holiday, the closest work day prior to the holiday will apply as the deadline for submittal.

**1.5.3.1 U.S. Holidays:** Work shall not be performed on U.S. federally recognized holidays occurring during the normal workweek unless otherwise directed by the KO. When a U.S. holiday occurs on a Saturday or a Sunday, the holiday is observed on the preceding Friday or following Monday, respectively.

New Year's Day January 1<sup>st</sup>

Presidents Day 3<sup>rd</sup> Monday in February

Juneteenth June 19<sup>th</sup>

Labor Day 1<sup>st</sup> Monday in September

Veteran's Day November 11<sup>th</sup>

Christmas Day December 25<sup>th</sup>

M. L. King Memorial Day 3<sup>rd</sup> Monday in Jan

Memorial Day last Monday in May

Independence Day July 4<sup>th</sup>

Columbus Day 2<sup>nd</sup> Monday in October

Thanksgiving Day 4<sup>th</sup> Thursday in November

Federal holidays are listed in the following website <https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays/#url=Overview>

**1.5.4 Operating Hours:** The majority of the WSMR workforce (both Civilian and Contractor) operate under a compressed work schedule consisting of four 9-hour days with core hours

between 0700 – 1630 Monday thru Thursday and one 8-hour day on either the first or second Friday of the pay period with the alternate Friday as a non-workday. At a minimum, the Contractor shall provide support between the core hours, 0700 – 1530 Monday thru Friday, except Federal holidays or when the Government facility closes due to local or national emergencies, administrative closings, or similar Government directed facility closings. Outside the core working hours noted herein, some facilities may not be accessible and reduced Government oversight may limit Contractor access. The Contractor will not receive reimbursement when the Government closes facilities for the reasons stated herein. Exceptions shall be worked through the COR and approved by the KO.

**1.5.4.1** All overtime (OT) shall be approved by the KO/COR in writing prior to any OT hours being used. As the need arises for these services, an individual Project Support Code (PSC) or modification to the existing PSC will be executed. OT hours shall be tracked by the Contractor and reported on the Cost File Report. The OT worked will not be priced into this initial contract but labor categories and hourly rates will be mutually agreed upon and approved by the KO at time of award.

**1.5.4.2 MISSION SCHEDULE IMPACTS.** Test mission requirements ultimately define the work schedule. In some cases, Contractors may deviate from the alternate work schedule outlined above to a standard 8-hour day, 5 day a week standard workweek to support the mission schedule. The schedule may also necessitate irregular work schedules such as Sunday through Thursday or Tuesday through Friday to accomplish the mission in a safe and effective manner. A majority of Government mission personnel are on a variable tour where regular work hours and days may vary by mission support requirements and in some cases require shifts to provide the necessary support. Although it may only be a fourteen (14) day period, the Government will communicate when a mission requires variance in workdays and hours. The Contractor shall be prepared to support regular and irregular working hours. For greatest mission effectiveness, the Contractor shall work schedules commensurate with the Government as directly coordinated by the Government test program requirement or test schedule. Mission delays, roadblocks, range travel, and operational tempo (OPTEMPO) drive OT requirements.

**1.5.4.3 GOVERNMENT ACTIVITIES.** Occasionally, the Department of Army (DA) authorizes civilian employees to participate in activities outside of their normal duty requirements. Examples include Commanders authorizing 59 minutes of early dismissal, Organizational Day, TEAM WSMR, Town Halls, or other team-building events. During these activities, Contractors may attend and participate provided the individual is on a paid or non-paid leave status and the Contractor does not receive reimbursement for these costs. Additionally, there may be events in which Organizational Representation Funds support entertainment or refreshment in which Contractors may not participate.

**1.5.4.4 MISSION ROADBLOCKS.** Access roads to and within the boundaries of WSMR are subject to closing for live missile firings or other military operations. Roadblocks are normally one to two hours in duration. This does not relieve the Contractor from performance of contractual duties. Occasional rescheduling of work requirements may result due to missile firings or other military operations. It is the Contractor's responsibility to reschedule all work requirements due to roadblocks and evacuations. Roadblock information is available by calling (575) 678-1178; information is prerecorded and subject to change without notice.

**1.5.4.5 OPERATIONAL DELAYS.** As a result of an increase in threat, disaster, inclement weather or operational testing, the Senior Mission or United States Army Garrison (USAG) Commander may require the installation curtail operations, limiting access to essential government employees only, block/restrict movement on major roads on or leading to WSMR, or close the installation. The Contractor shall not incur charges against the US Government during these operational delays or closures.

**1.5.4.6 INSTALLATION (BASE/POST) CLOSURE.** Throughout the period of performance, the Contractor may experience early release or late opening due to unforeseen events. Contractor personnel will not receive access into Test Center Facilities during inclement weather resulting in the closing of facilities, and other emergencies unless the KO or a duly appointed COR approve such access.

**1.5.4.7 INSTALLATION CLOSURES DUE TO EMERGENCIES.** Sample emergencies include, but are not limited to pandemics, adverse weather such as snow or flood, an act of God such as a tornado or earthquake, acts of war or terrorism, computer failures, or a Base/Post disaster such as a natural gas leak or fire. Contractor personnel are "non-essential" for purposes of any instructions regarding the emergency.

**1.5.4.8 INSTALLATION CLOSURE CONTRACTOR ACTIONS.** Upon notification of a Base/Post closure, the Contractor shall officially dismiss employees. The Contractor shall promptly secure all Government Furnished Property (GFP) appropriately and evacuate in an expedient but safe manner.

**1.5.4.9 INSTALLATION CLOSURE GOVERNMENT ACTIONS OR NON- EMERGENCIES.** The Host Installation Commander may elect to close all or part of the Base/Post for non-emergency reasons such as time-off award, Base/Post open house, etc. In the event of a non-emergency Base/Post closure. With regard to work under the contract the COR/KO and the Contractor shall jointly choose a course of action, and the Government shall retain the following options:

- Government may grant an on-site time extension in each task delayed by the closure, subject to the availability of funds.
- Government may forego the work.
- Government may reschedule the work on any day satisfactory to both parties.
- The Government may, in its discretion, permit the Contractor to perform at an off- site location during the period of Base/Post closure if meaningful work can be accomplished.
- Work completed off-site: The Contractor shall certify to the Government by letter, within five (5) business days of returning to work, the nature and scope of the work performed.

**1.5.4.10 INSTALLATION CLOSURE NOTIFICATION PROCEDURES.** After the Installation Commander makes an official decision to close a Base/Post, local television and radio stations, the Public Affairs Office social media sites, and Department of Transportation (DOT) sites will notify the public of the closure. The Contractor shall listen or watch one of the local radio or television stations for notification of a Base/Post closure. The Contractor shall follow instructions intended for non-essential personnel. Other than the Installation AtHoc emergency mass notifications via phone or email, the Contractor may not receive any other form of notification of a Base/Post closure from the Government. The Contractor is responsible for

notification to their employees. If the Installation Commander decides to close all or part of the Base/Post during the duty day, the Contractor shall follow the instructions as transmitted through official notification channels.

**1.5.4.11 EMERGENCY PLANS/OPERATIONS.** The Contractor shall prepare an emergency action plan for and respond immediately to mission requirements in the event of mobilization, terrorist acts, natural disasters, and labor disputes. The Contractor shall submit a draft plan (CDRL A003) (or adopt the installation plan as distributed by the G3) through the COR within the first six months of operation. Once the KO reviews and approves the plan, the Contractor shall maintain the plan for periodic inspection during an installation exercise or potential execution during emergency operations. In the event of an emergency, Contractor employees shall comply with the instructions of designated Government officials to include accountability reporting for all Contractor personnel.

**1.5.4.12 RECALL OR ACCOUNTABILITY ROSTER.** The Contractor shall provide to the KO, within five (5) working days after contract award, the name, address, and telephone number for key personnel that are responsible to contact employees during a recall. The Contractor shall provide to the KO, verbally (upon knowledge) and written (within 24 hours), changes to the key personnel that are responsible for contacting employees during a recall (CDRL A004). The Contractor shall provide accountability for all Contractor personnel performing services under this contract.

**1.5.4.13 MISSION-ESSENTIAL CONTRACTOR SERVICES - TELEWORK PLAN**

Telework Plan, is defined as a work arrangement in which approved Contractor personnel perform official assigned duties at an alternate duty location during an emergency situation (which may be a residence). There will be no diminishment of contract performance as a result of approved telework under this contract. The Contractor shall develop a telework plan that address' how Contractor personnel will perform the assigned duties of this contract in an emergency situation to the COR within the first six months of operation (CDRL A003). The Contractor shall establish and maintain a Telework Plan to address the daily tasks and Mission Essential Contractor Services that can be executed remotely due an emergency situation (as defined by the KO). The plan shall address the following:

1. Identify the contract positions that are eligible for telework;
2. Explain how the performance requirements of those positions can successfully be performed in a telework status;
3. Identify Government Furnished Property (e.g. laptops, electronic devices) that will be used or required;
4. Detail any additional cost associated with the proposed telework. (Labor, ODC, materials, etc.)
5. All classified work assignments shall not be assigned or performed while an employee is in a telework status.

The following contract daily tasks could primarily be accomplished via telework in the event of an emergency situation:

- Program Manager (PM) duties, Deputy duties, logistics support for maintenance connection (MC), monitor and maintain workflow in group, accounting, contract reporting, contract administration, billing, reporting, management, payroll, accounts payable, human resources, Management Information System (MIS) department, Operations

coordination, purchasing section, time card administration, luxon development, NMSU liaison, Frequency support, some project leader support, software support, some security, contract reporting, maintenance documentation, user manuals, development and learning tools, documentation updates, software updates, develop checklist for operations, calibrations, and maintenance procedures, Standard Operating Procedures (SOP), training material, database updates, and research.

It should be noted that many of the above identified daily tasks areas could be considered Mission Essential depending on the test and mission schedule. The KO will make the final determination on which areas are eligible for telework.

**Mission Essential Contractor Services Plan:** The Contractor shall provide a written plan describing how it will continue to perform the essential Contractor services listed above, Mission Essential Contractor Services, during periods of crisis. The Mission Essential Contractor Services Plan shall identify provisions made for the acquisition of essential personnel and resources, for continuity of operations for up to 30 days or until normal operations can be resumed; at a minimum the plan shall address the following:

- Challenges associated with maintaining essential Contractor services during an extended event, such as a pandemic that occurs in repeated waves;
- The time lapse associated with the initiation of the acquisition of essential personnel and resources and their actual availability on site;
- The components, processes, and requirements for the identification, training, and preparedness of personnel who are capable of relocating to alternate facilities or performing work from home;
- Any established alert and notification procedures for mobilizing identified “essential Contractor service” personnel; and
- The approach for communicating expectations to Contractor employees regarding their roles and responsibilities during a crisis.

The following Mission Essential Contractor Services cannot be performed via telework. These areas include:

- Services include Operations Department, Management Information System (MIS) Department, Logistics Purchasing, Human Resources (HR) Department, Business Department, PM office, Department, Security, and Radar (Federal Aviation Administration (FAA) Radars). When applicable, all labor categories could change to Mission Essential Contract Services per Government determination/direction or mission schedule. Social distancing can help continue mission essential Contractor services.

The KO will establish the time period for all telework emergency situations.

**1.5.4.14 Contractor Work Plan:** Test mission requirements ultimately define the work schedule. In some cases, Contractors may deviate from the alternate work schedule outlined above to a standard 8-hour day, 5 day a week standard workweek to support the mission schedule. The schedule may also necessitate irregular work schedules such as Sunday through Thursday or Tuesday through Friday to accomplish the mission in a safe and effective manner. A majority of Government mission personnel are on a variable tour where regular work hours and days may vary by mission support requirements and in some cases require shifts to provide the necessary support. Although it may only be a fourteen (14) day period, the



Government will communicate when a mission requires variance in workdays and hours. The Contractor shall be prepared to support regular and irregular working hours. For greatest mission effectiveness, the Contractor shall work schedules commensurate with the Government as directly coordinated by the Government test program requirement or test schedule. Mission delays, roadblocks, range travel, and operational tempo drive OT requirements.

**1.5.5 Place of Performance:** The work to be performed under this contract will be at WSMR and other locations to be determined on mission plan requirements Continental United States (CONUS) and Outside Continental United States (OCONUS).

The WSTC support will be provided IAW PWS paragraph 1.5.4 on the main post or headquarters region, Stallion Range Center, Mid-Range Tularosa Gate, Holloman Air Force Base (HAFB) and Fort Bliss. Additional WSMR launch areas are located in northwest NM (Ft. Wingate just east of Gallup), ranch sites west and north of the Range (e.g., Launch Complex, LC94) and other remote CONUS and OCONUS locations (Off-Range Work or TDY Sites). These areas provide an overland flight corridor up to 500 miles. Additional off-site support occurs in overseas locations including ships at sea. In some cases, extended travel accompanies support to these off-range and customer support locations. The Government requires overland corridors to support potential long-range air and missile operations. As these locations (e.g., Green River, UT or DPG, UT) materialize, the Test Center (TC) COR will provide notification for Contractor travel or test site preparations should testing occur along these future routes. Notification will be provided 24 hours prior to requested travel or test launch. Optical facilities and other instrumentation support vehicles are located on or staged from HAFB, near Alamogordo, NM.

**1.6 Security Requirements:** See Technical Exhibit A

**1.7 Key Control:** The Contractor shall establish and implement methods of making sure all keys/key cards issued to the Contractor by the Government are not lost or misplaced and are not used by unauthorized persons. NOTE: All references to keys include key cards. No keys issued to the Contractor by the Government shall be duplicated. The Contractor shall develop procedures covering key control that shall be included in the QCP. Such procedures shall include turn-in of any issued keys by personnel who no longer require access to locked areas. The Contractor shall immediately report any occurrences of lost or duplicate keys/key cards to the KO.

**1.7.1** In the event keys, other than master keys, are lost or duplicated, the Contractor shall, upon direction of the KO, re-key or replace the affected lock or locks; however, the Government, at its option, may replace the affected lock or locks or perform re-keying. When the replacement of locks or re-keying is performed by the Government, the total cost of re-keying or the replacement of the lock or locks shall be deducted from the monthly payment due the Contractor. In the event a master key is lost or duplicated, all locks and keys for that system shall be replaced by the Government and the total cost deducted from the monthly payment due the Contractor.

**1.7.2** The Contractor shall prohibit the use of Government issued keys/key cards by any persons other than the Contractor's employees. The Contractor shall prohibit the opening of locked areas by Contractor employees to permit entrance of persons other than Contractor

employees engaged in the performance of assigned work in those areas, or personnel authorized entrance by the KO.

**1.7.3 Lock Combinations** The Contractor shall establish and implement methods of ensuring that all lock combinations are not revealed to unauthorized persons. The Contractor shall ensure that lock combinations are changed when personnel having access to the combinations no longer have a need to know such combinations. These procedures shall be included in the Contractor's QCP.

**1.8 Post Award Conference/Periodic Progress Meetings:** The Contractor shall attend any post award conference convened by the contracting activity or contract administration office IAW FAR Subpart 42.5. The KO, COR, and other Government personnel, as appropriate, may meet periodically with the Contractor to review the Contractor's performance. At these meetings the KO will apprise the Contractor of how the Government views the Contractor's performance and the Contractor shall apprise the Government of problems, if any, being experienced. Appropriate action shall be taken to resolve outstanding issues. These meetings shall be at no additional cost to the Government.

**1.8.1** The Contractor shall attend, participate in, and furnish input to scheduled and unscheduled meetings, conferences, and briefings that relate to the functions and services herein as required by the Government to provide effective communication and impart necessary information. The Contract Manager or designated representative shall attend meetings as requested by the Government. Meeting attendees shall at times include Contractor managerial, supervisory, and other personnel knowledgeable of the subject matter. Meetings may start or end outside of regular duty hours.

**1.9 Contracting Officer's Representative (COR):** Refer to Part 2 of this PWS for the definition of a COR. As determined by the KO, a COR will be appointed and identified by letter of designation, a copy of which will be provided to the Contractor by the KO. The designation letter states the responsibilities and limitations of the COR, especially with regard to changes in cost or price, estimates, or changes in delivery dates. The COR is not authorized to change any of the terms and conditions of the resulting order. The COR monitors all technical aspects of the contract and assists in contract administration. The COR is not authorized to obligate the Government. If the work is not written in the contract, the COR is not authorized to request new work. The COR is authorized to perform the following functions: assure that the Contractor performs the technical requirements of the contract, perform inspections necessary in connection with contract performance, maintain written and oral communications with the Contractor concerning technical aspects of the contract, issue written interpretations of technical requirements, including Government drawings, designs, specifications, monitor Contractor's performance and notifies both the KO and Contractor of any deficiencies, coordinate availability of Government property, and coordinate site entry of Contractor personnel.

**1.10 Key Personnel:** The following personnel are considered key personnel by the Government: Program Manager (PM) and Alternate. The Contractor shall provide a PM who shall be responsible for the performance of the work. The name of this person and an Alternate, who shall act for the Contractor when the PM is absent, along with a Curriculum Vitae (CV) for each of these individuals, shall be provided in writing to the KO no later than 5 days after

contract award or during the post-award meeting.(CDRL A005) The PM and Alternate shall have full authority to act for the Contractor on all contract matters relating to daily operation of this contract. The PM or Alternate shall be available IAW PWS paragraph 1.5.4.

Qualifications for all key personnel are listed below:

a. Program Manager (PM): The PM organizes, plans, schedules, and controls all support and engineering work. The PM shall be a responsible company official with authority to obligate the company regarding contractual and financial matters. The PM is the primary liaison with the Government and must have a technical and administrative grasp of all contractual requirements. The PM supervises all Contractor personnel engaged on this contract and is responsible for the day-to-day operations including cost control, planning, reporting and project schedules. The PM shall manage all resources to implement work requirements to their timely and successful completion. At a minimum, the PM shall maintain the following minimum qualifications:

- US Citizens who possess a Top Secret level clearance IAW DOD regulations
- A valid bachelor's degree from an accredited college or university; advanced degrees preferable
- Ten (10) years of demonstrated engineering and management experience on contracts OR projects with organizational responsibilities of a similarly complex nature and financial scope
- Work experience AND demonstrated leadership responsibilities on at least three large projects or programs utilizing civil, mechanical, computer, electrical and electronics engineering disciplines
- Experience reviewing and approving the work of project managers, engineers, support staff and contract administrative personnel
- Two (2) years of experience, demonstrated knowledge of, or education in the DOD contracting process
- Two (2) years of experience, demonstrated knowledge of, or education in the DOD acquisition process specifically related to the test career field
- Excellent interpersonal and communication skills with documented supervisory experience
- Well-organized, results-oriented, energetic, team player with proven decision-making ability

b. In the circumstances when the PM is not available, the Contractor shall designate an alternate who can perform the same duties during the absence of the PM. The name of this person and an alternate who shall act for the Contractor when the PM is absent shall

be designated in writing to the KO at the start of the contract. The PM or alternate shall be available 24/7/365 including Federal holidays.

**1.10.1 KEY PERSONNEL REPLACEMENT:** If a key personnel position becomes vacant, the Contractor shall fill the vacancy with personnel of equal ability and qualifications IAW the qualifications provided in PWS paragraph 1.10 within 30 days from which the position becomes vacant.

**1.11 Identification of Contractor Employees:** All Contractor personnel attending meetings, answering Government telephones, and working in other situations where their Contractor status is not obvious to third parties must identify themselves, to include proper marking of signature blocks in correspondence, to avoid creating an impression in the minds of members of the public that they are Government officials. The Contractor shall ensure that all documents or reports, produced by Contractors are suitably marked as Contractor products or that Contractor participation is appropriately disclosed.

**1.12.1** Contractor workspace (staging site, on-site office, desk or work area, etc.) shall contain a sign signifying the space is occupied by Contractor employee(s) to ensure that Government employees and the public know that they are not Government employees. The proposed sign shall be submitted to the KO via the COR for review and acceptance within 10 calendar days after contract award. Workspace sign location shall be coordinated with the COR. Contractor employees shall identify themselves by name and company affiliation when answering the telephone, presenting briefings, conducting or attending meetings, and seminars. All Contractor correspondence (written, facsimile, and email display) shall include their company name. Requirements for Contractor vehicles is addressed under Part 4 paragraph 4.4.

**1.12.2** Contractor Identification Badges: Contractor personnel shall be easily identifiable through the display of badges IAW Contractor Identification.

**1.13 Contractor Travel:** The Contractor may be required to travel CONUS and/or OCONUS during the performance of this contract for mission support, meetings, conferences, and training. The Contractor may be authorized travel expenses at rates no higher than the substantive provisions of the Joint Travel Regulation (JTR), IAW FAR Part 31.205-46, and the limitation of funds specified in this contract.

All travel shall be approved by the COR or the KO prior to setting up travel arrangements. Costs relating to transportation may be based on mileage rates, actual costs incurred, or on a combination thereof, provided the method used results in a reasonable charge. Cost incurred for lodging, meals, and incidental expenses shall be considered to be reasonable and allowable only to the extent that they do not exceed on a daily basis the maximum per diem rates in effect, at the time of travel set forth in the JTR. In special or unusual situations, actual costs in excess of the above-referenced maximum per diem rates are allowable provided that such amounts do not exceed the higher amounts authorized for contract employees as permitted in the regulations.

All COR/KO approved CONUS or OCONUS travel shall be allocated directly to individual Work Breakdown Structure (WBS) under this contract. Vouchers shall be submitted upon completion

of individual trips and submitted to the COR within 5 business days of return from travel.

Travel invoices shall include copies of receipts for airfare, lodging, car rental, and other expenses as required by company policy. All costs for trips will be limited as follows:

- A. Cost incurred for lodging, meals, and incidental expenses shall be considered to be reasonable and allowable only to the extent that they do not exceed on a daily basis the maximum per diem rates in effect, at the time of travel set forth in the JTR. Maximum allowable cost for transportation may be based on mileage rates, actual costs incurred, or on a combination thereof, provided the method used results in a reasonable charge. Allowable automobile rental cost is limited to compact cars for individual travelers. If multiple individuals are traveling the automobile rental cost shall be evaluated based on the number of travels to keep cost at a minimum. Vehicle expenses should be cost effective and in the best interest of the government.
- B. Per diem paid on travel days are  $\frac{3}{4}$  per diem. The time spent in travel is not considered.
- C. No fee shall be applied to the costs of trips.

**1.13.1 TRAVEL MANAGEMENT** Travel beyond the boundaries of WSMR may be necessary during the contract for training or work at sites other than WSMR CONUS and Outside CONUS. Contractor personnel shall provide written justification for training that exceeds the Contractor's responsibility to provide trained professionals with the skills necessary to perform the PWS requirements. The KO/COR will consider and approve training as it directly relates to the current assigned mission. The Contractor shall also notify the COR prior to expending any funds for institutionally funded training opportunities. The WSMR expense also requires personnel conducting missions or functions at areas of the WSMR to be in temporary duty (TDY) status while still within WSMR boundaries. The individual will remain in this status for timekeeping purposes only and will not receive travel compensation for individuals within the WSMR boundaries. The Contractor shall have personnel available and ready to travel on the required date. Under the reimbursable cost category entitled Other Direct Costs (ODCs), the Contractor shall charge approved travel related costs IAW the JTR. The Contractor shall obtain approval from the KO for all travel prior to commencing travel. The Contractor shall provide justifications for any exceptions (e.g., use of privately owned vehicles and lodging exceeding standard per diem rates).

**1.14 Other Direct Costs (ODCs):** All ODCs need to be provided and approved by the KO/COR prior to scheduling. The Contractor shall provide quotes, IAW Competition in Contracting Act (CICA) and the terms and conditions of this contract, to the KO/COR for approval and acceptance of ODC's. This category includes travel, reproduction, and shipping expenses associated with training activities and visits to Contractor facilities. It could also entail the renting of suitable training venues.

1. Other Direct Costs (ODC) - With COR or KO authorization, the Contractor shall purchase materials/supplies, equipment, or services to support work in the PWS. Some purchases may include calibration and maintenance of equipment (when applicable per Part 3 or supporting paragraph in Part 5). The Contractor shall ensure that maximum effort is made

to control costs and promote competition while purchasing parts, supplies, materials, equipment, and subcontracted services. The Contractor shall follow procedures for obtaining approval to purchase materials/supplies, equipment, services, or travel through mission support contracts as outlined in the terms and conditions of this contract.

**1.15 Data Rights:** The Government has unlimited rights to all documents and materials produced under this contract. All documents and materials, to include the source codes of software, produced under this contract shall be Government owned and are the property of the Government with all rights and privileges of ownership and copyright belonging exclusively to the Government. These documents and materials may not be used or sold by the Contractor without written permission from the KO. All materials supplied to the Government shall be the sole property of the Government and may not be used for any other purpose. This right does not abrogate any other Government rights.

**1.16 Non-Disclosure Requirements:** Performance under this contract may require the Contractor to access data and information proprietary to a Government agency, another Government Contractor, or of such nature that its dissemination or use other than as specified in this work statement would be adverse to the interests of the Government or others. The Contractor and Contractor personnel, shall not divulge or release data or information developed, or obtained under performance of this PWS, except to authorized Government personnel or upon written approval of the KO. The Contractor shall not use, disclose, or reproduce proprietary data, which bears a restrictive legend, other than as specified in this PWS. All documentation showing individual names or other personal information shall be controlled and protected under the provisions of the Privacy Act of 1974, Public Law 93-579, 5 United States Code (U.S.C.) Section 552a.

**1.17 Protection of Government and Contract Information:** Per Public Use Notice of Limitations stated by Defense imagery Management operations Center and contained at [www.dimoc.mil/resources/limitations/](http://www.dimoc.mil/resources/limitations/), the Contractor shall not cite any information (e.g., contract information, pictures, locations, etc.) obtained through this contract on any hard copy or digital marketing tools to include its company website.

**1.18 Non-Disclosure Statements:** The Contractor shall provide signed non-disclosure agreements (NDAs) to the Government no later than 30 days after contract award prior to commencement of work under the contract. Disclosure of information by Contractor personnel may result in removal of Contractor personnel from performance under this contract.

**1.19 Organizational Conflict of Interest (OCI):** Contractor and subcontractor personnel performing work under this contract may receive, have access to or participate in the development of proprietary or source selection information (e.g., cost or pricing information, budget information or analyses, specifications or work statements, etc.) or perform evaluation services which may create a current or subsequent OCI as defined in FAR Subpart 9.5. The Contractor shall notify the KO immediately whenever it becomes aware that such access or participation may result in any actual or potential OCI and shall promptly submit a plan to the KO to avoid or mitigate any such OCI. The Contractor's OCI Mitigation Plan will be determined to be acceptable solely at the discretion of the KO. In the event the KO unilaterally determines

that any such OCI cannot be satisfactorily avoided or mitigated, the KO may affect other remedies as he or she deems necessary, including prohibiting the Contractor from participation in subsequent contracted requirements which may be affected by the OCI.

## **1.20 Phase In /Phase Out Period:**

**1.20.1 TRANSITION PLAN.** Within seven (7) calendar days of award, the Contractor shall submit a transition plan to the KO outlining the various elements of and procedural approaches to address a smooth and seamless transition, including both phase-in and phase-out procedures (CDRL A006). The Contractor shall complete phase-in procedures within 90 calendar days from date of award. The phase-in shall require coordination with the incumbent Contractor for acceptance of the project. The Contractor shall address the following areas during phase-in and keep the Government fully informed of status throughout the transition period.

**1.20.2 CONTINUITY OF OPERATIONS.** Transition planning shall consider and document approaches for personnel recruitment, retention, and transfer (e.g., benefits, security clearances, training records, etc.). The Contractor shall work with the phasing-out Contractor and COR(s) to ensure a smooth transition of personnel through the recruitment, hiring, and reassignment/realignment of personnel necessary to provide continuity of operations. It is essential that the Contractor minimize interruption to services or delays in work progress that would impact the overall mission. The transition period, in which high turnover has potentially devastating results on mission execution, demonstrates the effectiveness of the Contractor's recruiting and retention plan. The Contractor shall plan for the transfer of work control, delineating the method for processing and assigning tasks during contract phase-in or phase-out periods.

**1.20.3 INITIAL REQUIREMENTS.** During the transition period, the Government will provide all applicable governing directives, a technical requirements overview, a tour of facilities, and procedural review for day-to-day operations. The Government will provide a Range control orientation, roadblock information, unexploded ordnance and safety procedures, and communication requirements. At the end of the transition period, the Contractor will receive and perform supporting services under the initial or initial set of PSCs. The PWS includes PSCs in PWS 1.27.4.

**1.20.4 WORKLOAD TRANSITION.** The Contractor shall identify the process and communication method and frequency and transition the following critical activities and documents:

Training status and completeness records; certifications/licenses/permits; customer, test, or WSMR organizational information; SOPs; workload data (databases, logs, checklists, smart books, plans, procedures, etc.); maintenance records; work-in progress and test execution hand-off; and administrative hand-off procedures,

COR signatures shall be required for handoffs of various processes and documentation. The Contractor shall develop procedures for phasing in Contractor performance within the

time allowed under and to the prescribed level IAW the terms and conditions of the contract.

**1.20.5 PROCUREMENTS.** In cases where on-going contracts/procurements exist, the incumbent and incoming Contractors shall address handoff to ensure continuity of services, support, or contract requirements. This includes long-lead items, service agreements, warranties, and leases or rentals. These items shall be identified and presented to the COR for concurrence of continuation and documentation of hand-off procedures.

**1.20.6 KNOWLEDGE TRANSFER.** The Contractor shall provide the COR and new awardee, all required and necessary documentation in an orderly and logical manner to ensure a smooth phase-out process to include, but not limited to, training documents, certifications/licenses/permits, miscellaneous information, SOPs, workload data (databases, logs, checklists, smart books, plans, procedures, and related documents), work-in progress status, test hand-off, administrative hand-off. The Contractor shall permit the designated employees of the newly awarded Contractor to observe functions, procedures, and operations under this contract. The Contractor shall complete ongoing work and otherwise prepare for an orderly transition to the new awardee. During transition, the outgoing Contractor shall conduct orientation sessions with the incoming Contractor especially for highly technical, WSMR-unique, or heavily customized functions or requirements.

**1.20.7 SEPARATION PROCEDURES.** The incumbent Contractor shall ensure a clean and orderly departure. All Contractor occupied work areas returned to the Government in the same condition as received. This is to include but not limited to the following : labs, offices, vehicles, or instrumentation sites shall be cleaned out of paperwork, shredding shall be completed, archival documents submitted to the successor or the COR, proper destruction of media adhered to, personal items removed, and facilities returned to the conditions they were in when the incumbent arrived on station. The Contractor shall submit termination Visitor Access Requests (VARs) for prime and subcontracts at least 48 hours prior to vacating premises. The Contractor shall clear the installation by turning in keys, common access cards (CACs), access badges, and other accountable items to the COR. The Contractor shall receive KO release prior to submitting their final invoice.

**1.21 Safety:** The Contractor Safety and Health Plan shall address in detail the items listed within Technical Exhibit B – Safety Requirements as applicable, and shall be submitted within 30 days of contract award to the COR. (CDRL A007). Repeating the referenced standard without addressing the company's specific processes or procedures will not suffice. If task specific procedures are incorporated into a company local document, those procedures shall be attached to the submitted Safety and Health Plan. Referencing the company's local procedure/document in the Safety and Health Plan is not adequate. If the company's local procedure/document is not attached, the submitted Safety and Health Plan will be returned UNACCEPTABLE.

**1.22 Environmental Compliance:** See Attachment 1

**1.23 Required Training:** The following provides information on training requirements.



**1.23.1 Anti-Terrorism (AT) Level I Training:** All Contractor employees, including subcontractor employees, who are employed under the contract, shall complete AT Level I Training within 30 DAYS OF EMPLOYMENT under this contract. Contractor personnel travelling overseas shall complete area of responsibility (AOR) specific AT awareness training for U.S. based Contractor employees and associated subcontractor employees. The Contractor shall submit certificates of completion for each affected Contractor employee and subcontractor employee to the COR (or to the KO, if a COR is not assigned) within 7 days after completion of this training by all employees and subcontractor personnel. AT Level I Awareness Training is available at <https://kirect.jten.mil>. Contractor personnel shall complete refresher training every twelve (12) months except AOR specific AT Level I training which shall be completed as required by local AT policies.

If training cannot be conducted on the website, the Contractor shall coordinate with the COR who will contact the local AT Officer at their assigned location for classroom training. Contractor personnel completing training in the classroom will receive a certificate or the training attendance roster signed by the AT Officer. Verification of the training shall be provided to the COR within 7 days after completion of the training (CDRL A008).

**1.23.2 OPSEC Training:** All Contractor employees, including subcontractors, shall complete Level I OPSEC training within 30 days of employment under this contract. Verification of the training shall be provided to the COR within 7 days after completion of the training. OPSEC Level I training is available at <http://www.cdse.edu/catalog/elearning/GS130.html>. Contractor personnel must complete refresher training every 12 months. Verification of the training shall be provided to the COR within 7 days after completion of the training.

If training cannot be conducted on the website, the Contractor shall coordinate with the COR, who will contact the local OPSEC Officer at their assigned location for classroom training. Contractor personnel completing training in the classroom will receive a certificate or the training attendance roster signed by the OPSEC Officer. Verification of the training shall be provided to the COR within 7 days after completion of the training (CDRL A008).

**1.23.3 iWATCH Training:** The Contractor and all associated subcontractors shall brief all employees on the local iWATCH program (training standards provided by the requiring activity ATO). This locally developed training will be used to inform employees of the types of behavior to watch for and instruct employees to report suspicious activity to the COR. This training shall be completed within 30 days after the contract is awarded and within 30 days after new employees commence contract performance, with the results reported to the COR within 7 days after the contract is awarded and within 30 days after new employees commence contract performance. Verification of the training shall be provided to the COR within 7 days after completion of the training (CDRL A008). Training slides can be found on the Army OneSource website:

<http://www.myarmyonesource.com/familyprogramsandservices/iwatchprogram/default.aspx>

**1.23.4 Information Assurance (IA) Training** (As required on the AT/OPSEC Cover Sheet)

**1.23.4.1** All Contractor employees, including subcontractors, requiring access to Government information systems shall complete the DoD IA Cyber Awareness Training within 7 days after contract start date or effective date of incorporation of this requirement into the contract, whichever applies, or 7 days after employment of new personnel. Verification of the training shall be provided to the COR within 7 days after completion of the training (CDRL A009).

**1.23.4.2** All Contractor employees, including subcontractors, working information technology (IT)/IA functions shall comply with DoD and Army training requirements per Information Assurance Training Certification and Workforce Management DoD Directive (DoDD) 8570.01, Information Assurance Workforce Improvement Program DoD 8570.01-M, and Information Assurance AR 25-2 within seven (7) calendar days of employment. Training is available at <https://ia.signal.army.mil/DoDIAA/default.asp> . (CDRL A009)

**1.23.4.3** All Contractor employees, including subcontractors, performing services under this contract with access to a Government information system must be registered in the Army Training Certification Tracking System (ATCTS) (requires CAC to access). Verification of registration shall be provided to the COR within 7 days after registration. Contractor personnel must complete refresher training every twelve (12) months. Verification of the training shall be provided to the COR within 7 days after completion of the training (CDRL A009).

**1.24 Government Property and Services:** Refer to Part 3 of this PWS for Government property (GP) for this contract.

**1.25 Conventional Forces Europe (CFE) Treaty Verification Inspection: (OCONUS – May be applicable to requirements performed in Germany and other countries, edit and identify guidance or restrictions as appropriate)** Contractor-owned or controlled structures and containers located on U.S. Government installations are subject to short-notice inspections by CFE treaty inspection teams. The Government will endeavor to provide the Contractor as much notice as possible in the event of such inspections. The Contractor shall provide access to such structures and containers at the request of the Government. The Contractor shall report such inspections to the KO through the COR in writing within ten (10) calendar days of completion of the inspection. Contractor-owned or controlled structures and/or containers on U.S. installations may have to be inspected to comply with the CFE treaty even if Contractor personnel are unavailable to provide access. Any costs borne by the Contractor or any impact on contract performance as a result of the inspection will be a matter of negotiation between the Contractor and the KO.

**1.26 PURCHASE OF MATERIALS.** Contractor purchases that are not incidental to or required for direct mission support may be determined to be unallowable costs. A cost is allowable only when the cost complies with the following; reasonableness, allocability, standards compliant with CAS, and the terms and conditions set forth in the contract. Purchasing functions include but are not limited to planning, requirements analysis, writing of specifications, cost analysis, contracting with a subcontractor for supplies, transportation, installation, testing and acceptance, spare parts, and follow-on maintenance. The Contractor shall not incur costs for any cost reimbursable materials in excess of the amounts stipulated for those purposes without prior written consent of the

COR. The Contractor shall make all purchases for cost reimbursable materials. The Contractor shall make all purchases IAW the terms and conditions of the contract.

**1.26.1 PURCHASING SYSTEMS AND DOCUMENTATION.** The Contractor shall forward purchases to the COR for review and approval. The COR will provide an approval or disapproval recommendation to the KO. All purchase requests requiring the approval of the KO shall include quotes received, determination of fair and reasonable price with supporting rationale, and any justification required by the procedures set forth herein. At a minimum, the Contractor shall provide documentation for purchases and receipt to include but not limited to requirements analysis or justification for procurement, cost analysis, determination of fair and reasonable price with supporting rationale, quotes, requests for proposal, paid invoices, bill of materials and receiving reports.

The Contractor shall maintain records of all purchases and make records available for review by the Government IAW the terms and conditions of the contract.

**1.26.2 CONTRACT PURCHASE PROCEDURE.** The Contractor shall ensure all purchases have the requisite approvals, in writing (or through automated workflows), regardless of amount, from the KO prior to commencement of purchase.

**1.26.3 PROCUREMENT THRESHOLDS.** Supply purchases over \$10,000 and service purchases over \$10,000 require a minimum of three quotations. In the event the Contractor elects to purchase from a bidder that meets the minimum requirements and is other than the low quotation, the Contractor shall provide written justification for other than full and open competition with the purchase request.

**1.26.4 ARMY SUPPLY SOURCES.** The Contractor shall acquire parts, supplies and materials from Army supply sources. The Contractor shall make purchases from commercial sources only when the parts, supplies, or materials are not available from Government supply sources. The Contractor shall annotate non-availability of parts, supplies, or materials from Army supply sources when proceeding with purchases from commercial sources and provide justification to COR or KO for approval, prior to purchase. Additionally, the Contractor shall raise any potential purchase requests for Defense Logistics Agency (DLA) controlled items with the COR.

**1.26.5 COMPLIANCE REQUIREMENTS.** The Contractor shall confirm the Government has obtained IT Approval System (ITAS) approval for the acquisition of Industrial Plant Equipment, Automated Data Processing Equipment (ADPE) and supplies, prior to the procurement of such equipment. The Contractor shall comply with mandatory sources and where necessary facilitate actions through various Army applications, programs, and processes. The ITAS tool is the Army's process for IT policy compliance.

**1.26.6 RECORD MANAGEMENT.** The Contractor shall perform the following record management actions:

- Applicable Documents – The Contractor shall maintain Attachment 2 – References for Contract Management and Compliance.
- Knowledge Management – The Contractor shall maintain, and archive for Government review and retrieval, such knowledge management tools as technical instructions, Original Equipment Manufacturer (OEM) manuals, SOPs

to include on-the-job job aides and knowledge transfer aids, databases, logs, tracking records, and deliverables required under the performance of this contract. During phase-out, the Contractor shall transfer this information along with other continuity data to the incoming Contractor via whatever means the information exists.

- **Maintain a Clear Audit Trail** – The Contractor shall maintain accurate and current records of contract performance relative to the requirements set forth in the solicitation. The records shall be made available for review and/or inspection upon request from a COR or the KO.
- **Contract Data** – The Contractor shall release, to the Government, requested documents such as maintenance logs, SOPs, schematics, diagrams, and intellectual works i.e. software, including source code and executables; unique hardware applications; configuration control, etc. that are Contractor generated during the life of the contract.
- **Adapt to Change** – The Contractor shall modify procedures, processes, schematics, diagrams, and process control software to maintain parity with changes in mission, technology, instrumentation, etc.

**1.26.7 Standards Of Conduct** The Contractor shall enforce standards of employee conduct and take disciplinary action, as necessary. The Contractor shall be responsible for maintaining proper conduct and good discipline while representing the government and on a government facility. Employees shall not participate in disruptive activities or interfere with operations. The Contractor, to include subcontractors, shall observe and support all policies, rules, and regulations issued by the local installation commander pertaining to safety, fire prevention, sanitation, inclement weather, tobacco use (Army Regulation (AR) 600-63, Army Health Promotion), installation access, and conduct of operations. The Government may require the Contractor to remove any employees from the work site based on misconduct, security violations, use of incapacitating agents, instances jeopardizing customer relations, or any other reason determined to be in the Government's best interest. The Installation Commander has the authority under 18 US Code (USC) 1382 (1972) to bar individuals from the installation. The removal from the job site, dismissal from the premises or denial of installation access, shall not relieve the Contractor of the requirement to provide sufficient personnel to perform the required services.

**1.26.8 IDENTIFICATION AS CONTRACTORS.** Contractor workspace (office, laboratory, and desk) shall display identifying signage such as "Contractor employee(s)" to ensure that Federal employees and the public know that they are not Federal employees. When answering the telephone, presenting briefings, conducting or attending meetings/seminars or any other situations, Contractor employees shall identify themselves by name and company affiliation (where their Contractor status may not be obvious). Furthermore, all Contractor correspondence (written documents, briefings, oral presentations, and email display) shall include their company name and disclose when documents are Contractor products or include Contractor participation.

**1.26.9 UNIFORMS AND PERSONAL APPEARANCE.** Contractor personnel are not required to wear uniforms; however, Contractor personnel shall be dressed appropriately for their department and duties. The Contractor shall check with the COR for questions regarding attire for specific departments. Contractor personnel shall practice high standards of personal hygiene and maintain a clean, neat appearance while on duty.

**1.26.10 COORDINATION WITH OTHER GOVERNMENT CONTRACTORS.** The Contractor shall work cooperatively with other Government test support contract service providers. Additional direction regarding interface with other Contractors will be provided by the COR as needed. The Contractor shall notify the COR of disputes with other Contractors within two (2) hours from the time the dispute occurs.

**1.26.11 CONFLICT RESOLUTION.** While both Government and Contractor personnel are encouraged to resolve conflict at the lowest level possible, some issues or concerns may need to be elevated. In the case of security or safety, immediate notification is warranted to the COR within 2 hours. The Contractor chain of command shall handle personnel issues that arise during the course of testing or project execution. Should the conduct interrupt operations, influence customer relations, or impact mission success, the Contractor PM shall meet with the COR and KO to discuss their immediate actions to resolve the situation.

**1.26.12 GOVERNMENT ACTIVITIES.** Occasionally, the DA authorizes civilian employees to participate in activities outside of their normal duty requirements. These activities may include but are not limited to the Commanders authorizing 59 minutes of early dismissal, Organizational Day, TEAM WSMR, Town Halls, or other team-building events. During these activities, Contractors may attend and participate provided the individual is on a paid or non-paid leave status and the Contractor does not receive reimbursement for these costs. Additionally, there may be events in which Organizational Representation Funds support entertainment or refreshment in which Contractors may not participate.

**1.26.13 MISSION ROADBLOCKS.** Access roads to and within the boundaries of WSMR are subject to closing for live missile firings or other military operations. Roadblocks are normally one to two hours in duration. This does not relieve the Contractor from performance of contractual duties. Occasional rescheduling of work requirements may result due to missile firings or other military operations. It is the Contractor's responsibility to reschedule all work requirements due to roadblocks and evacuations. Roadblock information is available by calling (575) 678-1178; information is prerecorded and subject to change without notice.

**1.27 PROJECT COST ACCOUNTING AND REPORTING.** Project cost accounting is required to maintain separate accounting for reimbursable customers versus those efforts resourced through institutional funding. ATEC has established a workload tracking system entitled ATEC Decision Support System (ADSS). Users populate Requests for Test Services within ATEC's ADSS application and the resultant effort is an assignment to an ATEC subordinate Test Center to perform the required reimbursable work. The direct costs associated with mission execution are the responsibility of the customer. These parameters derive cost tracking requirements and subsequently impact Contractor

financial management and reporting deliverables. Costs charged to reimbursable PSCs shall comply with United States Law and the applicable MRTFB DoD Financial Management Regulation (DODFMR) references. For accounting purposes, the Contractor shall record and invoice labor, ODC, travel, and commitments (pending actuals) against each PSC. When notified by the Resource Management Directorate, the COR, in writing, may authorize the Contractor to report labor against an institutionally funded PSC/WBS in advance of reimbursable customer funding.

**1.27.1 COST TRACKING NOMENCLATURE.** The WSMR Budget Office and COR provide applicable funding via Government WBSs. The Contractor shall track Contractor charges by project against the Government's funded obligations in order to ensure invoices do not exceed available funding. Likewise, Contractor leads and managers shall monitor the automated tracking system (reference 1.27) to ensure costs do not exceed allocations. Government project cost tracking nomenclature includes the ADSS reimbursable mission project assignments to WSMR, the General Fund Enterprise Business Systems (GFEBS) WBS, and the Project Support Code (PSC).

**1.27.2 FINANCIAL TRACKING AND REPORTING.** The Contractor shall provide a standalone cost tracking and management system that incorporates continuing quality and process improvement. The Contractor shall establish and maintain an automated, web-based financial tracking system in order to meet reporting requirements within the PWS. The Government refers to this tracking program as a Project Cost Management System (PCMS). See Attachment 3 – Project Cost Management System.

The Contractor shall maintain the cost reporting information (justifications, approvals, and supporting documentation for work assignments, travel, overtime, and purchases) such that the Government has an auditable record of all Contractor-incurred costs billed against this contract.

The Contractor shall provide hardware and software necessary to sustain and archive the PCMS. The Contractor shall provide a quarterly archive or backup of cost and project data. The Contractor shall provide, at a minimum, "read only" access to real-time data for inspections, audits, and data research or review. The KO will provide, to the Contractor, a list of the designated Government personnel requiring access thirty (30) days after contract start and update as necessary thereafter.

### **1.27.3 ELECTRONIC INVOICING.**

The Contractor shall provide real-time cost data on work assignments daily, complying with a file format provided by the Government during the phase-in period. The file shall include Mod # for line of accounting, Accounting Classification Reference Number (ACRN), Sub-Contract Line Item Number (CLIN), PSC, WBS, Internal Order (Test Facility code, commonly called "TESTFAC"), Obligated dollar amount, pay period expense, cumulative cost for account, balance of account, cost year to date, and percentage spent. The Contractor shall align its invoice submission cycles with its pay periods to effect ease of reconciliation. A file that identifies work performed by PSC shall accompany the

voucher. The Contractor is to submit all invoices and supporting documentation IAW the terms and conditions of this contract. Deviation from the terms and conditions set forth may result in delay or rejection of payments. Questions regarding any facet of the invoice submission process shall be directed to the KO.

**1.27.4 PROJECT SUPPORT CODES (PSCs).** All work efforts performed by the Contractor flow through the Government in the form of individual PSCs. PSCs describe the requirements, end user (customer (reimbursable or direct) or internal (overhead or institutional), deliverables, and timetables necessary to execute work. The Government's mission (reimbursable and overhead) and investment requirements encompass the total number of estimated hours executed against this contract. Attachments 11a through 11d; Labor hours, Categories, and WSMR MSS Job Descriptions provides the distribution of workload across labor categories and estimated hours. The following guidelines establish the procedures for initializing, accepting, and performing against PSCs.

The PSCs do not change the scope or terms and conditions of the contract. PSCs do not increase the staffing authorized in the basic contract. The PSC provides a written, detailed tasking to allow the Contractor to satisfy WSMR's mission requirements. The PSC initiation, tracking, review, and approval process occurs within the Contractor's automated PCMS (reference 1.27). The Government reviews the Contractor's work package (reference 1.27) and clarifies requirements or negotiates Contractor resource proposals.

The Government develops and groups PSCs by commodity or function to track institutional expenditures by work assignment. The Government documents work assignment details within the Contractor's automated system. The Government Budget Office negotiates the institutional budget requirements prior to the beginning of each fiscal year and allocates institutional overhead funds to support budgeting planning and execution requirements.

Upon receipt of customer funding (associated with an ADSS) the Government establishes PSCs for efforts requiring Contractor support to reach completion. A PSC defines the terms and conditions of the effort and the general requirements for Contractor support by phase (planning, execution, reporting, and recovery). Where Contractor personnel support development efforts, PSCs include the applicable development methodology and process descriptions.

**1.27.5 REIMBURSABLE PSCs.** The Contractor shall support WSMR missions as defined in test mission or test operation PSCs. The PSC is a focused, abbreviated document continuing the anticipated period of performance of the test effort (e.g., one week, three months, one year), the specific task requirements, and any applicable specifications, designs and drawings, data requirements, milestones, budget allocation, and deliverables. The Government enters PSCs into the Contractor's automated tracking system (reference 1.27). The Government will provide updates regarding changes in schedule or test requirements. The Contractor shall communicate information (e.g., change in task requirements, deliverables, or milestones) that may impact or influence mission execution and subsequent cost or schedule changes. The automated tracking system will enable the

COR to manage the various elements of the PSC details to include posting a revised PSC document, references, etc.

**1.27.6 MISSION SUPPORT PLANS.** Customers to the Range work through the Materiel Test Directorate Test Officers (TO), Range Operations Range Engineers (RE), and Survivability, Vulnerability, and Assessment Project Officers. Upon clarification and requirements determination, the TO or RE provide the planning teams with Operational Requirements. The planning teams within each Commodity area (radar, optics, telemetry, timing, etc.) develop a mission execution plan known as a support plan. The support plan identifies the types of equipment or instrumentation required to meet the mission objectives, the configuration of the Range to support test scenarios, and the tentative schedule required to support the day of test. The Government communicates the appropriate cost tracking codes or WBS elements through the mission schedule in the Test Resource Management System (TRMS), or through the COR. Contractor planners work with Government planners to derive range and mission requirements to accomplish the mission scenarios. With inputs from all stakeholders, the TO, RE or Project Officer develop a cost estimate (target: T-90 days), modifying where necessary to include onsite changes or re-assignments of instrumentation resources. The Government provides institutionally funded WBS codes for planning, scheduling, maintenance, and other “overhead” requirements.

**1.27.7 OVERHEAD SUPPORT FUNCTIONS.** The Contractor shall support institutionally funded requirements under the MRTFB construct through Overhead PSCs. Overhead or indirect funds support management and sustainment of the Range and its instrumentation, equipment, and facilities – these reflect costs that benefit more than one identifiable customer to the Range. Typical functions include the following:

- Engineering, logistics, administrative support services
- Media services, technical editing, photographic and documentary services
- IT or business operations support
- Maintenance and tracking of equipment status, utilization
- Cleaning of buildings and safety checks
- Coordinating General Services Administration (GSA) vehicle dispatch and cleaning
- Mandatory, functional, and proficiency training
- Inspections of buildings, ladders, bridges, etc.
- Fabrication of maintenance parts and supplies
- Hazardous Material (HAZMAT) maintenance and reporting service

**1.27.8 CONTRACTOR PSC ACCEPTANCE.** PSC assignment officially occurs when the Contractor “accepts” responsibility for the action within the automated tracking system (1.27). Aside from development of a spend plan, the Contractor shall expend no effort against the PSC until the official assignment occurs. Performance initiated by the Contractor in anticipation of formal assignment of a PSC occurs at the Contractor’s own risk. Assignment consists of Government PSC development (new cost tracking project), KO approval (within scope), and Contractor acceptance (acknowledgement of ability to perform within schedule provided).



**1.27.9 CONTRACTOR EXECUTION PLANS.** The Contractor shall submit a Mission Execution Plan (MEP) and cost estimate for work performance. The MEP will cover all aspects of management to include test support, maintenance, modification, planning, design, fabrication, security, operations, training, and logistics support. The plan shall address the composition of personnel assigned or instrumentation intended to support the PSC. The MEP indicates the Contractor's comprehension of the requirements.

Additionally, the Government gains the ability to deconflict resources or schedule based on the Contractor's resource requirements and utilization. The Government requires MEPs for all overhead PSCs and select mission PSCs as documented by Government POCs in the PSC.

**1.27.10 CONTRACTOR SPEND PLANS.** The Contractor shall provide a spend plan or cost estimate to provide verifying and validating input on associated contract costs to ensure accuracy and comprehensiveness of the Government-derived estimate for the customer. Spend plans provide fidelity to customer estimates provided by the Government. The Contractor shall submit initial spend plans or cost estimates within five (5) days of the date the Government provides the detailed requirement and submit changes when identified or within 24 hours of verbal notification to the COR. Inform the COR when mission PSC spend plans remain elusive due to OPTEMPO or TRMS notifications. This same dynamic does not apply to overhead funded PSCs.

Due to the OPTEMPO of scheduled activities, the Government estimates may not account for last minute changes in mission support plans, the on-the-spot changes called for by customers, or range factors (e.g., extended delays, evacuations, equipment failure, etc.) that influence cost. The Contractor shall inform the Government when the customer makes changes that influence their cost estimate, The Government documents customer change orders. Rough order magnitude (ROM) estimates are necessary to predict unknown or new work for which historical data is unavailable to extrapolate a cost estimate for reimbursable customer work. The COR will review Contractor spend plans to ensure an appropriate mix and number of Contractor personnel is assigned to meet mission requirements without undue cost to the customer or risk to test execution. IAW ATEC Regulation 73-1, the Government must report variances between the cost estimate provided to customers and the actual costs incurred. Therefore, Contractor spend plans shall be archived in the automated tracking system in order to create a baseline against which final costs are compared and cost performance is measured.

**1.27.11 PSC MONITORING, REPORTING, AND NOTIFICATION.** After accepting a PSC, the Contractor shall review the PSC and provide Contractor POC information. If there are questions or issues about the PSC, the COR will provide additional or missing information. The Contractor shall communicate with the COR regarding charges and charge codes (labor, other direct costs, and travel) occurring against their respective PSCs. Likewise, the COR shall monitor the PSC for errors in cost accounting or project management, charges in excess of the spend plan, or completion (thoroughness and accuracy) in the case of PSC closure.

All work directed by PSCs shall be completed within the delivery schedule set forth in each PSC and IAW the terms of the contract.

The Contractor shall notify the KO, in writing, if at any time the Contractor has reason to believe that the costs in which they expect to incur in the performance of the contract will exceed 75% of the obligated amount, to include the total approved amount of reimbursable mission PSCs, within 24 hours of identification. The notification is necessary to avoid rework associated with insufficient funds allocated to the WBS level. If the Contractor estimates the remaining funds are insufficient to complete the PSC, this notice shall also include a detailed estimate of resources required to complete the PSC. The Contractor shall automate distribution and notification of all reports. The Contractor shall post reports identifying PSCs that have reached 75%, 90%, and 100% in the automated tracking system (CDRL A010) upon occurrence. The Government will not be obligated to reimburse the Contractor for costs incurred in excess of the total allocated amount placed on the PSC unless authorized to do so in writing by the KO. Where justification exists, the Resource Management Directorate will work directly with PSC authors and their Division Chiefs to resolve funding issues and satisfy appropriate charges.

**Cost File Report Submissions:** An ATEC Contractor Information Management System (CIMS) Cost File is a Comma Delimited (CSV) Journal Voucher file that allows Contractor Labor hours and Non-Labor charges to be charged to a Customer WBS for billing, allowing ATEC to recoup reimbursements of the up-fronted costs from the contract. CIMS Cost Files must reflect Reimbursable hours worked, Institutional hours worked, and Non-Labor charges. The WSMR Resource Management Directorate will inform the Contractor of any changes in the format as necessary (CDRL A011).

- Cost File Report - All Labor (Reimbursable & Institutional) and Non-Labor cost data shall be submitted to the Resource Management Directorate no later than 1300 hours on the third business day of each week for the previous week ending data utilizing the government provided template. Overtime hours shall be tracked by the Contractor and reported on the Cost File Report.

## **CONTRACT MANAGEMENT**

1. Program Management Office Rate. Any anticipated allowable direct costs shall be included in the Contractor's Program Management Office Rate (contract administration and management, supervision, team leadership, procurement, logistics, human resources, financial management, safety, quality management, Contractor Furnished Property/Equipment (Attachment 5), Cybersecurity administration and Personnel Administration, to include scheduling and resource management). The anticipated Program Management costs shall be included in the Contractor proposal, and cost limited to proposed pricing at the time of award.
2. Other Direct Costs (ODC) - With KO/COR authorization, the Contractor shall purchase materials/supplies, equipment, or services to support work in the PWS. Some purchases

may include calibration and maintenance of equipment (when applicable per Part 3 or supporting paragraph in Part 5). The Contractor shall ensure that maximum effort is made to control costs and promote competition while purchasing parts, supplies, materials, equipment, and subcontracted services. The Contractor shall follow procurement procedures for obtaining approval to purchase materials/supplies, equipment, services, or travel IAW the terms and conditions of the contract.

3. Government Accounting for Direct and Overhead Charges – Effective 01 October 2005, Public Law 107-314, SEC. 232 requires WSMR to only charge direct costs to DoD test customers and commercial customers who have a DoD contract that provides for government-furnished testing. Direct costs are those that support a specific program and the Contractor's Program Management Office Rate will be used by the Government to apportion costs to the respective DoD test customer. WSMR overhead costs do not directly support a specific program but may support multiple programs. The current WSMR system for financial accounting is GFEBS.
  1. Labor that directly supports a specific program shall be reported and billed with the WBS for that customer program so the customer can be charged appropriately. Examples of direct labor include test planning, set-up, preparation, conduct, teardown, cleanup, data collection, analysis, and report preparation/review. It is only appropriate for supervisors to charge projects when their time is dedicated to a specific program and is not general in nature. Labor that does not directly support a specific program shall be reported and billed to the appropriate WSMR overhead WBS.
  2. Non-labor material/supplies, equipment, and services consumed in support of a specific test program are considered direct costs and shall be charged to the customer WBS. Purchases in amounts that exceed what would normally be consumed during testing may be considered direct but require specific justification to be approved by the COR prior to the purchase with DoD test customer funds. Lease costs to support a specific program are direct and shall be charged to the customer WBS. Purchase requests for such items must follow the procedures outlined in the terms and conditions of the contract. Any costs that are not directly in support of a specific program are WSMR overhead and shall not be charged to DoD customers.
  3. Cost Ratio - The Contractor shall manage the Contractor workforce to maintain a reimbursable labor ratio between 70-90 percent.

**1.28 CONTINUOUS PROCESS IMPROVEMENT PLAN.** The Contractor shall submit a Continuous Process Improvement Plan to the KO and COR 30 days after full contract performance (CDRL A012). The plan shall provide details about the Contractor's process and procedures for continuously evaluating the adequacy and effectiveness of all areas of the operation and shall appraise all company elements to assure effective safeguarding, control, and utilization of resources. In addition, the following elements shall be included in the plan:

- Special emphasis on achieving and maintaining the proper mix of appropriately qualified staff to economically accomplish the contractual objectives.
- Provide clearly defined policies and procedures for effective and responsive project management.
- Provide a management system that incorporates continuing quality and process improvement.

- A cost/performance optimization program (i.e., Lean Six Sigma) that incorporates intensive appraisal of all elements influencing the cost of contract performance. The data resulting from the evaluation efforts shall be made available to the Government upon request.

## **1.29 FACILITY MAINTENANCE**

The Government requires repair and maintenance of test systems and infrastructure support to the WSTC at WSMR. The Contractor may be tasked to execute projects that include the management, planning, and execution of a broad variety of sustainment and maintenance repair for WSTC facilities in support of test mission support only. All work that impacts real property must be given pre-approval by WSMR's Department of Public Works (DPW) prior to start. Facility maintenance described within this contract is incidental to the test missions occurring. DPW will provide a waiver for facility maintenance that is not covered by the installation facility maintenance contract.

1.29.1 Scope: The Contractors shall be required to furnish all materials, equipment, and personnel necessary to accomplish the multidisciplinary work for a broad range of maintenance and repair work to support test missions. All work will be assigned through the Project Code Management System (PCMS) and shall vary in size and complexity and will include tasks in a variety of trades to include, but not limited to roofing, heating, ventilation, and air conditioning (HVAC), interior and exterior electrical and high voltage, plumbing, painting, grounds maintenance, pest control, road maintenance, Lighting protection certification, generator, and boiler services. The work covered by this contract is to be accomplished in occupied and unoccupied buildings. Occupied buildings shall be defined as the presence of people and furniture in the buildings. The Contractor will take necessary precautions so as not to interfere with ongoing operations in the work areas.

1.29.1.1: The Contractor shall furnish services, including all management, labor, tools, equipment, and materials, except as specified in the schedule or under PCMS Orders furnished by the Government, necessary or incidental to the performance of a broad range of maintenance and repair of test systems and infrastructure work at WSMR and Ft Wingate.

1.29.1.2: Potential mission infrastructure projects include, but are not limited to: power upgrades, launch pads, test instrumentation and support structures, HVAC systems, gates, testing infrastructure, roadways repair projects, on an as needed basis. The work also may include incidental testing, studies, and hazardous materials removal. Facility repairs in support of test missions shall conform to the requirements of the technical criteria listed in the PCMS order.

1.29.1.3: The Contractor or its subcontractors must obtain and maintain as current all licenses required by state or local laws, codes, regulations, or rules. The Contractor shall upon request at any time during the term of this Contract submit to the Government evidence that it or its subcontractors hold the required licenses.

## **PART 2**

### **DEFINITIONS & ACRONYMS**

#### **2. Definitions and Acronyms**

**2.1 Definitions:** Although not inclusive of every term used within this PWS, the following provides a list of definitions used throughout this PWS and commonly used in the acquisition field.

**Class A** – Telephone service authorized for the transaction of official business of the Government on DOD or military installations; requires access to commercial telephone company central office and toll trunks for the proper conduct of official business.

**Defective service**: A service output that does not meet the standard of performance associated with the Performance Work Statement.

**Deliverable**: Anything that can be physically delivered but may include non-manufactured things such as meeting minutes or reports.

**Contract Data Requirements List** - The Contract Data Requirements List (CDRL) is a list of specific data requirements (products) that must be delivered by the Contractor. It is comprised of either a single DD Form 1423, or a series of DD Forms 1423 (individual CDRL forms) containing data requirements and delivery information.

**Contracting Officer (KO)** – A person with the authority to enter into, administer, and/or terminate contracts and make related determinations and findings. The term includes certain authorized representatives of the contracting officer acting within the limits of their authority as delegated by the contracting officer. "Administrative contracting officer (ACO)" refers to a contracting officer who is administering contracts. "Termination contracting officer (TCO)" refers to a contracting officer who is settling terminated contracts. A single contracting officer may be responsible for duties in any or all of these areas. Reference in this regulation (48 CFR chapter 1) to administrative contracting officer or termination contracting officer does not-

- (1) Require that a duty be performed at a particular office or activity; or
- (2) Restrict in any way a contracting officer in the performance of any duty properly assigned.

**Contracting Officer's Representative (COR)** – an individual, including a contracting officer's technical representative (COTR), designated and authorized in writing by the contracting officer to perform specific technical or administrative functions.

**Contractor** – a contract or contractual action entered into by the United States for the purpose of obtaining supplies, materials, equipment, or services of any kind.

**Contractor Acquired Property (CAP)** – Property acquired, fabricated, or otherwise provided by the Contractor for performing a contract and to which the Government has title.

**Configuration Management (CMT)** - A discipline applying technical and administrative direction and surveillance to (1) identify and document the functional and physical characteristics of a configuration item, (2) control changes to those

characteristics, and (3) record and report change processing and implementation status.

**Corrective Maintenance (CM)** Maintenance that is intended to restore operability to a system after a fault or issue emerges in that system. It identifies, isolates, and rectifies a fault so that the failed equipment, machine, or asset is in order to restore it to an operational condition within the tolerances or limits established for mission operations

**Government Furnished Property (GFP)** – Property in the possession of, or directly acquired by, the Government and subsequently furnished to the Contractor for performance of a contract. It includes, but is not limited to, spares and property furnished for repair, maintenance, overhaul, or modification; and it includes Contractor Acquired Property (CAP) if the CAP is a deliverable under a cost contract when accepted by the Government for continued use under the contract).

**Government Property (GP)** – Property owned or leased by the Government. It includes both GFP and CAP. It includes material, equipment, special tooling, special test equipment, and real property, but does not include intellectual property and software (FAR 45.101).

**Government Property Administrator (GPA)** – An authorized representative of the KO appointed IAW agency procedures that is responsible for administering the contract requirements and obligations relating to Government property in the possession of a Contractor.

**Hazardous Material (HAZMAT)** – A hazardous material is any product that has, or requires, a Safety Data Sheet (SDS).

**Inter Range Instrumentation Group (IRIG) Standards** – Standards available through the Secretariat, Range Commanders Council, US Army White Sands Missile Range, New Mexico, 88002-5110.

**Life Cycle Support** – All activities associated with the development, production, fielding, sustainment/modernization, and disposal of an instrumentation system across its life cycle.

**Operational Availability** – Defined as  $[1 - (\text{stations substituted}) / (\text{stations scheduled})] \times 100$  measured over a calendar month, shall meet 90% or higher.

**Operational Reliability** – Defined as  $(\text{stations successfully completing assignment}) / (\text{stations scheduled}) \times 100$  measured over a calendar month, shall meet 90% or higher.

**Performance Requirements Summary (PRS)** – The Contract requirements that are considered most critical to acceptable performance.

**Preventive Maintenance (PM)** – The systematic care, servicing, and inspection of equipment, instrumentation suites, integrated systems, IT product and software, or mobile instrumentation structures.

**Quality Control (QC)** – the technical requirements in the contract relating to the quality of the product or service and those contract clauses prescribing inspection, and other quality

controls incumbent on the Contractor, to assure that the product or service conforms to the contractual requirements. **Safety Data Sheet (SDS)** – Safety Data Sheets provide comprehensive information about a substance or mixture for use in workplace chemical management.

**Satellite accumulation point (SAP)** – The accumulation of hazardous waste in a container located at or near the point where the Contractor's action or process generates waste.

**Test, Measurement and Diagnostic Equipment (TMDE)** – Any system or device used to evaluate the operational condition of an end item or subsystem thereof or to identify and/or isolate any actual or potential malfunction. TMDE includes diagnostic and prognostic equipment, semiautomatic and automatic test equipment (with issued software), and calibration test or measurement equipment.

**Key personnel:** employees of the prime Contractor, or any subcontractor(s), affiliates, joint venture partners, or team members, and consultants engaged by any of those entities.

**Physical security:** Actions that prevent the loss or damage of Government property.

**Quality assurance:** The various functions, including inspection, performed by the Government to determine whether a Contractor has fulfilled the contract obligations pertaining to quality and quantity.

**Quality Assurance Surveillance Plan (QASP):** A Government surveillance plan used to define what the Government will do to ensure that Contractor performance is executed IAW contract requirements and performance standards. **Quality control:** The technical requirements in the contract relating to the quality of the product or service and those contract clauses prescribing inspection, and other quality controls incumbent on the Contractor, to assure that the product or service conforms to the contractual requirements.

**Subcontractor:** any contract, as defined in FAR [subpart 2.1](#), entered into by a subcontractor to furnish supplies or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, and changes and modifications to purchase orders.

**Work day:** The number of hours per day the Contractor provides services IAW the contract.

**Work week:** Monday through Friday, unless specified otherwise.

**2.2 Acronyms:** Although not inclusive of every term used within this PWS, or that may be included in an acquisition, the following provides a list of acronyms commonly used in the acquisition field.

|        |                                                        |
|--------|--------------------------------------------------------|
| AA&E   | Arms, Ammunition, and Explosives                       |
| ACOR   | Alternate Contracting Officer's Representative         |
| ACR    | Aerial Cable Range                                     |
| ACRN   | Accounting Classification Reference Number             |
| ADPE   | Automated Data Processing Equipment                    |
| ADSS   | ATEC Decision Support System                           |
| AE     | Army in Europe                                         |
| AFARS  | Army Federal Acquisition Regulation Supplement         |
| AFC    | Area Frequency Coordinator                             |
| AHA    | Activity Hazard Analysis                               |
| AKO    | Army Knowledge Online                                  |
| AOR    | Area of Responsibility                                 |
| APMS   | Army Portfolio Management Solution                     |
| AR     | Army Regulation                                        |
| ASP    | Ammunition Supply Point                                |
| AT     | Anti-terrorism                                         |
| ATCTS  | Army Training Certification Tracking System            |
| ATEC   | Army Test and Evaluation Command                       |
| CAC    | Common Access Card                                     |
| CAP    | Contractor Acquired Property                           |
| CCFTS  | Command Control Flight Termination System              |
| CCE    | Contracting Center of Excellence                       |
| CCI    | Controlled Cryptographic Item                          |
| CCM    | Center for Countermeasures                             |
| CCPM   | Configuration and Change Management Plan               |
| CDL    | Commercial Drivers License                             |
| CDRL   | Contract Data Requirements List                        |
| CEU    | Continuing Education Units                             |
| CFE    | Conventional Forces Europe                             |
| CFP    | Contractor Furnished Property                          |
| CFR    | Code of Federal Regulations                            |
| CICA   | Competition in Contracting Act                         |
| CIMS   | Contractor Information Management System               |
| CLIN   | Contractor Line Item Number                            |
| CM     | Corrective Maintenance                                 |
| CMMS   | Computerized Maintenance Management System             |
| CNC    | Computer Numerical Control                             |
| COMSEC | Communications Security                                |
| CONUS  | Continental United States (excludes Alaska and Hawaii) |
| COR    | Contracting Officer's Representative                   |
| COTS   | Commercial-Off-the-Shelf                               |
| CPE    | Continuing Professional Education                      |
| CV     | Curriculum Vitae                                       |



|        |                                                             |
|--------|-------------------------------------------------------------|
| DA     | Department of the Army                                      |
| DD250  | Department of Defense Form 250 (Receiving Report)           |
| DD254  | Department of Defense Contract Security Requirement List    |
| DFARS  | Defense Federal Acquisition Regulation Supplement           |
| DLA    | Defense Logistics Agency                                    |
| DMDC   | Defense Manpower Data Center                                |
| DOCPER | Department of Defense Contractor Personnel Office           |
| DoD    | Department of Defense                                       |
| DODFMR | Department of Defense Financial Management Regulation       |
| DOT    | Department of Transportation                                |
| DPW    | Department of Public Works                                  |
| EA     | Executing Agent                                             |
| EATC   | Electronic Attach Test Capability                           |
| EMRE   | Electromagnetic Radiation Effects                           |
| ETC    | Environmental Test Chamber                                  |
| FAA    | Federal Aviation Administration                             |
| FAR    | Federal Acquisition Regulation                              |
| FOC    | Full Operational Capability                                 |
| FRG    | Federal Republic of Germany                                 |
| FSS    | Frequency Surveillance System                               |
| GCSS-A | Global Combat Support System-Army                           |
| GFEBS  | General Fund Enterprise Business Systems                    |
| GFF    | Government Furnished Facilities                             |
| GFP    | Government Furnished Property                               |
| GOCO   | Government-Owned, Contractor Operated                       |
| GP     | Government Property                                         |
| GSA    | General Services Administration                             |
| GTO    | Ground Targets Operation                                    |
| HAFB   | Holloman Air Force Base                                     |
| HAZMAT | Hazardous Material                                          |
| HELSTF | High Energy Laser Systems Test Facility                     |
| HHSTT  | Holloman High Speed Test Track                              |
| HLO    | High Level Objective                                        |
| HIPAA  | Health Insurance Portability and Accountability Act of 1996 |
| HR     | Human Resources                                             |
| HVAC   | Heating, Ventilation, and Air Conditioning                  |
| IA     | Information Awareness                                       |
| IAC    | Installation Access Control                                 |
| IACO   | Installation Access Control Office                          |
| IAW    | In Accordance With                                          |
| ID     | Identification                                              |
| IFDS   | Integrated Frequency Deconfliction System                   |
| IGCE   | Independent Government Cost Estimate                        |
| IRCC   | Inter-Range Command and Control                             |
| IRSP   | Instrumentation Radar Support Program                       |
| IT     | Information Technology                                      |
| ITAS   | Information Technology Approval System                      |

|          |                                                                           |
|----------|---------------------------------------------------------------------------|
| IUID     | Item Unique Identification                                                |
| JTR      | Joint Travel Regulation                                                   |
| JPAS     | Joint Personnel Adjudication System                                       |
| KO       | Contracting Officer                                                       |
| LBTS     | Large Blast Thermal Simulator                                             |
| LINAC    | Linear Accelerator                                                        |
| LIS      | Logistics Information Systems                                             |
| MC       | Maintenance Connection                                                    |
| MDA      | Missile Defense Agency                                                    |
| MEP      | Mission Execution Plan                                                    |
| MFCE     | Mobile Field Conditioning Equipment                                       |
| MIS      | Management Information System                                             |
| MPICAM   | Mission Partner Identity Credential and Access Management                 |
| MRTFB    | Major Range and Test Facility Base                                        |
| MSS      | Mission Support Services                                                  |
| NACI     | National Agency Check with Written Inquiry                                |
| NDA      | Non-Disclosure Agreement                                                  |
| NEAEP    | Nuclear, Electromagnetic, and Applied Environment Test Program            |
| NISPOM   | National Industrial Security Program Operation Manual                     |
| NMC      | Non-Mission Capable                                                       |
| NOC      | Network Operations Center                                                 |
| NTV      | Non-Tactical Vehicle                                                      |
| O&M      | Operation and Maintenance                                                 |
| O&M&S    | Operation and Maintenance and Sustainment                                 |
| OCI      | Organizational Conflict of Interest                                       |
| OCONUS   | Outside Continental United States (includes Alaska and Hawaii)            |
| ODC      | Other Direct Costs                                                        |
| OEM      | Original Equipment Manufacturer                                           |
| OPSEC    | Operations Security                                                       |
| OPTEMPO  | Operational Tempo                                                         |
| OR       | Operational Requirements                                                  |
| OT       | Overtime                                                                  |
| PA       | Property Administrator                                                    |
| PCMS     | Project Code Management System                                            |
| PIEE     | Procurement Integrated Enterprise Environment                             |
| PII      | Personally Identifiable Information                                       |
| PM       | Program Manager                                                           |
| PMM      | Program Management Module                                                 |
| PMP      | Preventative Maintenance and Proficiency                                  |
| PIPO     | Phase In/Phase Out                                                        |
| POC      | Point of Contact                                                          |
| PPBE BOS | Planning, Programming, Budgeting, and Execution Business Operation System |
| PRS      | Performance Requirements Summary                                          |
| PSC      | Project Support Code                                                      |
| PWS      | Performance Work Statement                                                |
| QA       | Quality Assurance                                                         |

|         |                                                              |
|---------|--------------------------------------------------------------|
| QAP     | Quality Assurance Program                                    |
| QASP    | Quality Assurance Surveillance Plan                          |
| QC      | Quality Control                                              |
| QCP     | Quality Control Plan                                         |
| RA      | Requiring Activity                                           |
| RCC     | Range Commander's Council                                    |
| RCO     | Regional Contracting Office                                  |
| RDT&E   | Research, Development, Test & Engineering                    |
| RE      | Range Engineers                                              |
| ROM     | Rough Order of Magnitude                                     |
| RRL     | Rapid Response Laboratory                                    |
| RTASSC  | Radiation Tolerance Assured Support and Supply Center        |
| SAP     | Safety Assessment Program                                    |
| SFAF    | Standard Frequency Access Form                               |
| SOP     | Standard Operating Procedure                                 |
| SUT     | System Under Test                                            |
| TE      | Technical Exhibit                                            |
| T&E     | Test and Evaluation                                          |
| TC      | Test Center                                                  |
| TDC     | Telemetry Data Center                                        |
| TDY     | Temporary Duty                                               |
| TIMMS   | Test Measurement Diagnostic Equipment Integrated Maintenance |
| TMDE    | Test Measurement Diagnostic Equipment                        |
| TMO     | Target Management Office                                     |
| TO      | Test Officers                                                |
| TRMS    | Test Resource Management System                              |
| TTF     | Temperature Test Facility                                    |
| TTS     | Transportable Telemetry Systems                              |
| UHF     | Ultra-High Frequency                                         |
| UPS     | Uninterruptable Power Supplies                               |
| USAG    | United States Army Garrison                                  |
| USAREUR | United States Army Europe                                    |
| USC     | United States Code                                           |
| UOM     | Unit of Measure                                              |
| VAR     | Visitor Access Request                                       |
| VHF     | Very-High Frequency                                          |
| WBS     | Work Breakdown Structure                                     |
| WSMR    | White Sands Missile Structure                                |
| WSTC    | White Sands Test Center                                      |

## **PART 3**

### **GOVERNMENT PROPERTY (GP) AND SERVICES**

#### **3. Government Property and Services**

**3.1 Services: COMMUNICATIONS.** The Government will provide radio equipment for the Contractor to perform communications during the execution of required services. The Government will not provide or reimburse cell phone service or coverage for this requirement.

**3.1.1 TELEPHONE SERVICE – LAND LINES.** Exclusively for the conduct of official business, the Government will provide telephone communication service. Telephone service will be subject to the standard monitoring requirements of the Government telephone network.

**3.1.2 NETWORK ACCESS.** The Government will provide network access for all computer systems required for the conduct of official business in the performance of the contract. Coordinate network access requirements with the COR.

**3.1.3 CUSTODIAL SERVICES.** The Government will provide custodial services for the Government Furnished Facilities (GFF) as shown in Attachment 10 – Government Furnished Facilities. Custodial services are in support of test missions only.

**3.1.4 REFUSE COLLECTION.** The Government will provide office and bathroom refuse collection for the buildings provided in Attachment 10 – Government Furnished Facilities. Refuse collection services are in support of test missions only.

**3.1.5 POTABLE WATER.** The Government will furnish potable water for areas that do not have other sources of drinking water. Non-potable water sources shall be clearly marked as such with notable restrictions regarding use.

**3.1.6 SNOW AND ICE REMOVAL.** The Government will provide snow and ice removal from parking lots, roadways, entrance ramps, airfields, and uncovered walkways.

**3.1.7 Mail Distribution:** The Government will provide mail distribution IAW Government Distribution schedules for official communications at the appropriate central distribution site established for each work site.

**3.1.8 Emergency Medical Care.** For remote test/mission support sites where commercial assistance is not available, the Government will provide emergency medical care for Contractor personnel injured on-the-job at cost. Emergency care provided to Contractor personnel will be priced at the established Army rate and will be billed to the Contractor employee's medical plan. Contractor personnel are authorized to use the Government Medical Clinic to provide emergency care for injuries that occur on the job.

**3.1.9 Fire Protection.** When fire protection is not available from other sources, the Government will provide fire protection services from the local installation. Contractor shall be responsible for disseminating emergency phone numbers to the Contractor's employees (575-678-1234 from a cell phone and 911 from the land line) Contractor shall

comply with the local fire prevention and protection requirements of WSMR and AR 420-1, Army Facilities Management.

**3.1.10 Police Protection.** The Government will provide assistance to the Contractor security personnel in the event of an emergency. The Contractor shall ensure that coordination is completed for this support and that the Contractor personnel are briefed on procedures.

**3.2 Facilities:** The Government will provide the Contractor administrative and workspace facilities. The Contractor shall submit a written request to the KO with detailed justification for approval to lease facilities. Potential situations requiring leased facilities may include on- or off-range requirements for which no Government facilities are available or mission support for temporary storage.

**3.2.1** The Government will provide the necessary workspace to provide the support outlined in the PWS to include desk space, telephones, computers, and other items necessary to maintain an office environment.

- a. Insect and Rodent Control: The Government will provide insect and rodent control service for Government furnished facilities. The Contractor shall submit a written request for service to the COR.
- b. Snow and Ice Removal. The Government will provide snow and ice removal from parking lots, roadways, entrance ramps, airfields, and uncovered walkways.
- c. Major repairs to assigned facilities

**3.3 Utilities:** The Government will provide all utilities in the facility and will be available for the Contractor's use in performance of tasks in this PWS. Contractor personnel shall practice utilities conservation and shall operate under conditions which preclude waste of utilities. The Contractor shall abide by the Army Regulation AR 420-1 chapter 22, Army Energy and Water Management Program & the Garrison Commander's Energy Guidance dated 29 Oct 2010 with the use of his assigned buildings.

**3.4 Equipment:** The Government will make available necessary equipment when needed to include but not limited to desk telephones, computers, scanners, fax machines, and printers. These items are considered incidental to the place of performance and are not expected to be managed as GFP by the Contractor. The Contractor is expected to use reasonable care while using this equipment and may be held liable for any damages resulting from misuse.

**3.5 Tool Room:** The Contractor shall manage a tool room and be responsible and accountable for all hand tools, sets, kits, outfits, and special purpose tools (e.g., welding equipment) stored in the tool room. The Contractor shall ensure the physical security of the tools and conduct management of property IAW FAR 52.245-1. The Contractor shall issue tools as needed and develop procedures for the accountability of tools used by Contractor personnel.

**3.6 Materials:** The Government will provide SOPs, Local Instructions, Policies, and other materials as needed.

**3.7 Training:** The Government will provide the following training: AT Level 1 Awareness, OPSEC, iWATCH, and other training as required by the government.

**3.8 Common Access Cards (CAC):** The Government will provide Common Access Cards (CAC) via the Mission Partner Identity, Credential, and Access Management (MPICAM) (Web site <https://www.dmdc.osd.mil/tass/>).

**3.9 VEHICLES:** The Contractor will be required to provide its own general-purpose vehicles for performance under the terms and conditions of this contract. The Government will provide special-purpose vehicles as GFP IAW Attachment 4. GFP will be formally incorporated and maintained under this requirement via the Procurement Integrated Enterprise Environment (PIEE) tool; <https://piee.eb.mil/>. The Contractor shall maintain utilization records (e.g., fuel consumption, mileage, maintenance, etc.) on all GFP issued vehicles and submit through the COR to the WSMR G4, on a monthly recurring basis.

**3.9.1 GOVERNMENT VEHICLE OPERATION.** The Contractor shall train and certify employees assigned to operate either Government owned or leased vehicles and equipment in performance of this contract by the Contractor at the Contractor's expense. The prime Contractor shall document all operator qualifications and provide this information to the COR before any Contractor (or subcontractor) employee operates any vehicle.

**3.9.2. Non-Tactical Vehicles (NTVs)** shall be managed by Contractors IAW AR58-1, Management, Acquisition, and Use of Motor Vehicles, per applicable regulatory guidance, to include DoDM 4500.36, Acquisition, Management and Use of DoD Non-Tactical Vehicles.

**3.9.3 USER RESPONSIBILITIES.** The vehicle user shall be responsible for cleaning the interior and exterior of the dispatched vehicle, prior to turn-in. The maintenance facility provides vacuums for interior cleaning. The Contractor shall secure vehicles and equipment whenever unattended. The Contractor shall lock vehicles, with windows up, by securing the locking mechanism built into the door or, for tactical vehicles, by securing the steering column to an anchor ring in the floorboard with a chain and padlock (typical application). The Contractor shall secure keys to preclude misuse or theft of vehicles or equipment. In addition, tactical vehicles shall have chock blocks and oil pan emplaced.

### **3.9.4 GOVERNMENT FURNISHED PROPERTY**

#### **3.9.4.1 Government Property**

The Contractor shall develop a Property Management System to meet the requirements stated in FAR 52.245-1(b). The Property Management System written procedures shall be submitted thirty (30) days after full contract performance to the KO and COR. (CDRL A013).

A joint inventory of Government-furnished property must be completed within 90 days after the contract effective date. The Contractor and the Government representative shall jointly determine the working order and condition of all equipment and document their findings. Rejection of GFP by the Contractor shall not relieve the Contractor of responsibility in performance of this contract. The Contractor shall conduct annual inventories and notify the COR and Government Property Administrator of the results. The Government reserves the right

to furnish parts, supplies, materials, and equipment when deemed to be in the best interest of the Government. The Contractor is required to submit a report detailing GFP and Contractor Acquired Property IAW CDRL A014.

Final Inventory. At the completion of the contract, the Contractor and Government representative(s), including a Government Property Book Representative, shall conduct a joint inventory. The inventory report shall be submitted to the KO, Government Property Administrator, Government Property Book Representative, and the COR. (CDRL A015).

#### **3.9.4.2 Item Unique Identification and Valuation**

Contractor Acquired Property (CAP) will be IUID marked and registered IAW DFARS 252.211-7003. Contractors shall be required to identify the Government's unit acquisition cost for all deliverable end items to which item unique identification applies. If CAP items are subsequently delivered to the Government under terms of the contract, via a CLIN, then the requirements imposed on the Contractor for both DFARS 252.211-7003 (not listed in the current contract) and 252.245-7005 apply to both GFP and CAP.

#### **3.9.4.3 Tagging, Labeling, and Marking of GFP**

The Contractor shall tag, label, or mark GFP items identified in the contract as serially-managed items (as required by DFARS 252.245-7005). The Contractor is not required to tag, label, or mark GFP previously tagged, labeled, or marked.

#### **3.9.4.4 Reporting of Loss of Government Property**

The Contractor shall report the loss of Government property as required by DFARS 252.245-7005.

#### **3.9.4.5 Reporting Reutilization, and Disposal**

Contractors in possession of classified or Controlled Cryptographic Item (CCI) GFP shall dispose of the classified Contractor inventory IAW applicable security guides and regulations and as directed by the KO or Government Plant Clearance Officer. Contractor GFP identified as inherently dangerous to public health or safety shall not be disposed of unless rendered innocuous or until adequate safeguards are provided.

(2) Contractor GFP located in foreign countries shall be managed consistent with contract terms and conditions, property disposition shall be IAW foreign and U.S. laws and regulations, including laws and regulations involving export controls, host nation requirements, Final Governing Standards, and Government-to-Government agreements. The Contractor's responsibility to comply with all applicable laws and regulations regarding export-controlled items exists independent of, and is not established or limited by, the information provided by DFARS 252.245-7005.

(3) The Contractor shall include within its property management procedure, a process for the accountability and management of Government-owned scrap. The Contractor may commingle government and Contractor-owned scrap and provide routine disposal of scrap, with plant clearance officer concurrence, when determined to be effective and efficient.

#### **3.9.4.6 Inspector General Activities and Procedures**

The Contractor shall provide inspection, audits, surveys and requests for information, as necessary. The Contractor shall provide, without prior notice, supporting documentation as needed for Army Audit Readiness and other audits, IAW FAR 52.245-1(g).

#### **3.9.4.7 Government Property Report.**

The Contractor must maintain and provide utilization reports to authorized Government personnel as needed. Requirements for use and reporting shall be included as a Contract Data Requirements List (CDRL A016) in this contract.

#### **3.9.4.8 Army Material Maintenance Policy**

Logistics information systems (LIS) are important for achieving logistics efficiency and effectiveness. The Contractor shall utilize Global Combat Support System-Army (GCSS-A) as the official Army Logistics Information System.

#### **3.9.4.9 Army Test, Measurement, and Diagnostic Equipment (TMDE)**

The Contractor shall receive TMDE as GFP and it will be managed IAW AR 750-43 and TB 750-25. Contractor personnel will use the installation TMDE Support Activity (TSA) to enroll all TMDE requiring calibration IAW TB 43-180. Upon receipt of a new TMDE item, the Contractor will complete DA Form 3758-R and enroll the item with the local TSA. TMDE will be turned in to the TSA at the regular scheduled intervals established in TB 43-180. Upon turn in of the TMDE item, a TMDE Integrated Maintenance Management System (TIMMS) Automated Equipment Receipt will be issued to the Contractor for accountability. After the item has been calibrated, the Contractor shall pick up and sign for the item and return it to the work area.

NOTE: If applicable, off post calibration requirements. If a waiver is granted for TMDE to be calibrated at an appropriate ISO certified calibration facility, the calibration standard specifications must be addressed and a certificate generated. Calibration reports must cover the item's status upon initial inspection and after calibration, which is typically covered 'As found and as left out'. The calibration report must also specify the "measurement and certainty, and traceability by serial number of actual standard." The calibration certificate must be provided to the TSA for updating TIMMS.

#### **3.9.4.10 Contractor Qualifications**

Contractor personnel shall be knowledgeable of DOD, Army Logistics policy and processes, and shall be familiar with existing Logistics Information Systems (LIS) supporting the Army Logistics business processes. Contractor personnel shall be fully trained and possess the credentials and experience required to immediately commence work delineated in the performance work statements (PWS). Contractor personnel shall understand fully and be able to articulate Army Logistics processes, functions and operations with emphasis on supply, warehousing, distribution and maintenance.



## **PART 4**

### **CONTRACTOR FURNISHED ITEMS AND SERVICES**

#### **4. Contractor Furnished Property and Services**

**4.1 General:** The Contractor shall furnish all property and services not specifically identified in Section 3. Contractor furnished property and services shall be compatible with existing systems. All equipment shall be maintained in proper condition, serviceable and ready for use. Contractor furnished items include but are not limited to those items listed in Attachment 5 – Contractor Furnished Property (CFP).

**4.2 Top Secret Facility Clearance:** The Contractor shall possess and maintain a TOP SECRET facility clearance from the Defense Security Service IAW DoD 5220.22-M, National Industrial Security Program Operating Manual (NISPOM) and AR 380-49, Industrial Security Program. The Facility Security Clearance must match the highest security clearance required for personnel. The DoD Contract Security Classification Specification (DD 254) is provided as an attachment to the basic contract.

**4.3 CONTRACTOR RESPONSIBILITIES IN GOVERNMENT FACILITIES.** The Contractor shall be responsible and accountable for assigned facilities taking adequate precautions to prevent floods, fire hazards, odors, and chemical spills. The Government will provide PM and repair of government owned facilities. Unless otherwise required, Government prescribed maintenance schedules will determine the timing and conduct of maintenance or repairs. The Contractor shall notify the COR, in writing, of necessary facility repairs or maintenance. The Contractor shall verbally notify the COR when emergency facility repairs or maintenance is required. The Contractor shall follow with a written notification within one workday. However, where possible, Contractors may submit service/work requests to DPW Facilities Maintenance for facilities that they occupy in the majority. If the work requires a priority, the requestor shall state that in the request and the Government Facilities Coordinator will concur. At the conclusion of the period of performance, the Contractor shall return the facilities to the Government in the same condition as received, fair wear and tear and approved modifications excepted.

**4.3.1 Custodial Services:** The Contractor shall be responsible for custodial care in Contractor-controlled areas.

**4.3.2 COURIER.** The Contractor shall establish and operate a courier service per Attachment 6 – Courier Schedule WSMR. The Contractor shall make changes to the regular stops and stop frequency as mission requirements dictate. The COR will authorize Government owned or leased vehicles to satisfy mail and courier distribution requirements. The COR will provide the initial mail and supply distribution routes and locations with subsequent changes requiring approval in advance of implementation.

**4.4 Materials:** The Contractor shall provide all materials necessary for performance under this PWS. The government will review all material requests for allowability, that Contractor seeks reimbursable funding for under the terms and conditions of this contract.

**4.4.1** The Contractor shall provide all general use office supplies (e.g., pens, pencils, paper, and desktop accouterments) other than official forms and publications, required to perform services under the contract.

**4.4.2** The Contractor shall furnish any outstanding equipment to meet the requirements under this PWS. If deemed allowable, all additional or furnished equipment under this PWS will be added to the GFP listing in Procurement Integrated Enterprise Environment (PIEE) and funded by the government.

**4.4.3** The Contractor shall furnish and fund their own cell phone plans and devices.

**4.5 Vehicles and Equipment:** The Contractor shall provide all vehicles necessary for the performance of the PWS. The Contractor shall determine its fleet requirements based on the tasks in the PWS. The Contractor shall acquire, operate, and maintain the commercial vehicle fleet during contract performance. The vehicles historically utilized are shown in Attachment 8 – Mission Support Services Vehicle Usage.

**4.5.1 Vehicle Fuel:** The Contractor shall pay for all fuel utilized in the contract but will be able to utilize the Government fuel stations located on WSMR by the use of Fuel Key. Historically this contract has incurred an approximate 1,000,000+ miles per year for all vehicles combined. Diesel fuel is available at WSMR.

**4.6 Background Checks:** The Contractor's employees, performing work in support of this contract shall have been granted a favorable National Agency Check with Written Inquiry (NACI), Secret or Top Secret from the Defense Industrial Security Clearance Office.

**4.7 DELIVERY AND DISTRIBUTION.** As mission requirements dictate, the Contractor shall deliver water (potable and non-potable), natural gases, and equipment to various sites on the Range within 48 hours of notification. As required, the Contractor shall provide support to replacing or refilling natural gas containers within 48 hours of notification.

**4.8 Training, Permits, Licenses and Certifications:** **Training, Permits, Licenses and Certifications:** All Contractor technicians shall obtain and maintain commercial certifications IAW DoD Instruction 8140, Cyberspace Workforce Management, latest edition including any follow-on revisions, at the level consistent with duties assigned by the Contractor management.

- a. Training costs for Initial baseline training and certification for specialized equipment will be borne by the Contractor. The Contractor shall be responsible for all certification and maintenance costs (e.g. cost for examinations, annual maintenance fees, Continuing Professional Education (CPE) requirements, Continuing Education Units (CEU) or other required training costs). If additional, more advanced training is required, the Government may provide or fund the training on a case-by-case basis.
- b. The Contractor shall provide all training needed to maintain licenses, permits, and certifications required for accomplishment of the contract requirements. License permits

such as a Commercial Driver's License (CDL), and certificates such as crane operations, forklift operations, electrician certifications, and AE safety training shall be made available to the Government upon request. In the case of IT support, all Contractors must comply with DA Pam 25-2-6, Cybersecurity Training and Certification Program. And maintain their Army Knowledge Online (AKO) account.

- c. All personnel that require access into what is referred to as the "Controlled, Limited or Exclusion areas" shall receive radiation safety training, provided by the Government at no cost to the Contractor.

DRAFT

## **PART 5 SPECIFIC TASKS**

**5.1 PERFORMANCE REQUIREMENTS.** The Contractor shall furnish all scientific, engineering, technical, administrative, operation, maintenance, and support services necessary for the performance of the PWS and IAW priorities and applicable mandatory directives established by the Government at the location noted within the applicable PSC. The Contractor shall provide services in the form of management, supervision, administration, and logistical resources in support of WSMR's organizational structure and mission infrastructure requirements.

**5.1.2 FABRICATION SERVICES.** The Contractor shall provide fabrication services for maintenance and repair of equipment, prototypes, piece parts, components, submodules, engineering modifications, and configuration changes to instrumentation systems, non-developmental items, and develop experimentation items in support of test requirements. The Contractor shall support fabrication, testing, and integration of test support instrumentation, equipment, and machines. Occasionally, the Contractor may be required to provide limited production quantities of Contractor designed items such as:

- Machine or equipment components, repair, or replacement parts
- Test article components (e.g., caps, harnesses, pulleys, gears, pods for carrying test equipment on aircraft or trucks, etc.) some requiring reverse engineering.

**5.1.2.1 TEST ARTICLES.** The Contractor shall design, fabricate, compose, and install transitory test articles (often destroyed or consumed during the testing process) for the following purposes:

- Fabrication of simulation target models or interceptor (e.g., mannequins, wooden "observer" die cuts), wooden bunkers, and miscellaneous consumable targets. Examples of materials used in the fabrication process to include metal, wood, concrete, glass, brick, plastics, etc.
- An environment to measure or determine weapon impact or footprint (e.g., an urban scene, or parts of a building, vehicle, or other mockups)
- Safety zone (e.g., temporary fenced enclosures or safety shields to confine testing debris, a bunker, or a berm)
- Brackets, cables, power, or data capture systems
- Machined or temporarily installed instrumentation enclosures and mounting hardware.
- Concrete blocks used to tie down mobile towers, radar stations, and optical mounts in the field.
- Optical target boards (including installation and mooring) used for calibration of optical equipment.
- Shipping crates, containers, framing, cabinetry, secure transport systems, and signs for the transport and identification of test equipment and

paraphernalia.

**5.1.2.2 MACHINE SHOP.** The Contractor shall operate a machine shop utilizing Government- furnished tools such as computer numerical control (CNC) Milling machines, drill presses, band saws, metal brake, metal shears, metal lathes, and rotary punches. The Contractor shall operate gas, arc, tungsten inert gas, and metal inert gas welders. The Contractor shall maintain and service machines and carpentry shop equipment. The Contractor shall provide individuals that can perform the following:

- CNC machine capability using Gibscam Software or equivalent.
- Certified to weld aluminum, carbon steel, alloy steel, stainless steel, and Inconel.
- Provide precision sheet-metal fabrication capable of bending, forming, and rolling metals up to 1/2-inch thickness.
- Provide electrostatic paint capability.
- Provide spray application paint capability.

**5.1.3 MAINTENANCE PREVENTIVE MAINTENANCE AND PROFICIENCY (PMP).** The PMP ensures that all test support personnel are proficient in the operation of assigned equipment and systems. WSMR's use of non-commercial instrumentation requires a reliable workforce capable of leveraging on-the-job training and internal training programs to maintain equipment and instrumentation readiness. The Contractor shall develop, implement, and execute Direct Unit Maintenance Operations for WSMR/WSTC for authorized equipment such as GFP, unit equipment not serviced by the Logistics Readiness Center, or as directed by the KO. The Contractor shall support Technical Manual -10 and -20 level Preventive Maintenance (PM) Checks and Services. The Contractor shall provide Operator Maintenance operations and perform module-level and whole-unit Corrective Maintenance for instrumentation systems and associated peripheral equipment and infrastructure (e.g., track and mobile vans, pedestals, conex buildings, etc.). The Contractor is responsible to perform maintenance on its assigned equipment to ensure the Contractor and supporting equipment is ready for test missions. The PMP provides for effective readiness of test support personnel and equipment by ensuring that all test support personnel equipment and test support systems always have a readiness rate of no less than 95%. The KO/COR will approve all repairs, refurbishments, and replacement through the prescribed internal process prior to execution.

**5.1.3.1 PREVENTIVE MAINTENANCE.** The Contractor shall conduct preventative maintenance on support systems to ensure a high level of readiness for test mission support. The Contractor shall provide assigned equipment, materials, and supplies to remote sites to meet mission requirements. The Contractor's maintenance program shall encompass routine maintenance on both Contractor operated and Government operated support systems that meets or exceeds the requirements specified by the manufacturer.

**5.1.3.2 CORRECTIVE MAINTENANCE.** The Contractor shall perform module-level and whole-unit corrective maintenance (CM) for the full suite of instrumentation systems and associated peripheral equipment WSMR mission requires. The Contractor shall provide necessary equipment, materials, and supplies to the remote sites to meet mission requirements. The Contractor shall notify the instrumentation Controller responsible for the commodity area if the assigned equipment becomes Non-Mission-Capable (NMC) during real-time operations. The

Contractor shall troubleshoot to the faulty subsystem level, and provide a time estimate to the Government Range Controller for the corrective maintenance action. The Controller provides temporary situationally dictated guidance on whether the Contractor should attempt corrective actions during real-time operations, or if the mission requires a substitution of another asset to continue.

The Contractor shall provide a means to ensure necessary equipment, materials, and supplies are available to meet real-time in-the-field mission corrective maintenance requirements. The intent of CM on the day of test is to restore non-functioning system/equipment to operational readiness during the mission conducted at the field operations site.

- Response Time – Immediate / During Mission Execution Operation
- Unscheduled – Respond to Call from Field Operations Site

The Contractor shall provide a means to ensure necessary equipment, materials, and supplies are available to meet CM requirements within a 24-hour response time. the 24-hour response time is to restore non-functioning system/equipment to operational readiness for next mission conduct at the field operations site or at the Maintenance Facility

- Response Time - 24-hours
- Unscheduled – Respond to Call from Field Operations Site

**5.1.3.3 RADAR MAINTENANCE.** The PMP provides for system maintenance operations in all forms, to include but not limited to repair, refurbishment, replacement, cleanliness, and routine maintenance The Instrumentation Radar Support Program (IRSP) managed by Patrick Air Force Base conducts most major depot-level maintenance services on radar equipment. The WSMR Contractor shall support maintenance activities by providing basic services at remote sites. These requirements shall include:

- Transportation of parts and equipment to and from the remote sites
- Providing crane and forklift operations
- Providing documentation to explain operational environment and maintenance requirements IAW the IRSP.
- Conducting post-maintenance checks to validate operational status
- Inventorying and documenting equipment / system to the component or module level
- Disassembling equipment / system to component or module level
- Evaluating component / module condition
- Servicing component / module and then restoring to original equipment manufacturer specification
- If not serviceable, replacing component / module with commercial off the shelf

(COTS) of equal or better quality (providing time and cost estimates to the Government for economic repair or replacement decision)

- When applicable, replacing specified components / module / system with engineered upgrade to improve / modernize system functionality and efficiency
- Modifying hardware / software configuration in compliance with the Configuration and Change Management Plan (CCMP) in a way that causes no adverse impact to mission operations
- Restoring equipment / system to Full Operational Capability (FOC)
- Testing and verifying equipment / system is FOC
- Providing detailed checklist of FOC verification testing
- Prior to returning system to service, providing operator training for all new upgrades, equipment, systems, software, etc.

Maintenance conduct may change over the life of the contract. For example, the Government is integrating new instrumentation systems across the Range over the next ten years and the Contractor shall provide full maintenance services at the direction of the KO. Maintenance includes all parts identified in system manuals (e.g., pedestal, antenna, electronics, mobile trailers, levelling equipment, boresight towers, and other ancillary equipment). Maintenance service also include corrosion control (e.g., rust removal, sanding, coating, and painting).

**5.1.3.4 REPAIR PARTS OR REPLACEMENT EQUIPMENT.** The Contractor shall maintain the equipment IAW OEM manuals. Based on services provided, management of maintenance requirements and maintenance records (e.g., cost effective repair versus replace), the Contractor shall provide recommendations to the KO through the COR regarding upgrades, replacements, or new equipment options. The Contractor shall provide a repair and replacement cost estimate as part of their recommendation to the Government. The Contractor shall comply with the procurement procedures IAW the terms and conditions of this contract when purchasing repair and replacement parts. The Government will determine when GFP is not economically repairable.

**5.1.3.5 TEST MEASUREMENT DIAGNOSTIC EQUIPMENT (TMDE).** The Contractor shall maintain all TMDE equipment IAW Technical Bulletin 43-180, Calibration and Repair Requirements for the Maintenance of Army Materiel. This document provides specific guidance on use, handling, storage, calibration requirements, scheduling, turn-in, and pick-up procedures. As an end-user of test equipment, the Contractor shall perform these functions in coordination with the US Army Test Activity Calibration Laboratory on the WSMR cantonment area.

**5.1.3.6 MAINTENANCE AND REPAIR SHOP.** The Contractor shall perform maintenance tasks (e.g., installation, maintenance, and repair) in areas such as light carpentry, painting, welding, plumbing, electrical, and/or HVAC services, where the Installation's DPW authorizes mission

organizations to provide support to the mission. The Government POC will arrange for DPW services and prepare the appropriate work orders in the absence of Installation support, or this is not maintained by other resources. These services are as follows:

- Maintain assigned facilities to meet operational requirements including the abatement of encroaching foliage or other impediments to operational readiness.
- Provide corrective and preventative maintenance to mobile test equipment, remote test locations, and facilities.
- Provide HVAC corrective and preventative maintenance to mobile test equipment, remote test locations, and facilities.
- Provide HVAC fabrication, installation, maintenance, and modification of systems ducting and ventilation.
- Maintain system environmental control (temperature, humidity, power, backup power, and generator) at remote sites to ensure readiness for test mission execution.
- Fabrication and maintenance of direct current power supplies and uninterruptible power supplies (UPS) systems.
- Fabrication of instrumentation/display systems and cabling.
- Prepare and present findings consisting of preliminary reports, schematics, recommendations, and projected project costs.

**5.1.3.7 LOAD TESTING.** The Contractor shall perform load testing services on non-fixed articles such as lifting and rigging slings (various compositions), ratchet straps and tie downs, winches, lifting beams and nets, and hoists.

**5.1.3.8 GENERATOR MAINTENANCE.** The Contractor shall perform regularly scheduled preventative maintenance on field deployed generators, light sets, and trailers.

**5.1.3.9 AMMUNITION SUPPLY POINT.** The Government manages the WSMR Ammunition Supply Point in support of Research, Development, Test and Engineering (RDT&E) and training missions and is responsible for all ordnance, and Arms, Ammunition, and Explosives (AA&E) received, shipped, and stored on WSMR and in some cases at sites off WSMR (such as LC94 or LC96). Contractor personnel assigned to support Ammunition Supply Point (ASP) operations shall obtain and sustain a DOD approved security clearance at the minimum of Secret level. The Contractor shall provide and ensure the use of required personnel protective equipment IAW the WSMR Ammunition SOP. IAW AR 190-11, *Physical Security of Arms, Ammunition, and Explosives*, the Contractor shall provide and sustain a workforce that possesses the skills, knowledge, certification, and training to perform handling, storage, receipt, and shipping of ammunition, armaments, and explosives services required at the ASP.

The Contractor shall demonstrate familiarity with, and compliance execution of documentation associated with the receipt, storage, and transportation of ammunition, arms, and explosives.



The Contractor shall provide trained, certified, and licensed (Commercial Driver's License (CDL)) personnel meeting current standards in the operations of applicable equipment (including but not limited to):

- Cranes
- Forklifts
- Tractor Trailers
- Loading equipment

The Contractor shall perform ammunition-receiving operations that include receiving ammunition (loading/unloading/blocking/bracing) from inbound freight, verifying inventory, performing receiving inspections, and moving the ammunition to the designated storage location or point of use.

The Contractor shall perform the ammunition storage operations, redistribution, storage and compliance inspections, and maintenance of storage facilities IAW safety/security standards and operational requirements. The Contractor shall conduct monthly ammunition inventories with the Government. The Contractor shall support regulatory inspections of the ASP and achieve no deficiencies in documentation, security, safety, and training responsibilities.

The Contractor shall perform ammunition-shipping operations, which include inspections, inventories, marking and labeling, packaging, loading trucks, airplanes, or other conveyances, blocking and bracing.

The Contractor shall transport ammunition to and from test sites, loading plants, storage facilities, assembly buildings, and other locations as directed by mission requirements (test scenario). The Contractor shall pack and unpack ammunition as required for the transport. All deliveries shall be timely (+/- 30 minutes of designated timeline required in the test schedule).

Category I and Category II missile, rocket, ammunition, and explosive storage areas require specific physical security measures regarding the fencing and perimeter areas. IAW AR 190-11, *Physical Security of Arms, Ammunition, and Explosives*, the Contractor shall provide support to ensure "the bottom of the fence extends to within 2 inches of firm ground." The Contractor shall provide surface "Stabilization in areas where loose sand, shifting soils, or surface waters may cause erosion and thereby assist an intruder in penetrating the area. Where surface stabilization is not possible, or is impracticable, the KO may authorize the Contractor to fabricate "concrete curbs, sills, or other similar type anchoring devices, extending below ground level" to achieve engineered protective measures. The Contractor shall maintain clear zones extending "12 feet on the outside and 30 feet on the inside of the perimeter fence, if it is practical to do so". The Contractor shall maintain clear zones to ensure the area is "free of all obstacles, topographical features, and vegetation exceeding 8 inches in height which reduce the effectiveness of the physical barrier, impede observation, or provide cover and concealment of an intruder. Where vegetation or topographical features provide for erosion control, passive defense, or satisfy legal reasons, the Contractor shall keep the clear zone trimmed or pruned to eliminate concealment

**5.1.4 GROUND TARGETS OPERATION (GTO).** Ground targets include, but are not limited to, the Program Executive Office Simulation, Training, and Instrumentation's Target Management Office (TMO) fleet of tactical tracked and wheeled vehicles (such as tanks, foreign and US), launchers, personnel carriers, trucks, and cars. The Contractor shall provide and sustain a workforce that possesses the skills, knowledge, and training to operate, maintain, repair, modify, and transport, all US and foreign ground targets and support equipment (e.g., wash rack, overhead cranes, welding equipment, etc.). The Government will provide foreign vehicle operations training and foreign asset handling instruction, as well as technical and operator documentation to the extent they are available. The Contractor shall maintain and operate the foreign vehicle fleet and spare parts warehouse at WSMR. To perform these duties, the Contractor shall provide trained, certified, and appropriately licensed personnel meeting current standards in the operations of the applicable equipment (including but not limited to):

- Cranes
- Fork lifts
- Tractor Trailers
- Heavy Equipment Transport Vehicles
- Loading equipment

The Contractor is responsible for developing and documenting safety and security SOPs necessary to perform the duties assigned (CDRL A017). The Contractor shall submit all SOPs to the COR for review at least 14 days prior to implementation and start of activities to ensure compliance.

**5.1.4.1 GTO MISSION SUPPORT.** The Contractor shall deliver targets and operations IAW the test schedule and performance requirements. All, deliveries shall be timely with no resultant impact to test schedule or delay of test execution. The Contractor shall provide adequate personnel, equipment, and expertise to ensure that vehicles meet the operational needs of the test. This includes the ability to fabricate or modify the vehicle to meet authentication or signature requirements. The Contractor shall provide subject matter experts to participate in planning and coordination of test events. The Contractor shall emplace, operate, and repair vehicles in support of the test mission. Occasionally, this support requires Contractor personnel to travel to other test ranges in support of logistical requirements. The Contractor shall provide support to the TMO foreign vehicle fleet. Support required includes, but is not limited to, logbook maintenance, safety hazard tracking, operator/mechanic training record upkeep, vehicle photos, Maximo (web-based data tracking) proficiency, vehicle inventories, and engine hour reports.

The Contractor shall cooperate, comply with, and support environmental, safety requirements, security requirements and regulatory inspections achieving a goal of no deficiencies associated with the operations of the facilities, equipment, and operations associated with ground targets. The Contractor shall ensure the accuracy, completion, and electronic archival and retrieval of documentation supporting security, safety, environmental compliance, and training mandates.

**5.1.4.2 GTO LOGISTICS SUPPORT.** The Contractor shall support warehouse operations, target maintenance, logistics, and perform vehicle inspections for Government

acceptance. Maintenance requirements include scheduled (daily, weekly, monthly, quarterly, and annual) and unscheduled support IAW AR 750-1.

The Contractor shall provide warehouse support services as follows:

- Shipping and receiving of parts.
- Maintain a photographic and physical inventory.
- Perform data entry demonstrating a proficiency in Maximo Data Loader (web-based automated maintenance management system)
- Maintain orderly inventory storage, tracking, and handling.
- Operate forklifts.

The Contractor shall provide inspection services as follows:

- Conduct initial inspections and provide recommendations for Government acceptance, research, fact-finding, or rejection.
- Document arrival of new vehicles into inventory upon Government acceptance
- Collect and archive electronic supporting data for vehicle accreditation/certification.

The Contractor shall provide target maintenance and logistics support as follows:

- Travel to other sites to support logistic requirements.
- Transportation of equipment
- Crane lifting services.
- Equipment emplacement
- maintain/repair generators.
- Test site preparation/tear down
- Maintain test assets
- Maintain support equipment
- Document all maintenance services in Government Combat Support System-Army (GCSS-A)
- All TMDE will be calibrated IAW AR 750-43
- Maintenance of facilities within the GTO compound when DPW authorizes proprietary rights or waives right to service to the mission organizations.
- Maintenance and repair of the vehicle wash rack
- Sample, pump out, and transport all waste generated by the operation of the vehicle wash rack to the HWMC.
- Maintenance and repair of Heavy Equipment Transporter Systems

- Follow manufacturers' operating procedures for normal operations and maintenance.
- Manage on-site Safety Assessment Programs (SAPs) and hazardous chemical inventory.
- Coordinate the waste disposal with the WSMR environmental representative.

**5.1.5 FIELD TELECOMMUNICATIONS SUPPORT.** The Contractor shall provide operational telecommunications and network support for both on- and off-range activities in support of reimbursable customer missions. The Contractor shall operate and maintain remote sites and telecommunications stations, both fixed and transportable, distributed within the North, Central, and South areas of the range and off-range locations. Emerging technological changes, increase the need for Contractors to adapt to the workforce skills and certifications required to support networked systems, namely IT and network labor categories with the requisite level certifications.

The Contractor shall provide support to operate and maintain telecommunications and network systems:

- Provide equipment availability status.
- Execute equipment positioning, setup, and teardown.
- Complete work orders associated with customer requirements.
- Operate technical control facilities located in the North, South, and Central Ranges
- Execute coordinated changes in telecommunications requirements, operating and analyzing the Command Control Flight Termination System (CCFTS) at sites including, but not limited to, Salinas Peak, C-Station, Clark Site, Red Butte, and mobile systems.
- Perform system and equipment checkouts and alignment to ensure proper operations prior to supporting range missions and tests.
- Install, configure, operate, troubleshoot, test, and maintain performance of the CCFTS, voice circuits, ultra-high frequency (UHF)/very high frequency (VHF) radios, fiber optic and microwave systems, direct current power systems and associated cabling infrastructure – fiber optic and copper.
- Troubleshoot system connectivity issues and perform corrective maintenance as necessary on telecommunications and network systems.
- Operate heavy equipment, such as a bucket truck.
- Conduct activities documented in TRMS, the published schedule highlighting the range configuration, sites, and locations.
- Determine execution support (equipment, timing, configuration, etc.) by TRMS at Salinas Peak, a Government-owned, Contractor-operated site.
- Comply with the Range Operation Directorate internal requirements team support plan for specific data distribution requirements.

**5.1.6 VISUAL INFORMATION DOCUMENTARY PHOTOGRAPHIC SUPPORT.**

The Contractor shall provide photographic documentary and media archival services.

**5.1.7 FREQUENCY SURVEILLANCE.** The Contractor shall:

- Operate and maintain the Frequency Surveillance System (FSS) IAW manufacturer's guidelines, current operating practices, and available SOP's.
- Provide spectrum monitoring, recording, and interference resolution.
- Report equipment availability status.
- Provide equipment positioning, setup and teardown.
- Perform equipment checkout, calibration, and alignment.
- Provide data and equipment delivery.

**5.1.8 SPECTRUM MANAGEMENT.** The Contractor shall provide spectrum management, frequency scheduling, and coordination support to WSMR T&E missions and USAG activities IAW approved regulations, directives, manuals, current operating practices, and available SOP's. The Contractor shall:

- Provide spectral resource availability and coordination services.
- Process Standard Frequency Action Form (SFAF) documentation.
- Prepare documentation to achieve Radio Frequency Authorization/Rules of Procedure issuance.
- Submission of SFAFs to the DOD Area Frequency Coordinator (AFC).
- Conduct 5-year reviews of RFAs.
- Provide Range Commander's Council (RCC) Frequency Management Group input and recommendations.
- Input user data and spectrum requirements into Integrated Frequency Deconfliction System (IFDS).
- Provide recommendations for resolution of conflicts and interference resolution.
- Verify and validate user spectrum requirements.
- Provide frequency coordination between projects, users, ranges, installations, the DOD AFC, and Information Management Directorate Frequency Scheduling.
- Review spectrum resource allocation in Range's published mission schedule, TRMS.
- Schedule and coordinate resources in response to a scheduled requirement or a reported interference event.
- Provide support to the IFDS CCB.

**5.2 OPEN-AIR OPERATIONS SUPPORT SERVICES.** The Contractor shall provide an effective mix of trained or certified managerial, professional, technical, and

administrative personnel to conduct all facets of WSMR's mission support requirements to meet or exceed operations objectives. Personnel qualifications shall be IAW those identified in Attachment 12 – Technical Instrumentation, Equipment, and Facilities, and WSMR MSS Job Descriptions in PWS Section 5. WSMR operations include, but are not limited to, conduct of weapons T&E, non-weapons RDT&E, and military training.

**5.2.1 NON DAY-OF-TEST SUPPORT.** The Contractor shall maintain and operate the equipment, instrumentation, and support systems to provide the physical environment, conditions, command, control, communication, data acquisition, and data analysis in support of WSMR operations. The Contractor shall provide for the maintenance and operational readiness of all test support assets, such as instrumentation, data processing systems, command, and control centers (e.g., Cox Range Control Center, Stallion Mission Control Center, etc.), communications and network systems, simulated environment facilities, laboratories and related systems, equipment, applications and resources. The Contractor shall provide logistical support in the form of transport, handling, operational troubleshooting, and maintenance for equipment, facilities, instruments, systems, and resources in preparation of operational support as required by test event, mission support plan and/or other directives.

Across all areas of support to open-air operations, the Contractor shall:

- Develop, implement, and execute a preventative maintenance programmatic plan for equipment and instrumentation to ensure a high level of readiness and availability.
- Perform module-level and whole-unit CM for test support systems and associated peripheral equipment and infrastructure.
- As part of configuration management, research and resolve short-term operations and maintenance-related challenges and integrate improvements.
- Provide access and logistical support to external entities or other Contractors performing maintenance operations at WSMR instrumentation sites.
- Conduct all maintenance in compliance with IRIG Configuration Control Management plans that is documented in government owned databases (CRISIS) and implemented in a way that causes no adverse impact to mission operations.
- Transport, setup, and operate equipment, support systems, supplies, etc. to support sites on or off the range to meet operational requirements IAW Government planner operation or support plans.
- Provide for the design, fabrication, setup, operation of instrumentation and supporting peripheral systems.
- Provide for design, fabrication, setup, operation of upgrades and new equipment procured to enhance existing instrumentation capabilities or stand-up new capabilities.
- Provide for and ensure IA/Cyber security compliance of ALL assigned IT and communication systems (Such as Radar, Optic, Telemetry, and GPS equipment).
- Prepare and maintain instrumentation support sites, to include grounds preparation and test scenarios.

- Provide for maintenance and preparation of “real property” assets and resources needed for WSMR operations
- Provide for operator proficiency in O&M of equipment and support systems.
- Ensure instrumentation systems and equipment are in FOC status or, when necessary, in a defined maintenance status.
- Document instrumentation systems and equipment status utilizing an electronic status page viewable by Government representatives.
- Update status page promptly for every significant matter where the instrumentation operational supportability status is affected.
- Maintain regular contact with and advise / confer / collaborate through the COR to Optics planners and technicians to achieve the most efficient and effective continuous support capability of all instrumentation systems and equipment.
- Support test planning and design to ensure realistic and executable test support to meet customer objectives.
- Support test configuration setup and execute operational practices in a manner that produces high quality data (e.g., equipment setup, system integration, data connectivity, or system verification checks).
- Meet customer setup deadlines and data requirements as communicated by mission support plans in the PSCs.
- Provide for the R&D of assets and capabilities related to WSMR operations and activities.
- Procure the equipment, capabilities, and supplies to provide the resources needed by WSMR to prepare for and support operations.
- Provide support to the electronic maintenance and cable fabrication facilities.
- Provide services in support of the mechanical fabrication facilities.

**5.2.2 DAY-OF-TEST SUPPORT.** The Contractor shall participate in all the pre- and post-phases for operations. Contractor support shall comply with the test plan and applicable operational procedures. The Contractor shall ensure that equipment and personnel are available to conduct all aspects of WSMR operations IAW mission schedule, timelines, and support plans. The definition for Operational Availability and Operational Reliability is in section 2.1 of this PWS. To collect the appropriate data required for the test mission, the Contractor shall provide support personnel and equipment, stationed on the Range, IAW the specific test configuration and setup as defined in the commodity support plans provided by the Government mission planning cells. The Contractor shall meet mission timelines and participate in test countdown procedures as described in the TRMS schedule and shall not cause any testing delays or deficiencies in test support. A station is any system scheduled to support a mission operation such as an ARDS pod, an FPS-16 radar, a JIG-67 Telemetry (TM) tracker, KTM or other systems as specified in mission test plans. (CDRL A018)

- Provide System administration and troubleshooting of ALL assigned IT and communication systems (such as Radar, Optic, Telemetry, and GPS equipment, or other systems) as specified in mission test plans.

**5.2.3 OPERATION SUPPORT COMMODITIES.** As a minimum, the Contractor shall operate, maintain, and upgrade all systems defined in the following sub-paragraphs. The critical elements of instrumentation operations are accuracy of operations to secure adequate and accurate data products for customers during test operations and providing sufficient planning configurations and probability of performing the necessary functions (e.g., tracking an object in the air) to achieve the test objectives. As the range adapts and changes, the Government may add or extract additional systems over time. The Contractor shall receive specific requirements by the Government and track requirements by PSC. Future developments and changes in the test mission may require the Contractor to supplement current technologies, personnel, and capabilities. The Contractor shall be flexible to integrate, operate, and maintain these new technologies, personnel, and capabilities.



**TABLE 5.1. OPERATION SUPPORT SERVICES**

| <b>The Contractor shall:</b>                         | <b>General</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | <b>Radar</b> | <b>Optics</b>                                                                                                                                                                                                                                                                                                                   | <b>Telemetry</b>                                                                                                                                                                                                                         |
|------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>Non Day of Test or Pre-Operational Activities</b> | <p>Provide services for the positioning, transport, setup, and teardown of radar equipment as directed by mission directives (PSC, TRMS, Government planner configuration documents)</p> <p>Conduct DSV tests, recording status in readiness logs to establish that the equipment remains FMC</p> <p>Perform equipment checkout, calibration, and alignment before each scheduled mission</p> <p>Make daily entries into the Computerized Maintenance Management System (CMMS) tracking and monitoring database regarding hours on site, maintenance activities performed, and missions supported</p> | Same         | <p>Provide assistance to Government Planners for optimal optical systems siting and photogrammetric settings for tracking and area support instrumentation.</p> <p>Provide assistance to Government Schedulers and utilize TRMS scheduling tools for optimal optical systems logistics and deconfliction of instrumentation</p> | <p>Site personnel are also responsible for most of the system preventive and corrective maintenance</p> <p>Set up time is generally one hour prior to the first operational requirement; however, travel may increase setup schedule</p> |
| <b>Day of Test</b>                                   | <p>Perform corrective maintenance in the field to correct any anomalous equipment behavior that occurs during mission conduct to meet mission timelines</p> <p>Operate instrumentation and equipment during missions in a manner necessary to provide</p>                                                                                                                                                                                                                                                                                                                                             | Same         | Same                                                                                                                                                                                                                                                                                                                            | <p>Site personnel duties revolve around tracking system operation, receiver &amp; recording operations, and relay operations</p> <p>Mobile sites capture onsite binary data product delivery</p>                                         |

| <b>The Contractor shall:</b> | <b>General</b>                                                                                                                                                                                                                                                                                                                                                   | <b>Radar</b> | <b>Optics</b>                                                                                                                                                                                                       | <b>Telemetry</b>                                                                                                                                                                                                                                                                                        |
|------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
|                              | <p>real-time and post- mission data products</p> <p>Turn-in post-mission data products to a central collection or data aggregation point within established timelines according to the Commodity (e.g., radar, optics, etc.) Instrumentation Plan (IP)</p>                                                                                                       |              |                                                                                                                                                                                                                     | <p>for real-time displays and products are provided in the TM mobile site and can be delivered on site to other users</p>                                                                                                                                                                               |
| <b>Real-Time Operation</b>   | <p>Conduct and complete</p> <p>all the necessary readiness checks, alignments, and</p> <p>calibrations of equipment prior to first commodity support time in the TRMS scheduling tool</p> <p>Bring systems online for mission execution at least 30 minutes prior to the Real Time Data</p> <p>Slews time IAW countdown provided in the TRMS scheduling tool</p> | Same         | <p>Operate media</p> <p>issue control point(s) to ensure that optics users are provided</p> <p>applicable media products (hard tapes, video tapes, DVDs, compact discs, etc.) on which to record data products.</p> | <p>Signal</p> <p>conditioning at Telemetry Data Center, the Cox</p> <p>Range Control Center and the fixed, mobile, and transportable sites</p> <p>Routing, processing, and recording at individual sites</p> <p>and the TM centers</p> <p>Operate special purpose vans serving as mobile TM centers</p> |
|                              | <p>Properly mark all data per Government or security requirements</p>                                                                                                                                                                                                                                                                                            |              | Same                                                                                                                                                                                                                |                                                                                                                                                                                                                                                                                                         |
|                              | <p>Follow all directives from the Commodity Controller related to real-time support during mission operations, to include but not limited to:</p>                                                                                                                                                                                                                |              | Same                                                                                                                                                                                                                |                                                                                                                                                                                                                                                                                                         |

| <b>The Contractor shall:</b>       | <b>General</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | <b>Radar</b> | <b>Optics</b>                                                                       | <b>Telemetry</b> |
|------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------|-------------------------------------------------------------------------------------|------------------|
|                                    | <p>Remaining on station pending rescheduling of cancelled/aborted missions</p> <p>Holding on station pending release of roadblocks for safety</p> <p>Changing scheduled tracking assignments to meet real-time project changes</p> <p>Changing acquisition data sources</p> <p>Issuance of radar avoidances or lifting of avoidances</p> <p>Releasing upon notification missions are complete (may equate to an early release)</p> <p>Keep an Operations Log detailing equipment setup parameters, calibrations, weather data, and operator notes/comments</p> |              | <p>Same</p> <p>Same</p> <p>Same</p> <p>Same</p> <p>Same</p> <p>Same</p> <p>Same</p> |                  |
| <b>Post-Operational Activities</b> | <p>Provide weekly equipment availability status report</p> <p>Safely secure the equipment at the conclusion of real-time activities (includes teardown and transport to new testing locations)</p>                                                                                                                                                                                                                                                                                                                                                             | <p>Same</p>  | <p>Same</p> <p>Same</p>                                                             | <p>Same</p>      |

| The Contractor shall: | General                                                                                                                                                                                                                                                                                                                                                                        | Radar | Optics                  | Telemetry |
|-----------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------------------|-----------|
|                       | <p>if necessary to meet mission schedule)</p> <p>Follow established SOP's for the archival and transmission of post-mission data products to personnel at Data Reduction within the timelines specified in the IP</p> <p>Submit all post-mission data products prior to the conclusion of their workday when a priority request is given by the COR or specified in the IP</p> |       | <p>Same</p> <p>Same</p> |           |

**5.2.3.1 RADAR.** The Contractor shall provide support to operate and maintain radar systems in support of data collection necessary to conduct performance evaluation of the system(s) under test through accurate and adequate data products. Radar operations include planning configurations to support test scenarios and object tracking. Attachment 7 – Technical Instrumentation, Equipment, and Facilities provides information on radar types and quantities. Both Government and Contractor crews operate radar stations, which are interchangeable during the term of this contract.

**5.2.3.2 OPTICS.** The Contractor shall provide optical/video support (standard video, surveillance, and tracking) to operate and maintain optical systems in support of data collection necessary to conduct performance evaluation of the system(s) under test. Attachment 12 - Technical Instrumentation, Equipment, and Facilities provides information on optical types and quantities. Both Government and Contractor crews operate optical stations, which are interchangeable during the term of this contract.

- **OPTICS GENERAL SUPPORT.** Provide support to operate the optics systems and support equipment/functions listed above, as well as other systems the Government introduces to the optics suite at a future time. The Contractor shall perform all functions listed above to ensure their ability to produce quality real time high-definition video. The overarching objectives for optics include production of real-time and post-mission optical data products as follows:
- The collection of high quality optical data suitable/acceptable for for real-time viewing and post-mission review by Program Executive Offices/Program (or Product) Manager customers. The collection of quality Optical data suitable for producing post-mission attitude, event and TSPI data products.
- The secure issuance and receipt of Classified and Un-Classified information and

associated data products necessary to conduct and support the mission.

- Compliance with all related IA guidelines (listed in section 1.6.13.14 of this document) necessary to maintain the security of the data products.
- Provide an IT maintenance laboratory for optics systems during mission and pre mission checkouts.
- Any ancillary functions necessary to ensure the safe and efficient conduct of tracking and non-tracking optics operations and mission support.

**5.2.3.3 TELEMETRY.** The Contractor shall provide telemetry support (fixed, transportable, and mobile) to operate and maintain telemetry systems in support of data collection (receiving, recording, and relaying telemetry signals) necessary to conduct performance evaluation of the system(s) under test. Attachment 7 – Technical Instrumentation, Equipment, and Facilities provides information on telemetry types and quantities. Both Government and Contractor crews operate telemetry stations that are interchangeable during the term of this contract. In general, the telemetry systems can receive, record, demodulate, and format data streams to recording telemetry standards under IRIG 106, Chapter 10, *Standard for Digital Flight Data Recording*.

**5.2.3.4 TELEMETRY DATA CENTER (TDC).** The Contractor shall provide telemetry data center support to operate and maintain systems in support of data collection (receiving, recording, and relaying telemetry signals) necessary to conduct performance evaluation of the system(s) under test Attachment 7 – Technical Instrumentation, Equipment, and Facilities provides information on current telemetry data center system types and quantities. The Contractor shall provide operations support for the telemetry systems and associated peripherals that perform all aspects of the telemetry data handling, processing, and display capabilities of the TDC and TRACS control vans IAW Government provided SOPs. The Contractor shall generate, process, and distribute classified and unclassified data products of the TDC and the TRACS control vans to include digital media. The Contractor shall be responsible for custodial aspects of classified material for TDC and the TRACS control vans.

**5.2.3.5 FLIGHT SAFETY AND FLIGHT TERMINATION.** Although the Contractor does not currently support Flight Safety operations, it is important to understand the guiding principles and regulatory directives mandating the operation of compliant systems and standard processes. The following define Flight safety standards:

- RCC 313-01, *Test Standards for Flight Termination Receivers/Decoders*
- RCC 319-14, *Flight Termination Systems Commonality Standard*
- RCC 321-10, *Common Risk Criteria Standards for National Test Ranges*
- RCC 324-01, *Global Positioning and Inertial Measurements Range Safety Tracking Systems' Commonality Standard*

The Contractor shall support development, operations, and maintenance of FTS.

**TIMING.** The Contractor shall maintain, configure, install, and test individual timing systems, embedded in Government fixed and mobile instrumentation systems. Timing

systems represent system- of-system components. Attachment 7 – Technical Instrumentation, Equipment, and Facilities provides information on current timing system types and quantities. The timing systems evolve over time and the Government holdings are subject to change.

DRAFT

**TABLE 5.2. OPERATION SUPPORT SERVICES CONTINUED**

| <b>The Contractor shall:</b>                         | <b>Timing</b>                                                                                                                                                                                                                                                                                                                                                                                                                                   | <b>Global Positioning</b>                                                                                                                                                                                                                                                                                                                                                                                                                              | <b>Meteorology</b>                                                                                                                                                                                                                                                                                                                                                                                             |
|------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>Non Day of Test or Pre-Operational Activities</b> | <p>Provide services for the positioning transport, setup, and teardown of timing equipment as directed by mission directives (PSC, TRMS, Government planner configuration documents)</p> <p>Perform equipment checkout, calibration, and alignment before each scheduled mission</p> <p>Make daily entries into the CMMS tracking and monitoring database regarding hours on site, maintenance activities performed, and missions supported</p> | <p>Operate and maintain GPS systems according to established procedures. Provide status, equipment checkout, equipment setup, configuration, calibration, and alignment.</p> <p>Provide weekly equipment availability status reports showing as a minimum the status and availability statistics for the proceeding week. Meet pre-mission deadlines and data requirements IAW the terms of the PSC or KO direction and populate the GPS database.</p> | <p>The Contractor shall provide support to operate and maintain Meteorological equipment used in mission support activities according to Meteorological Test Plans, including the Vaisala Digicora III Ground Stations (upper air sounding equipment).</p> <p>Provide equipment availability status reports; equipment positioning setup and tear down; and equipment checkout, calibration and alignment.</p> |
| <b>Day of Test</b>                                   | <p>Operate equipment during mission operations to provide real-time and post-mission timing support in a manner that does not delay test nor compromise data collection efforts.</p>                                                                                                                                                                                                                                                            | <p>Operate equipment during mission operations to provide real-time and post-mission GPS support in a manner that does not delay test nor compromise data collection efforts.</p>                                                                                                                                                                                                                                                                      | <p>Operate equipment during mission operations to provide real-time and post-mission data products.</p>                                                                                                                                                                                                                                                                                                        |

| <b>The Contractor shall:</b> | <b>Timing</b>                                                                                   | <b>Global Positioning</b>                                                                                                          | <b>Meteorology</b>                                                                                                        |
|------------------------------|-------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------|
| <b>Real-Time Operation</b>   | Provide timing support services to Range Instrumentation elements according to the TSP provided | Perform corrective maintenance to meet mission test timeline requirements or replace inoperable equipment for operational units in | Deliver mission data products to a central collection point by established timelines according to the Meteorology Support |



| <b>The Contractor shall:</b>       | <b>Timing</b>                                                                                                                                                                                                                                                    | <b>Global Positioning</b>                                                                                                                          | <b>Meteorology</b>          |
|------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------|
|                                    | through the PSC, or TRMS.                                                                                                                                                                                                                                        | compliance with KO directives.<br><br>Deliver data collection products on the same day as mission completion, unless otherwise directed by the KO. | Plan, PSC, TRMS, or the KO. |
| <b>Post-Operational Activities</b> | Compliance and mission improvement through recommended updates to: IRIG Standard 200-4 and Institute of Electrical and Electronics Engineers 1588, Standard for Precision Networked Clock Synchronization Protocol for Network, Measurement, and Control Systems |                                                                                                                                                    |                             |

**5.2.3.6 AIR TRAFFIC SYSTEMS.** WSMR operates aircraft surveillance radars (ASR-9 model) and air traffic control radar beacon systems (B15 beacon interrogators). The Contractor shall provide FAA qualified/certified technicians, that are in compliance with all applicable FAA and ARs, to maintain the White Sands Air Surveillance Systems in an operationally ready condition,. The performance of WSMR's surveillance function is critical to sustaining its mission, and therefore has zero margin for error.

**5.2.3.7 FIELD WORKING CONDITIONS.** Contractor personnel may be required to enter, climb, travel, fly, or occupy any equipment or vehicle in support of certain work assignments. Contractor personnel shall, as necessary, travel, mess, tent, and work with Army and military personnel during work assignments, to include those work assignments where tactical exercises are to take place. The Contractor personnel shall be required, as necessary, to utilize facilities in tactical or field environments or operations (e.g., tactical latrines, messing, billeting, light discipline, and travel restrictions).

**5.3 SUPPORT BY TEST FACILITY.** WSMR maintains over 60 unique test capabilities, some of which are facility centric. The Contractor shall perform maintenance (Preventative and Corrective) of laboratory equipment IAW section

The Contractor shall maintain a Hazardous Chemical Inventory for each location. The Contractor shall manage SAPs for chemicals used at the facility IAW section 1.6.10.10. The Contractor shall implement a refrigerant tracking program for the refrigerants used for the test equipment at each location. The Government will issue overhead-funded PSCs defining specific equipment/instruments and the necessary level of maintenance. The Government will issue reimbursable- funded PSCs defining operations support for specific customer projects or missions. The Contractor shall ensure the certification of test personnel IAW applicable Safety and Security Regulations for handling and working with AA&E. Additionally, trained/certified Contractor personnel shall operate forklifts, cranes, and man-lifts.

**5.3.1 AERIAL CABLE RANGE (ACR).** The Contractor shall provide qualified personnel to operate and maintain the ACR and its associated equipment in its entirety and provide associated technical support for mission conduct. The Contractor shall provide safety, security, and ACR access based on customer program requirements. The Government will approve project visit requests. The Contractor shall enter approved visit requests into JPAS and issue badges. The Contractor shall develop and maintain evacuation rosters to ensure accountability during missions. The Contractor shall appoint a Contractor POC to perform lock and key functions and bear responsibility for classified storage, documentation, and control.

**5.3.1.1 ACR LOGISTICS.** The Contractor shall provide/coordinate logistical support with IMCOM, Army Sustainment Command Logistics Readiness Center, and other Range POCs to implement the approved test plan associated with the PSC. This includes, but is not limited to, requesting fuels, gases, generators, latrines, security support as well as refueling generators and test equipment. The Contractor shall provide shipping, receiving, packing, unpacking, storage, and transporting of ACR and project equipment. The Contractor shall perform final target installation to include, but not limited to, install carrier, carrier setup, target, parachutes, source, source controllers, power, target communication, target video and project equipment as well as tear down.

**5.3.1.2 ACR MAINTENANCE SERVICES.** The Contractor shall maintain the ACR IAW the maintenance requirements of section 5.1.3.6. The Contractor shall inspect and maintain ACR equipment adhering to manufacturers' operation/maintenance manuals on a monthly basis, or sooner if needed. Additional maintenance requirements the Contractor shall perform specific to the ACR include:

- Operating and maintaining the ACR munitions storage bunkers to support missions IAW safety/security standards and operational requirements.
- Requesting, handling, transporting, inventorying, accounting for and storing project related munitions from the WSMR ASP or the Ground Targets Office.
- Operating, maintaining, and repairing targets, sources, test infrastructure,

and equipment (and provide associated technical and engineering support).

- Buildup and tear down of rockets and associated equipment used to boost the target on the Kevlar cable during high-speed dynamic rolls.
- Removing and replacing test support equipment, including the Kevlar cable and carriage as directed or required.
- Maintaining the Kevlar and steel cable, repair, splicing, serving and replacement. Splicing/serving and repairs of Kevlar and steel cables shall be IAW SOPs and manufacturers specifications.
- Conducting visual inspection of the Kevlar cable daily during duty hours. The COR will approve all modifications, changes, repairs, and engineering. The Government has final decision in all aspects of modifications and engineering designs.
- Maintaining infrastructure (building structures, bunkers, and facility equipment) when DPW authorizes proprietary rights to the mission organizations or warranted by KO.
- Developing and publishing SOP's peculiar to the ACR, its equipment, and operations.

**5.3.1.3 ACR ENGINEERING SERVICES.** The Contractor shall provide engineering design of new targets, sources, generators, structures, and modifications to existing items, programs, systems, and applications in coordination with the assigned Government representative (end user). The Contractor's lead engineer at the ACR shall provide the target weight calculations, structural analysis, target design and Contractor's cost estimate to the COR. The Contractor shall design, purchase materials, fabricate, transport, install, modify, repair and dismantle targets, carriers, interfaces, sources, retrieval systems and ACR equipment as directed by the COR to meet project requirements.

**5.3.2 TEMPERATURE TEST FACILITY** The Contractor shall provide technical and engineering support personnel to operate and maintain the TTF. The Contractor shall provide personnel and support for climatic test (e.g., temperature, humidity, salt-fog, and solar radiation) operations at the TTF IAW test specific Environmental Test Instructions, issued through a PSC, identifying the test articles, test equipment, safety and security requirements, emergency notification requirements, instrumentation requirements, data requirements, and required test conditions for each test. The required support includes:

- Preparation and configuration of the test chamber and test equipment.
- Placement and removal of potentially hazardous test articles in the test chambers, assembly, and disassembly of test shrouds and/or emplacement and removal of movable chambers.
- Performing test operations IAW the WSMR approved Safety Standing Operating Procedure for Climatic Test Operations.

- Employing material handling equipment as required.
- Conducting operations in extreme temperature environments.
- Setup, install, and operate test measurement and control sensors, instrumentation and control cables, data acquisition systems, and control systems.
- Operating test chambers and equipment to meet test requirements as defined in Environmental Technical Instructions (ETIs), including continuous (24-hour) on-site and/or remote test control, data acquisition, and test item monitoring.
- Notifying the Government TO/Test Engineer of out-of-tolerance test conditions or test interruption.

**5.3.3 ENVIRONMENTAL TEST AREA – II.** The Contractor shall provide technical and engineering support personnel to operate and maintain ETA-II Test Facility Equipment. The Contractor shall support climatic test (e.g., temperature, humidity, salt-fog, sand, dust, wind, rain, solar radiation, immersion, altitude, etc.) operations at ETA-II IAW test specific ETIs, identifying the test articles, test equipment, safety and security requirements, emergency notification requirements, instrumentation requirements, data requirements and required test conditions for the tests. The Contractor shall:

- Prepare and configure the test chamber and test equipment.
- Place and remove potentially hazardous test articles in the test chambers, assembly, and disassembly of test shrouds and/or emplacement and removal of movable chambers.
- Perform test operations IAW the WSMR approved Safety Standing Operating Procedure for Climatic Test Operations.
- Employ material handling equipment as required.
- Conduct operations in extreme temperature environments.
- Setup, install, and operate test measurement and control sensors, instrumentation and control cables, data acquisition systems, and control systems.
- Operate test chambers and equipment to meet test requirements as defined in Environmental Technical Instructions (ETIs), including continuous (24-hour) on-site and/or remote test control, data acquisition, and test item monitoring.
- Notify the Government TO/Test Engineer of out-of-tolerance test conditions or test interruption.

**5.3.4 ENVIRONMENTAL TEST CHAMBERS (ETCs).** The Contractor shall operate and maintain ETCs. The Contractor shall support test operations specific to the ETCs IAW test specific ETIs, identifying the test articles, test equipment, safety and security requirements, emergency notification requirements, instrumentation requirements, data requirements and required test conditions for the tests. The

Contractor shall:

- Prepare and configure the test chamber and test equipment.

Place and remove of potential hazardous test articles in the test chambers, assembly, and disassembly of test shrouds and/or emplacement and removal of movable chambers.

- Perform test operations IAW the WSMR approved Safety Standing Operating Procedure for Climatic Test Operations.
- Employ material handling equipment as required.
- Conduct operations in extreme temperature environments.
- Setup, install, and operate test measurement and control sensors, instrumentation and control cables, data acquisition systems, and control systems.
- Operate test chambers and equipment to meet test requirements as defined in Environmental Technical Instructions (ETIs), including continuous (24-hour) on-site and/or remote test control, data acquisition, and test item monitoring.
- Notify the Government TO/Test Engineer of out-of-tolerance test conditions or test interruption.

**5.3.5 MOBILE FIELD CONDITIONING EQUIPMENT (MFCE).** The Contractor shall operate and maintain the MFCE. The support services shall include, but are not limited to, operating, and maintaining test equipment and facilities to support high temperature, low temperature, and controlled ambient conditioning tests at various on-range and off-range test and launch sites. As noted under the general support to all facilities, the Contractor shall implement a maintenance program for the test equipment used to support mobile climatic tests in GFF. These facilities also facilitate storage of the test equipment. The Contractor shall perform general housekeeping for equipment maintenance and storage areas.

**5.3.5.1 MOBILE FIELD CONDITIONING EQUIPMENT.** The Contractor shall support mobile climatic test operations conducted at on-range and off-range test and launch sites. The Contractor shall provide support IAW mission/test specific ETI, identifying the test articles, test locations, test equipment, safety and security requirements, emergency notification requirements, instrumentation requirements, data requirements and required test conditions for Mobile Climatic Conditioning Tests. The Contractor shall:

- Transport MFCE to and from the launch/test site.
- Setup and teardown, assembly and disassembly of the Test Chamber, Shroud, Temperature Conditioning Systems, Generators, Material Handling Equipment, Control/Data Trailers, etc. IAW mission/test specific ETI.
- Provide operators with CDL credentials.
- Prepare and configure the test chamber and test equipment.

- Place and remove potentially hazardous test articles in the test chambers, assembly, and disassembly of test shrouds and/or emplacement and removal of movable chambers.
- Perform test operations IAW the WSMR approved Safety Standing Operating Procedure for Climatic Test Operations.
- Employ material handling equipment as required.
- Conduct operations in extreme temperature environments.
- Setup, install, and operate test measurement and control sensors, instrumentation and control cables, data acquisition systems, and control systems.
- Operate test chambers and equipment to meet test requirements as defined in Environmental Technical Instructions (ETIs), including continuous (24-hour) on-site and/or remote test control, data acquisition, and test item monitoring.
- Notify the Government TO/Test Engineer of out-of-tolerance test conditions or test interruption.

**5.3.5.2 LAUNCHER DYNAMICS EQUIPMENT.** The Contractor shall operate and maintain the launcher dynamics instrumentation, data acquisition, data processing systems and equipment used to measure, record, and analyze dynamic data during missile launch and other test events at on-range and off-range test and launch sites. The Contractor shall:

- Transport launcher dynamic equipment to and from the launch/test site.
- Setup and teardown, assembly and disassembly of the Test Chamber, Shroud, Temperature Conditioning Systems, Generators, Material Handling Equipment, Control/Data Trailers, etc. IAW mission/test specific ETI.
- Provide operators with CDL credentials.
- Prepare and configure the test chamber and test equipment.
- Place and remove potentially hazardous test articles in the test chambers, assembly, and disassembly of test shrouds and/or emplacement and removal of movable chambers.
- Perform test operations IAW the WSMR approved Safety Standing Operating Procedure for Climatic Test Operations.
- Employ material handling equipment as required.
- Conduct operations in extreme temperature environments.
- Setup, install, and operate test measurement and control sensors, instrumentation and control cables, data acquisition systems, and control systems.
- Operate test chambers and equipment to meet test requirements as defined in

Environmental Technical Instructions (ETIs), including continuous (24-hour) on-site and/or remote test control, data acquisition, and test item monitoring.

- Notify the Government TO/Test Engineer of out-of-tolerance test conditions or test interruption.

**5.3.6 NONDESTRUCTIVE TEST LABORATORY.** The Contractor shall provide only maintenance services for Nondestructive Test Laboratory and metallurgical test equipment in GFF.

**5.3.7 CHEMISTRY and MICROBIOLOGY LABORATORIES.** The Contractor shall provide only maintenance services for the Chemistry and Microbiology Laboratory equipment.

**5.3.8 300K DYNAMIC FACILITY.** The Contractor shall operate and maintain the 300K Dynamic Environments Test Facility. The Contractor shall support the dynamic environments, climatic environments, and static firing test operations at 300K IAW test specific ETIs, identifying the test articles, test equipment, safety and security requirements, emergency notification requirements, instrumentation requirements, data requirements and required test conditions for the tests. The required support is the same as that of the TTF.

**5.3.9 ELECTROMAGNETIC RADIATION EFFECTS (EMRE) SITE.** The Contractor shall operate and maintain the EMRE Site. The required operational support tasks for EMRE include operations of the Electromagnetic facilities IAW OEM specifications, Test Operating Procedures (TOPs) and/or Military Standards (MIL-STDs). The Contractor shall adapt, operationally enhance through modernization, or upgrade project plans, and provide life cycle management of the EMRE facility equipment.

**5.3.10 HIGH ENERGY LASER SYSTEMS TEST FACILITY (HELSTF).** The Contractor shall provide support to operate and maintain the HELSTF and the associated instrumentation/equipment with technical and engineering support to operate equipment, perform system assessments, analyze test operations, and conduct after action reviews.

**5.3.11 LINEAR ACCELERATOR (LINAC) AND THERMAL FACILITIES.** The Contractor shall operate and maintain both the LINAC and Thermal Facilities and the associated instrumentation/equipment. Three solar/thermal facilities compose this capability. The RF LINAC employs a line type modulator that provides high-voltage pulses to the microwave transmitter (klystron). The Contractor shall provide electronic technicians and operators with a theoretical understanding or the capability to apply RF Propagation to LINAC test calculations and configurations. The level of effort required by the solar/thermal facilities requires the Contractor to provide short duration mechanical engineering support when conducting test operations, thus enabling cross-utilization to support common instrumentation, data collection requirements, and test operations within the laboratory services mission set.

- 5.3.12 HIGH POWER ELECTROMAGNETIC (HPEM) FACILITIES.** The HPEM complex consists of all the HPM capabilities, all the Electromagnetic Pulse Facilities, and several transient test capabilities. The Contractor shall operate, maintain, and upgrade (through modernization investment project plans) HPEM instrumentation and facilities IAW OEM specifications, TOPs, and MIL-STDs.
- 5.3.13 GAMMA RADIATION FACILITIES.** The Contractor shall provide maintenance services to the Gamma Radiation Facilities including El Dorado, the Pulse Gamma Simulator, the Fast Burst Reactor, the LINAC and Physics International - 538 (PI-538) Flash X-ray machine. The Contractor shall operate instrumentation and facilities IAW OEM specifications, TOPs, and MIL-STDs. The Contractor shall provide fabrication support services of short duration to replace broken pieces, or build certain piece parts (e.g., missing system components, switches, connectors, etc.). The Contractor shall support customized equipment and facilities.
- 5.3.14 DOSIMETRY METROLOGY LABORATORY.** The Contractor shall operate and maintain the Dosimetry Metrology Laboratory and the associated instrumentation/equipment. The Contractor shall perform dosimetry measurements and operate equipment.
- 5.3.15 SEMICONDUCTOR TEST LABORATORY** The Contractor shall operate and maintain the STL and the associated instrumentation/equipment. The Contractor shall operate and develop test instrumentation and support data collection for environmental testing by obtaining electronic characterization measurements of pre- and post-test environmental exposure with mainframe and benchtop computerized systems. The Contractor shall perform Monte Carlo Simulation as directed of radiation transport in support of ionizing radiation effects testing using semiconductor devices, thermonuclear weaponry, and particle physics.
- 5.3.16 RAPID RESPONSE LABORATORY (RRL).** The Contractor shall operate and maintain the RRL and the associated instrumentation/equipment. The Contractor shall operate and develop test instrumentation and support data collection for environmental testing by obtaining electronic characterization measurements of pre and post test environmental exposure with mainframe and benchtop computerized systems. The contractor shall perform Monte Carlo Simulation as directed of radiation transport in support of ionizing radiation effects testing using semiconductor devices, thermonuclear weaponry, and particle physics. In addition, the Contractor shall provide technician support to El Dorado and Nuclear / Electromagnetic test operations.
- 5.3.17 RADIATION TOLERANCE ASSURED SUPPORT AND SUPPLY CENTER (RTASSC).** The Contractor shall operate and maintain the RTASSC and the associated instrumentation/equipment. The Contractor shall:
- Apply a detailed understanding of the interrelationships of circuits, with advanced technical knowledge of electronics principles to the testing of electronic components.
  - Configure the facility for test support.



- Provide technician and operator support during conduct of environmental, performance, and radiation testing.
- Conduct inspections and inventories of customer piece parts.
- Support database entry for customer requirements, logistical data, and shipping information (bill of materials).
- Conduct storage and shipping functions for RTASSC test articles.
- Perform tracking and monitoring functions with respect to Radiation Survivability and Obsolescence (changes to fabrication of piece parts that impact radiation exposures and obsolescence).
- Develop diminishing manufacturing sources and material shortages documentation (including White Sands Drawings and Counterfeit Reports).
- Provide technical and engineering support for RTASSC programs and technical conferences.
- Procure emergency and time-critical electronic piece parts on behalf of customers IAW the procurement procedures as defined by the terms and conditions of this contract.

**5.3.18 NUCLEAR, ELECTROMAGNETIC, AND APPLIED ENVIRONMENT TEST PROGRAMS (NEAEPs).** The Contractor shall provide technician support for NEAEPs. The Contractor shall:

- Perform data collection functions.
- Develop test instrumentation.
- Operate test items.
- Provide technician support during the conduct of NEAEP testing.
- Document data collection process to generate test data logs.
- Perform data analysis and reduction.
- Prepare test subsection reports IAW ATEC Regulation 73-1, *System Test and Evaluation Policy*.

**5.3.19 MISSION COMMAND AND CONTROL IT SERVICES.** The Contractor shall furnish expert IT services to integrate, collect, analyze, display, distribute, and manage high quality T&E information for all range elements and customers accurately and reliably. The Contractor shall operate and maintain the command-and-control facilities and associated instrumentation/equipment of various facilities and capabilities. Specific facility work assignments generated from PSCs.

The Contractor shall provide operations support for real-time data processing and range control systems, operations control and visual display facilities, IT and network equipment,

and data control facilities IAW applicable SOPs. The Contractor shall provide commensurate services in the TRACS control van while it is deployed on- and off-range.

**5.3.20 FACILITY MAINTENANCE.** To keep test conduct and test management facilities operational, the Contractor shall monitor readiness levels of UPS, back-up generators, security, and real-time audio/video systems and provide maintenance or modification support as necessary. The Contractor shall assist in the initiation, scheduling, prioritizing, purchase, fabrication, modification, and installation of equipment. The Contractor shall perform operational oversight of critical backup, recovery, security, and real-time data processing systems. Due to the criticality of the systems supported within test facilities, the Contractor shall provide real-time mission critical support for the computer-controlled HVAC systems, UPS systems, back-up generator systems, and electrical systems. Contractor personnel shall have a thorough working knowledge of the buildings in which they provide extensive maintenance support, its components, and “as built” drawings in compliance with the CCB/panel and applicable IA guidelines.

Where necessary, the Contractor shall provide corrective maintenance for UPS, back-up generator systems, and security and real-time audio/video systems. As such, the Contractor shall maintain a spare parts inventory to facilitate immediate repairs to equipment IAW the procurement procedures provided in the terms and conditions of this contract. The Contractor shall also report corrective and Preventative Maintenance performed by other Contractors (e.g., DPW contract support) on computer-controlled HVAC systems and building electrical systems. As with other areas of support, cross-utilization is highly encouraged and requirements for technical and engineering support across a myriad of mission requirements are adaptable to pooled support. Specific facility work assignments will be designated per mission test support plans.

**5.3.21 DATA REDUCTION.** The Contractor shall provide support to Data Reduction IAW current operating practices, available SOPs, and ATEC Regulation 70-15, *Acquisition and Management of Test Technology Assets*.

**5.3.21.1 INTER-RANGE COMMAND AND CONTROL (IRCC) FACILITY .** The Contractor shall operate and maintain the IRCC facility and provide associated technical and engineering support for distributed testing events. The Contractor shall perform operations support for the IRCC facility processing systems IAW current operating practices and available SOPs.

**5.3.21.2 WSMR NETWORK OPERATIONS CENTER (NOC).** The Contractor shall:

- Operate and maintain the NOC.
- Provide operational support and maintenance for facility systems (including the CCFTS, UHF/VHF radios and interface equipment, cable facilities, fiber optic and microwave systems, direct current power plant).
- Provide associated technical IT support for testing events IAW current operating practices and available SOPs.
- Support infrastructure operations in the field to include:
  - Repair or replace a system module.

- Provide troubleshooting.
- Provide on-site IT support.
- Maintain Configuration Control.
- Ensure all NOC technicians are assigned under the appropriate IT labor category and obtain/maintain the elevated network access certifications.

**5.4 NON-MRTFB TEST CAPABILITIES AND FACILITIES.** The test capabilities and facilities described in this section of the PWS are fully reimbursable by customers. Unlike capabilities included in the MRTFB construct, these assets receive full cost reimbursement, and the Government may place facilities into long term storage when not in use.

**5.4.1 ELECTRONIC ATTACK TEST CAPABILITY (EATC).** The Contractor shall provide support to operate, maintain, upgrade (through modernization investment project plans) the EATC formerly known as the JDETS. The Contractor shall prepare to handle AA&E in performance of C-IED testing and IED simulations. The Contractor shall operate the EATC instrumentation capabilities IAW OEM specifications, TOPs and/or MIL-STDs. The EATC requirement is typically remote test support to systems under test both on and off WSMR. The EATC workload includes common instrumentation, data collection, and test requirements therefore enabling support elements to provide service across multiple facilities associated with the laboratory services mission sets.

**5.4.2 LARGE BLAST THERMAL SIMULATOR (LBTS) MISSION SUPPORT.** The LBTS is a non-MRTFB asset. As such, WSMR activates or mothballs the LBTS depending on customer requirements. If not already restored to active service, the Contractor shall provide support to bring the facility online and achieve initial operating capability. During operations, the Contractor shall maintain the LBTS and the associated instrumentation/equipment in an operational status unless otherwise directed by the COR. When the LBTS experiences a prolonged period of inoperability, the Contractor shall return the LBTS to caretaker status.

The Contractor shall operate and maintain LBTS IAW the testing schedule provided by the Government. While the LBTS is operational, the Contractor shall perform all the necessary tasks to generate the air blast, thermal, and other prescribed environments IAW the PSC. These tasks include creation of a test facility environment, data collection, and data processing. If included as part of a PSC, the Contractor shall initiate and execute one (1) full characterization test per year to ensure LBTS's operability. The COR will coordinate the optimal timeframe for the test with the Contractor.

In support of LBTS operations and maintenance, the Contractor shall:

- Reprogram and update the Electronic Control System as required to meet IA directives.
- Conduct customer tests.
- Support and execute air-blast, thermal and curtain wall tests and other associated operations that include:

- Test readiness.
- Test article design.
- Test fabrication & placement.
- Control room operations.
- Check lists.
- Timeline sequence.
- Environmental and test data collection.
- Provide input and recommendations to the test plan.
- Modify the current system and/or enhance the system through implementation of new or upgraded technologies to improve testing environments or facility sustainment.
- Provide quarterly activity reports
- Provide environmental or test data upon request by the COR.
- Support customer or team meetings, facility tours and briefings.

**5.5 AIR FORCE.** The Contractor shall provide optics support to the Holloman High Speed Test Track (HHSTT) under oversight of HAFB.

**5.5.1 HOLLOMAN HIGH SPEED TEST TRACK.** HAFB operates rocket sled test tracks to provide a complementary method to obtain hypersonic ground-test data to support a variety of test needs. The HHSTT increased its capabilities to support hypersonic testing for warhead impact lethality testing. Additionally, the Air Force operates on a developmental basis, a hypersonic test-track facility to guide rocket-propelled sleds. The goal of the facility is to achieve hypersonic-test capabilities with payload vibration levels that are flight representative. Testers routinely collect electronic data, which include test timing, vehicle position, velocity, and acceleration. Data capture occurs by various means, including Doppler radar, optical beam interrupter blades, break wire installations and magnetic sensors, and a wide variety of component sensors to collect specialized data such as acceleration forces, strain, temperature, etc. Testers collect data with a variety of onboard data acquisition systems or through telemetry for post-test analysis. Additionally, excellent technical imagery, including high-speed digital images, is available for customers to examine the status of their payloads. Track personnel use the same imagery to determine the situation of the sled vehicle during tests. Using a standard time reference to verify the accuracy of the data and to produce a unified data product, testers merge data post-processing. High-speed digital cameras, standard video, and image motion compensation/streak cameras capture optical imagery.

**5.5.1.1 HHSTT MISSION SUPPORT.** The Contractor shall provide support services in the following mission areas:

- Photo Optical Operations
  - Deploy and operate Optical Instrumentation Equipment necessary to support assigned missions. The Contractor shall:
    - Transport, setup, and fueling of equipment to support test requirements.
    - Perform the site set up and configuration of equipment, digital camera data collection IAW Data Acquisition and Management Plan (or other applicable documentation), site recovery or reconfiguration.
    - Produce imagery data on portable media, fabrication of ancillary or auxiliary optical and optical support equipment for optical data collection.
    - Provide real-time video support.
  - Electronics
    - Fabricate and maintain specialized electro-optical support equipment (triggering, flash, fiber control, timing, remote control, and fiber/Ethernet connectivity).
    - Perform Electronic technical setup.
    - Provide small unmanned aircraft system (SUAS) support as requested by HHSTT SUAS Program Manager and IAW applicable documentation (primarily AFMAN 11-502).
    - Maintain software and hardware for computer support equipment.
  - Engineering
    - Provide SME pertaining to the Aerodynamic, Mechanical, or Electrical aspects of Sled Testing.
    - Develop and submit Track Optical Plans within the timeline prescribed in the program SOC or agreed upon by the Program Manager and SRS lead prior to a sled test to support Track Test missions.
      - Customer requirements development in coordination with Government SMEs.
      - Define camera parameters (location, lens type, media type, format, framing speed, exposure and coverage time and space).
      - Define approaches intended to achieve objectives (e.g., info needed to capture the photographic data (lighting requirements,

trigger configurations)).

- Provide safe execution of tests from approved Track Optical Plans.
- Develop new and specialized photographic techniques and systems to support Optical data collection.
- Operate equipment to convert, combine, and annotate multiple optical media into a reproducible composite data product deliverable.
- Produce metric, special effects, engineering and documentary data imaging, and trajectories of egress and dispensed items (e.g., ejection seats, manikins, flares, or weapon systems) to support track test missions.
- Assess all optical data images from each instrument for each mission and perform failure investigations as necessary to improve data collection process or rework test requirements.
- Collect quality optical data suitable for producing post-mission event and TSPI analysis, real-time and post-mission optical data products.
- Produce post test mission summaries and customer test reviews (mission quick look video review) for data reports, ensure the issuance, marking, and receipt of Customer's Classified and Unclassified data products complies with IA guidelines provided by the Government or Customer for the System Under Test (SUT).
- Assess optical image capture (camera status, timing, and image quality) for improved test processes or camera parameters.
- Produce media composites for command presentations and marketing or display products.
- Maintenance
  - Perform scheduled and unscheduled maintenance on over 100 items of Aerospace Ground Equipment IAW Air Force Tech Orders. This shall include but is not limited to:
    - Generators (e.g., engine driven generator equipment)
    - Air conditioners and air compressors
    - Trailers (munitions and water carriers)
    - Miller Welders
    - Heavy equipment (Shuttle lift crane, Genie high reach, water blaster, water pump, bobcat, forklifts, and tugs)
  - Perform scheduled and unscheduled maintenance on audiovisual

equipment, projectors, film reading equipment, and all Contractor-operated optical equipment, cameras, tracking mounts, ancillary optical equipment.

- Perform load testing.
- Perform equipment calibration.

**5.5.1.2 HHSTT TASKING PROCESS.** The typical Air Force tasking process is as follows:

1. The Government's Business Development Office provides information on a new program.
2. Government assigns a Project Manager, Mechanical Engineer, Instrumentation Engineer, and Data Engineer.
3. Kick off meeting with customer to conduct requirements development or refinement process – this step initiates Contractor participation in the project team and assistance with requirements decomposition as needed.
4. Data Acquisition Management Plan development.
5. Cost estimate development through various levels of "murder boards".
6. Risk Management Board meetings.
7. Critical Design Review.
8. Team Meetings (as required for team cohesion and communications).
9. Safety Review Board.
10. Test Data Review.
11. Preliminary mapping of proposed optical coverage.
12. Track Optical Plan (equivalent to building a test plan or scenario configuration for optics support).
13. Mission setup
14. Mission conduct
15. Mission review (quick look)
16. Mission debriefs.
17. Mission disk production
18. Mission report
19. Final data deliverable production and program closeout reports.

The Contractor receives requirements through technical instruction bulletins.

**5.6 CENTER FOR COUNTERMEASURES TEST COMMODITY AREAS** CCM is a joint activity that directs, coordinates, supports and conducts independent corrective maintenance/counter-corrective maintenance T&E and training activities of U.S. and/or foreign weapon systems, subsystems, sensors, and related components producing independent corrective maintenance assessments. The CCM test commodity areas include project/test management, communications, open-air range testing, and exploration, development, or integration of emerging technologies and capabilities. As the CCM mission evolves, the test commodity areas may change, and the Contractor shall adapt as required to support. The Contractor shall provide support services in the following mission areas:

- **Test Operations/Project/Test Management.** Provide technical and engineering services such as, instrumentation development, operation, equipment set up, trouble shooting, repair, and configuration) and support execution of all test programs CONUS and OCONUS as required by sponsors and test requirements for systems under test. The Contractor shall provide personnel with the proper skills, knowledge, certification, and training to operate, maintain, repair, and transport programmatic tactical and support equipment. Contractor support shall be responsible for the operations, planning, cost estimating and/or development of future capabilities for active functional areas as described that are elements of the total mission capability of CCM.
- **Communications.** The communications test commodity relates to information management via data networks, voice communications, and data management capabilities associated with open-air range testing. All CCM test assets will maintain intra-communications between individual test assets and interconnect with major test range systems such as a TSN, VC, FTS, FSS, and range Data Management Systems. These capabilities serve as the backbone for the transport and storage of data and control information required to conduct an open-air test and subsequently use test data to evaluate the performance of the SUT.
- **Open-Air Range.** The open-air range commodity relates to the instrumentation associated with the conduct of open-air test programs, in both CONUS and OCONUS. CCM supports tri-service countermeasure/counter-countermeasure infrared, electro-optical, millimeter wave, directed energy weapon systems and associated systems research experiments, developmental testing programs and maintenance and operational testing programs. Instrumentation that is generally associated with this class of testing includes weapon simulators, weapon launchers, radars, optical imaging, telemetry, GPS, meteorology, tracking mounts, and timing systems. These instruments are fundamentally the core of the open-air mission test capability.
- **DOD Emerging Technologies/Capabilities.** In support of emerging technologies and capabilities, CCM supports the research, planning, development, testing, integration, and operation of new test technology or instrumentation for future mission support.

**5.6.1 CCM TEST OPERATIONS.** The Contractor shall:



- Provide support to logistical documentation for configuration of the test bed including location and movement of non-tactical and tactical systems, spares, and supplies.
- Maintain, upgrade, and operate equipment (e.g., launchers, threat simulators, control vans, generators, etc.).
- Perform test functions that each event requires.
- Generate mission documentation, maintenance, and mission logs.
- **ENGINEERING SUPPORT.** The Contractor shall provide technical services, design, and develop software and instrumentation prototype(s) IAW the technical requirement. Services may range from reconfiguring bracketry to mounting instrumentation, adapting existing instrumentation to meet new test requirements, designing new instrumentation to collecting data from new weapons systems. The Contractor shall
  - Provide science and engineering services support, to include planning, concept formulation, instrumentation proposal development, R&D, systems engineering, systems development, systems integration, field-testing, and making recommended improvements to mission capability and operational support.
  - Provide engineering evaluations, feasibility assessments, and trade-off analysis of new products, ideas, and requirements.
  - Provide engineering analysis and strategic planning related to emerging technologies, future weapon systems and testing instrumentation and methodologies.
  - Recommend and develop instrumentation system upgrades and modifications, and prepare requirements and specifications for miniaturization, consolidation, or ruggedization of existing instrumentation or components.
  - Recommend replacements.
  - Test, assess, and demonstrate the operational capability, interface, and life cycle sustainment of newly acquired and modified instrumentation hardware and software.
  - Attend conferences or meetings pertaining to customer or operational scope of work.
  - Assist in preparation of reports and accumulation of documentation and data related to project completion and/or significant changes to a customer's scope of work.

**5.6.1.1 SOFTWARE DEVELOPMENT TASKS.** The Contractor shall provide software development and documentation for new and existing instrumentation systems and equipment. Provide regression testing and archive software and configuration management documentation.

**5.6.1.2 ACCESS CONTROL SERVICES.** Upon Government approval the Contractor shall provide access control services in support of mission requirements. Such services include providing physical escorts of visitors, staffing checkpoints, etc.

These services do not represent regular recurring requirements, CCM will provide as much notification as possible to execute mission requirements; however, there are cases in which surge support notifications may grant only one (1) week advance notice. The Access control activities correlate to scheduled mission execution and vary by month/year. Access control responsibilities represent a non-highly technical surge function required to ensure safe and secure mission operations.

**5.6.1.2.1 MEDIA SERVICES.** The Contractor shall provide documentation, media capture and generation, technical editing, report preparation, multimedia related to technical CCM requirements. The Contractor shall provide media services to include planning, story boarding, interviewing, collection, processing, editing, analysis, and final production services to support tasking related to both institutional and range customer funded tasking. Media services shall include photography, motion imagery, audio, and written documentation. Media services personnel should follow the range process to be able to support these activities.

- **EMERGING TECHNOLOGY OBJECTIVE.** The Contractor shall support the development and evaluation of emerging technologies, processes, and tools to meet future challenges. The Contractor shall research emerging technologies to develop non-conventional and next-generation solutions for future system testing, plan, engineer, develop, and provide consulting services for new test instrumentation and hardware systems in support of future customer and warfighter T&E needs. The Contractor shall provide all source code, binary executables, and configuration control.
- **FABRICATION SERVICES.** The Contractor shall provide fabrication services for maintenance and repair of equipment, prototypes, piece parts, components, submodules, engineering modifications, and configuration changes to instrumentation systems, non-developmental items, and develop experimentation items in support of test requirements. The Contractor shall support fabrication, testing, and integration of test support instrumentation, equipment, and machines. The Contractor may be required to provide limited production quantities of Contractor designed items such as:
  - Machine or equipment components, repair, or replacement parts.
  - Test equipment components (e.g., instrumentation mounts, mount plates etc.) some requiring reverse engineering.

**5.6.1.2.2 MACHINE SHOP.** The Contractor shall support CCM with machine shop utilizing Government- furnished tools such as computer numerical control (CNC) Milling machines, drill presses, band saws, metal brake, metal shears, metal lathes, and rotary punches. The Contractor shall operate gas, arc, tungsten inert gas, and metal inert gas welders. The Contractor shall maintain and service machine and carpentry shop equipment. The Contractor shall be responsible for

- Providing CNC machine capability
  - Certification to weld aluminum, carbon steel, alloy steel, stainless steel, and Inconel.
  - Providing precision sheet-metal fabrication capable of bending, forming, and rolling metals up to 1/2-inch thickness.
  - Providing electrostatic paint capability.
  - Providing spray application paint capability.
- **MAINTENANCE AND REPAIR SHOP.** The Contractor shall perform maintenance tasks (e.g., installation, maintenance, and repair) such as light carpentry, painting, welding, plumbing, electrical, and or HVAC services where the Installation's DPW authorizes mission organizations to provide support to the mission. The Government POC will arrange for DPW services and prepare the appropriate work orders in the absence of Installation support or not maintained by other resources. The Contractor shall:
- Maintain all facilities to meet operational requirements including the abatement of encroaching foliage or other impediments to operational readiness.
  - Provide facilities-mechanical support for corrective and preventative maintenance to mobile test equipment, remote test locations, and facilities.
  - Provide HVAC corrective and preventative maintenance to mobile test equipment, remote test locations, and facilities.
  - Fabrication, installation, maintenance, and modification of systems ducting and ventilation.
- **GENERATOR MAINTENANCE.** The Contractor shall perform regularly scheduled preventative maintenance on generators, light sets, and trailers in the field.
- **AMMUNITION Transport.** The Contractor shall demonstrate familiarity with, and compliance execution of documentation associated with the receipt, storage, and transportation of ammunition, arms, and explosives. These services do not represent regular recurring requirements, CCM will provide as much notification as possible to execute mission requirements; however, there are cases in which surge support notifications may grant only one (1) week advance notice. The Contractor shall provide trained, certified, and licensed (commercial driver's license) personnel meeting current standards in the operations of applicable equipment to include but not limited to):
- Fork lifts
  - Tractor Trailers
  - Loading equipment

The Contractor shall perform ammunition-shipping operations, which include inspections, inventories, marking and labeling, packaging, loading trucks, airplanes, or other conveyances, blocking and bracing.

The Contractor shall transport ammunition to and from test sites, loading plants, storage facilities, assembly buildings, and other locations as directed by

mission requirements (test scenario). The Contractor shall pack and unpack ammunition as required for the transport.

- Contractor may operate Government-owned communications security (COMSEC) equipment for managing cryptographic security equipment and material IAW AR 380-40, *Safeguarding and Controlling Communications Security Material*. The Contractor shall adhere to the applicable COMSEC guidance and regulations, retain accountability documentation, and complete the necessary training as required.
- **NON DAY-OF-TEST SUPPORT.** The Contractor shall maintain and operate the equipment, instrumentation, and support systems to provide the physical environment, conditions, the command, control, communication, data acquisition, and data analysis in support of CCM operations. The Contractor shall provide for the maintenance and operational readiness of all test support assets, such as instrumentation, data processing systems, command and control instrumentation trailers, communications, and network systems, simulated environment facilities, laboratories and related systems, equipment, applications, and resources. The Contractor shall provide logistical support in the form of transport, handling, operational troubleshooting, and maintenance for equipment, facilities, instruments, systems, and resources in preparation of operational support as required by test event or mission support plan or other directives.
- **DAY-OF-TEST SUPPORT.** The Contractor shall participate in all the pre- and post-phases for operations. Contractor support shall comply with the test plan and applicable operational procedures. The Contractor shall ensure that the equipment and personnel are available and reliable to conduct all aspects of CCM operations IAW mission schedule, timelines, and support plans. To collect the appropriate data required for the test mission, the Contractor shall provide support personnel and equipment, stationed on the Range, IAW the specific test configuration and setup as defined in the commodity support plans provided by the Government mission planning cells.
- **LOCKSMITH SERVICES.** The Contractor shall provide all necessary labor, materials, equipment, tools, and supervision to provide locksmith services. The services include, but are not limited to servicing, manipulation, penetration, inspection, and recertification on all classes of GSA containers (safes), vaults, and secure rooms. The Contractor shall obtain and maintain a SECRET clearance. Materials, workmanship, and installation shall comply with the latest edition of all applicable codes, regulations, and Federal and industry standards and these specifications. Personnel performing these services shall be a Certified GSA Inspector and a Certified GSA Safe and Vault Technician with current credentials. Typically, requests for these services will not exceed eight per quarter.
- **SECURITY – AUTOMATED GATES AND BARRIERS.** The Range requires multi-layered continuous security measures in certain places. The Contractor shall provide

maintenance for the automated gates, which provide security to these locations or access points. The Contractor shall conduct maintenance on a variety of Uninterrupted Power Supply units located in various building and pieces of instrumentation IAW government provided OEM Manuals/specifications. After each maintenance

- **TRAVEL MANAGEMENT.** CCM conducts most testing outside of WSMR. Travel may be necessary during the contract for training or work at sites to support mission requirements CONUS and OCONUS. CCM shall provide a written requests for test support required travel and training. The Contractor shall also notify the COR prior to expending any funds for institutionally funded training opportunities. The WSMR expense also requires personnel conducting missions or functions at areas of the WSMR to be in temporary duty (TDY) status while still within WSMR boundaries. The Contractor shall have personnel available and ready to travel on the required date.

**5.7 CCM LEGACY SYSTEM SUSTAINMENT.** The Contractor shall provide computer, technical and engineering support to maintain, troubleshoot, develop technical manuals and specifications, update/modify, and repair hardware, software, and firmware associated with CCM's legacy system capabilities. The Contractor shall comply with the procurement procedures of this contract when purchasing equipment and software necessary to perform this work. The Contractor shall perform resultant repairs at point of delivery IAW the PSC and the Government will accept through inspection.

- Legacy equipment includes, but not limited to:
  - Joint Standard Instrumentation Suite
  - Seeker/Radiometric Test Simulator and Laboratory Systems
  - Laser Systems
  - Remote Launching Systems
  - Threat Simulators
  - Camouflage, Concealment, and Deception
  - Instrumentation Vans
  - Modeling and Simulation
  - Countermeasure Devices
  - Directed Energy Weapon Instrumentation
  - Surrogate High Energy Laser
  - Atmospheric Equipment
- Maintenance. Perform scheduled and unscheduled maintenance and upgrades on a fleet of mobile test vehicles and equipment. Develop field test equipment. The Contractor shall:
  - Coordinate with field crew and management to troubleshoot problems with test equipment and make recommendations for repair action.
  - Repair/upgrade equipment and software.
  - Identify and implement approved improvements for equipment.
  - Modify hardware to meet mission specific requirements.

- Develop software for mission specific requirements.
- Recommend and implement approved capabilities needed to meet current and emerging mission requirements.
- Documentation and Records Management. The Contractor shall provide:
  - Plans for repairing, upgrading, and developing equipment.
  - Approved repairs and upgrades.
  - Documentation of repairs and upgrades.
  - Configuration, management, and control documentation for systems.
  - Software code and documentation.
  - Equipment necessary for repairs and upgrades.

## 5.8 SERVICE CONTRACT REPORTING

**5.8.1 System for Award Management (SAM) Service Contract Report (SCR):** The Contractor shall report ALL Contractor labor hours (including subcontractor labor hours) required for performance of services provided under this contract via a secure data collection site. The Contractor is required to completely fill in all required data fields through the following web address: [www.sam.gov](http://www.sam.gov). Reporting inputs will be for the labor executed during the period of performance during each Government FY, which runs from October 1 through September 30. While inputs may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year. Contractors may direct questions to the help desk by clicking “View Assistance for SAM.gov” which is located at the top of the SAM.gov website. From there, you can select “Contact Our Service Desk” which will allow you to contact SAM.gov directly. If contract period of performance ends prior to September 30, the Contractor has 30 calendar days from end date of the contract to complete the SAM SCR requirement.

### Steps for Submitting a Service Contract Report (SCR)

1. Go to [www.sam.gov](http://www.sam.gov) and log in.
2. Select Entity Registrations and then select Service Contract Reporting.
3. SAM displays your entities which have service contracts and meet the reporting criteria. Select View by entity to see the service contracts for each entity.
4. Next, select Add for the service contract against which you want to create a Service Contract Report. Each service contract which meets the FAR Subpart 4.1703 reporting thresholds is displayed.
5. You will be taken to the Complete Service Contract Report page. SAM displays the contract details and allows you to report. You are required to enter the following information:
  - **Total Amount Invoiced:** Total dollar amount invoiced for services performed during the previous Government fiscal year under the contract (this amount should include the prime and any subcontract amount).
  - **Prime Contractor Hours Expended:** Prime contractor direct labor hours expended on the services performed during the previous Government fiscal year. The amount you enter is automatically divided by 2,080 hours to calculate a Full Time Employee (FTE) equivalent, displayed under the Prime Contractor Hours Expended as Prime Contractor FTEs.

6. Report any required Tier 1 subcontractor information by selecting the Add Tier 1 Subcontract Information button.
7. When you are ready to submit the report, select Submit. This saves your report and returns you to the Select Service Contract page where you can create other SCRs or edit an existing SCR.

#### **Steps for Editing a Submitted Report**

1. Follow steps 1-4 above. Any previously submitted SCR will have a View/Edit button instead of an Add button.
2. Select View/Edit. You will be able to view the current SCR, edit available fields, and resubmit the record. You can also delete previously entered information altogether.

STD: All information provided by the Contractor shall be accurate, complete, and not exceed suspense dates noted in corresponding paragraph above.

AQL: 100% Compliant  
(CDRL A019)

## **PART 6 APPLICABLE PUBLICATIONS**

**6. Applicable Publications (Current Editions):** The following publications, manuals, regulations, etc. are mentioned in this PWS and are listed below.

- 6.1.1 Information Assurance Workforce Improvement Program (DoD 8570.01-M)
- 6.1.2 Information Assurance Training Certification and Workforce Management Directive (DoDD 8570.01)
- 6.1.3 Information Assurance (AR 25-2)
- 6.1.4 Army Health Promotion (AR 600-63)
- 6.1.5 Army Facilities Management (AR 420-1)
- 6.1.6 Army Energy and Water Management Program (AR 420-1 Chapter 22)
- 6.1.7 Management, Acquisition, and Use of Motor Vehicles (AR 58-1)
- 6.1.8 Acquisition, Management, and Use of DoD Non-Tactical Vehicles (DoDM 4500.36)
- 6.1.9 Army Test, Measurement, and Diagnostic Equipment (TMDE) (AR 750-43)
- 6.1.10 Technical Bulletin for calibration and repair requirements of TMDE (TB 48-180)
- 6.1.11 Calibration and Repair Requirements Worksheet (DA Form 3758-R)
- 6.1.13 National Industrial Security Program Operating Manual (DoD 5220.22-M)
- 6.1.13 Industrial Security Program (AR 380-49)
- 6.1.14 Department Of Defense Contract Security Classification Specification (DD Form 254)
- 6.1.15 Cyberspace Workforce Management (DoDI 8140)
- 6.1.16 Cybersecurity Training and Certification Program (DA PAM 25-2-6)
- 6.1.17 Calibration and Repair Requirements for Maintenance of Army Materiel (TB 43-180)
- 6.1.18 Physical Security of Arms, Ammunition, and Explosives (AR 190-11)
- 6.1.19 Army Materiel Maintenance Policy (AR 750-1)
- 6.1.20 Standard for Digital Flight Data Recording (IRIG 106, Chapter 10)
- 6.1.21 Test Standards for Flight Termination Receivers/Decoders (RCC 313-01)
- 6.1.22 Flight Termination Systems Commonality Standard (RCC 319-14)
- 6.1.23 Common Risk Criteria Standards for National Test Ranges (RCC 321-10)
- 6.1.24 Global Positioning and Inertial Measurements Range Safety Tracking Systems' Commonality Standard (RCC 324-01)
- 6.1.25 System Test and Evaluation Policy (ATEC Regulation 73-1)
- 6.1.26 Acquisition and Management of Test Technology (ATEC Regulation 70-15)
- 6.1.27 Safeguarding and Controlling Communications Security Material (AR 380-40)
- 6.1.28 Small Unmanned Aircraft Systems (AFMAN 11-502)



**PART 7**  
**ATTACHMENT AND TECHNICAL EXHIBIT LISTING**

**7. Attachment and Technical Exhibit List**

- 7.1 Technical Exhibit A – Security Requirements**
- 7.2 Technical Exhibit B – Safety Requirements**
- 7.3 Technical Exhibit C – Performance Requirements Summary**
- 7.4 Technical Exhibit D – CDRLs**
- 7.5 Attachment 1 – Environmental Compliance**
- 7.6 Attachment 2 – References for Contract Management and Compliance**
- 7.7 Attachment 3 – Project Cost Management System**
- 7.8 Attachment 4 – Government Furnished Property**
- 7.9 Attachment 5 - Contractor Furnished Property**
- 7.10 Attachment 6 – Courier Schedule WSMR**
- 7.11 Attachment 7 – Technical Instrumentation, Equipment, and Facilities**
- 7.11 Attachment 8 – MSS Vehicle Usage FY2024**
- 7.12 Attachment 9 –Historical Workload Data**
- 7.13 Attachment 10 – Government Furnished Facilities**
- 7.14 Attachment 11a – 11d – Labor Categories and Hours Oct 16 2024**
- 7.15 Attachment 12 – Technical Instrumentation, Equipment, and Facilities**

**TECHNICAL EXHIBIT C**  
**Performance Requirements Summary (PRS)**

| PERFORMANCE OBJECTIVE                                                                                                                                                                                                                                                              | STANDARD                                                                                                                                                                                                                                            | PERFORMANCE THRESHOLD ACCEPTABLE QUALITY LEVELS (AQLs) | METHOD OF SURVEILLANCE             |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------|------------------------------------|
| <b>PRS #1 – PWS Para 1.5.1:</b><br><br>The Contractor shall develop and maintain a Quality Control Plan to ensure services are performed IAW the PWS. The Contractor shall develop and implement procedures to identify, prevent, and ensure non-recurrence of defective services. | The Quality Control Plan (QCP) is to be submitted to the KO and COR within 10 days after contract award. (CDRL A001)                                                                                                                                | 100% compliance<br>zero deviation from standard.       | Periodic Inspection                |
| <b>PRS #2 – PWS Para 1.5.1.1:</b><br><br>The Contractor shall inform the COR of issues or potential issues that might affect performance.                                                                                                                                          | The Contractor shall inform the COR verbally of issues or potential issues that might affect the performance within 24 hours of identifying those issues. Verbal reports shall be followed up by written reports within seven (7) days. (CDRL A002) | 100% compliance<br>zero deviation from standard.       | Customer Feedback, Random Sampling |
| <b>PRS #3 – PWS Para 1.5.4.11 and 1.5.4.13:</b>                                                                                                                                                                                                                                    | The Contractor is to submit a draft plan to the COR within six months of operation. (CDRL A003).                                                                                                                                                    | 100% compliance<br>zero deviation from standard.       | Customer Feedback, Random Sampling |

|                                                                                                                                                                                                                                                                                                                                                                                                                                               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                                                      |                                           |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------|-------------------------------------------|
| <p>The Contractor shall prepare an emergency action plan for mission requirements in the event of mobilization, terrorist acts, natural disasters, and labor disputes. The Contractor shall develop a telework plan that addresses how Contractor personnel will perform the assigned duties of this contract in an emergency situation.</p>                                                                                                  |                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                                                      |                                           |
| <p><b>PRS #4 – PWS Para 1.5.4.12:</b></p> <p>The Contractor shall provide the name, address, and telephone number for key personnel that are responsible to contact employees during a recall. The Contractor shall provide changes to the key personnel that are responsible for contacting employees during a recall. The Contractor shall provide accountability for all Contractor personnel performing services under this contract.</p> | <p>Recall and Accountability Roster; The Contractor shall provide to the KO, within five (5) working days after contract award, the name, address, and telephone number for key personnel that are responsible to contact employees during a recall. The Contractor shall provide to the KO, verbally (upon knowledge), and written (within 24 hours), changes to the key personnel that are responsible for contacting employees during a recall. (CDRL A004).</p> | <p>100% compliance zero deviation from standard.</p> | <p>Customer Feedback, Random Sampling</p> |

|                                                                                                                                                                                                                                                                                                                                                           |                                                                                                                                                                                                            |                                                              |                                               |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------|-----------------------------------------------|
| <p><b>PRS #5 –<br/>PWS Para 1.10:</b></p> <p>The Contractor shall provide a Program Manager (PM) and Alternate who shall be responsible for the performance of the work.</p>                                                                                                                                                                              | <p>Key Personnel Identification. The name of the PM and the Alternate shall be provided in writing to the KO no later than 5 days after contract award or during post-award meeting.<br/>(CDRL A005)</p>   | <p>100% compliance<br/>zero deviation<br/>from standard.</p> | <p>Periodic Inspection</p>                    |
| <p><b>PRS #6 –<br/>PWS Para 1.20.1:</b></p> <p>The Contractor shall submit a Transition Plan outlining the various elements of and procedural approaches to address a smooth and seamless transition, including both phase-in and phase-out procedures. The Contractor shall complete phase-in procedures within 90 calendar days from date of award.</p> | <p>Transition Plan; The Contractor is to submit the plan within seven (7) days of award to the KO. The Contractor is to complete phase-in procedures within 90 calendar days of award.<br/>(CDRL A006)</p> | <p>100% compliance<br/>zero deviation<br/>from standard.</p> | <p>Periodic Inspection</p>                    |
| <p><b>PRS #7 –<br/>PWS Para 1.21:</b></p> <p>The Contractor Safety and Health Plan shall address in detail the items listed within Technical Exhibit B – Safety Requirements incorporated into this contract, as applicable.</p>                                                                                                                          | <p>The Safety and Health Plan is to be submitted to the COR within 30 days of contract award.<br/>(CDRL A007)</p>                                                                                          | <p>100% compliance<br/>zero deviation<br/>from standard.</p> | <p>Customer Feedback,<br/>Random Sampling</p> |

|                                                                                                                                                                                                                                                                                                                                                                                                                                     |                                                                                                                                                                                                                                                               |                                                              |                                               |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------|-----------------------------------------------|
| <p><b>PRS #8 –<br/>PWS Para 1.23:</b></p> <p>All Contractor employees, including subcontractor employees, shall complete AT Level 1, OPSEC, and iWATCH Training. The Contractor shall submit certificates of completion for each affected Contractor employee and subcontractor employee to the COR.</p>                                                                                                                            | <p>Training to be completed within 30 calendar days after contract award or new hire start date. Verification of completed trainings to be submitted to COR within 7 days of completion. Refresher training to be completed every 12 months. (CDRL A008).</p> | <p>100% compliance<br/>zero deviation<br/>from standard.</p> | <p>Customer Feedback,<br/>Random Sampling</p> |
| <p><b>PRS #9 –<br/>PWS Para 1.23.4:</b></p> <p>All Contractor and subcontractor employees that require access to Government information systems shall complete DoD IA Cyber Awareness Training, comply with DoD Directive (DoDD) 8570.01, Information Assurance Workforce Improvement Program, DoD 8570.01-M, and Information Assurance AR 25-2, must be registered in the Army Training Certification Tracking System (ATCTS).</p> | <p>Training to be completed within 7 days after contract start date or within 7 days after employment of new personnel</p> <p>Verification of training provided to COR within 7 days of completion (CDRL A009).</p>                                           | <p>100% compliance<br/>zero deviation<br/>from standard</p>  | <p>Periodic Inspection</p>                    |

|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                                                                                                                                                                                                                                                                                                                                                                              |                                                              |                                               |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------|-----------------------------------------------|
| <p><b>PRS #10 –<br/>PWS Para 1.27.11:</b></p> <p>The Contractor shall notify the KO, in writing, if at any time the Contractor has reason to believe that the costs in which they expect to incur in the performance of the contract will exceed 75% of the obligated amount, to include the total approved amount of reimbursable mission PSCs, within 24 hours of identification. The Contractor shall post reports identifying PSCs that have reached 75%, 90%, and 100% in the automated tracking system upon occurrence.</p> | <p>Contractor to notify KO, in writing, if there is reason to believe that the costs in which they expect to incur in the performance of the contract will exceed 75% of the obligated amount, within 24 hours of identification.</p> <p>Contractor to post reports identifying PSCs that have reached 75%, 90%, and 100% in the automated tracking system upon occurrence. (CDRL A010).</p> | <p>100% compliance<br/>zero deviation<br/>from standard</p>  | <p>Periodic Inspection</p>                    |
| <p><b>PRS #11 –<br/>PWS Para 1.27.11:</b></p> <p>All labor (Reimbursable &amp; Institutional) and Non-Labor cost data shall be submitted to the Resource Management Directorate no later than 1300 hours on the third business day of each week for the previous week ending data utilizing</p>                                                                                                                                                                                                                                   | <p>All OT hours shall be tracked by the Contractor and Reported on the Cost File Report. (CDRL A011)</p>                                                                                                                                                                                                                                                                                     | <p>100% compliance<br/>zero deviation<br/>from standard.</p> | <p>Customer Feedback,<br/>Random Sampling</p> |

|                                                                                                                                                                                                                                                |                                                                                                                                                                                                     |                                                     |                                           |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------|-------------------------------------------|
| <p>the Government provided template.</p> <p>Overtime hours shall be tracked by the Contractor and reported on the Cost File Report.</p>                                                                                                        |                                                                                                                                                                                                     |                                                     |                                           |
| <p><b>PRS #12 – PWS Para 1.28:</b></p> <p>The Contractor shall submit a Continuous Process Improvement Plan to the KO and COR.</p>                                                                                                             | <p>Plan to be submitted to KO and COR 30 days after full contract performance (CDRL A012).</p>                                                                                                      | <p>100% compliance zero deviation from standard</p> | <p>Customer Feedback, Random Sampling</p> |
| <p><b>PRS #13 – PWS Para 3.9.4.1:</b></p> <p>The Contractor shall develop a Property Management System to meet the requirements stated in FAR 52.245-1(b). The Property Management System procedures shall be submitted to the KO and COR.</p> | <p>The Property Management System Procedures to be submitted to the KO and COR 30 days after full contract performance (CDRL A013).</p>                                                             | <p>100% compliance zero deviation from standard</p> | <p>Periodic Inspection</p>                |
| <p><b>PRS #14 – PWS Para 3.9.4.1:</b></p> <p>A joint inventory of Government-furnished property must be completed. The Contractor shall conduct annual inventories and notify the COR and Government Property</p>                              | <p>Joint inventory of Government-furnished property must be completed within 90 days after the contract effective date.</p> <p>Annual inventories must be completed and submitted. (CDRL A014).</p> | <p>100% compliance zero deviation from standard</p> | <p>Periodic Inspection</p>                |

|                                                                                                                                                                                                                                                                                                                                                                     |                                                                                                                                                                                                                                                                                                                                                           |                                                             |                                           |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|-------------------------------------------|
| Administrator of the results.                                                                                                                                                                                                                                                                                                                                       |                                                                                                                                                                                                                                                                                                                                                           |                                                             |                                           |
| <p><b>PRS #15 – PWS Para 3.9.4.1:</b></p> <p>At the completion of the contract, the Contractor and Government Representative, including a Government Property Book Representative, shall conduct a joint inventory. The Inventory Report shall be submitted to the KO, Government Property Administrator, Government Property Book Representative, and the COR.</p> | <p>Final Inventory: At the completion of the contract, the Contractor and Government representative(s) including a Government Property Book Representative, shall conduct a joint inventory. The Inventory Report shall be submitted to the KO, Government Property Administrator, Government Property Book Representative, and the COR. (CDRL A015).</p> | <p>100% compliance<br/>zero deviation<br/>from standard</p> | <p>Periodic Inspection</p>                |
| <p><b>PRS #16 – PWS Para 3.9.4.7:</b></p> <p>The Contractor shall maintain and provide utilization reports to authorized Government personnel as needed. Requirements for use and reporting shall be included as a CDRL in this contract. The report shall be forwarded to the COR at time of request.</p>                                                          | <p>Contractor to provide Government-Furnished Property Utilization Report to the COR upon request. See PWS 3.9.5.7 for contents of report. (A016)</p>                                                                                                                                                                                                     | <p>100% compliance<br/>zero deviation<br/>from standard</p> | <p>Customer Feedback, Random Sampling</p> |



|                                                                                                                                                                                                                                                                                                            |                                                                                                                                                                                                                                                                                                                                            |                                                             |                                               |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|-----------------------------------------------|
| <p><b>PRS #17 –<br/>PWS Para 5.1.4:</b></p> <p>The Contractor shall develop and document safety and security SOPs necessary to perform the duties assigned.</p>                                                                                                                                            | <p>Ground Targets Operation (GTO); The Contractor is responsible for developing/documenting safety and security SOPs necessary to perform duties assigned regarding GTO. The Contractor shall submit all SOPs to the COR for review at least 14 days prior to implementation and start of activities to ensure compliance. (CDRL A017)</p> | <p>100% compliance<br/>zero deviation<br/>from standard</p> | <p>Customer Feedback,<br/>Random Sampling</p> |
| <p><b>PRS #18 –<br/>PWS Para 5.2.2:</b></p> <p>The Contractor shall ensure that equipment and personnel are available to conduct all aspects of WSMR operations IAW mission schedule, timelines, and support plans. The Contractor shall not cause any testing delays or deficiencies in test support.</p> | <p>Day-of-Test-Support. The Contractor shall not cause any testing delays or deficiencies in test support. (CDRL A018)</p>                                                                                                                                                                                                                 | <p>100% compliance<br/>zero deviation<br/>from standard</p> | <p>Periodic Inspection</p>                    |
| <p><b>PRS #19 –<br/>PWS Para 5.8:</b></p> <p>The Contractor shall report ALL Contractor labor hours (including subcontractor labor hours) required for performance of services provided</p>                                                                                                                | <p>Service Contract Reporting; All information provided by the Contractor shall be accurate, complete, and not exceed suspense dates noted in corresponding paragraph above within PWS. (CDRL A019)</p>                                                                                                                                    | <p>100% compliance<br/>zero deviation<br/>from standard</p> | <p>100% Inspection</p>                        |

|                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                                                                                                                                                                                                                                                                                                                                                          |                                                     |                                           |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------|-------------------------------------------|
| under this contract via <a href="http://www.sam.gov">www.sam.gov</a> .                                                                                                                                                                                                                                                                                                                                                                           |                                                                                                                                                                                                                                                                                                                                                                          |                                                     |                                           |
| <p><b>PRS #20 – PWS Technical Exhibit A – Security Requirements 1.1.16:</b></p> <p>The Contractor shall develop an OPSEC Standard Operating Procedure (SOP) / Plan. The Contractor shall implement OPSEC measures as ordered by the Commander.</p>                                                                                                                                                                                               | <p>OSPEC SOP/Plan; The Contractor shall submit its developed OPSEC SOP/Plan within 90 days of contract award to the Government OPSEC Officer. The Contractor shall have an identified certified Level II OPSEC coordinator per AR 530-1. (CDRL A020)</p>                                                                                                                 | <p>100% compliance zero deviation from standard</p> | <p>Customer Feedback, Random Sampling</p> |
| <p><b>PRS #21 – PWS Technical Exhibit A – Security Requirements 1.1.22:</b></p> <p>The FSO shall provide the WSMR Personnel Security Manager (PSM) a list of all personnel, “Owned” or “Serviced” through the Joint Personnel Adjudication System (JPAS) and assigned to this contract within ten (10) workdays after contract award. The Contractor shall provide a monthly update to the COR and PSM by the first Wednesday of each month.</p> | <p>The FSO shall provide the WSMR Personnel Security Manager (PSM) a list of all personnel, “Owned” or “Serviced” through Joint Personnel Adjudication System (JPAS) and assigned to this contract within ten (10) workdays after contract award. The Contractor shall provide a monthly update to the COR and PSM by the first Wednesday of each month. (CDRL A021)</p> | <p>100% compliance zero deviation from standard</p> | <p>Customer Feedback, Random Sampling</p> |

|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                                                             |                                               |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|-----------------------------------------------|
| <p><b>PRS #22 –<br/>PWS Technical<br/>Exhibit B – Safety<br/>Requirements;<br/>Para 3, Mishap<br/>Notification:</b></p> <p>The Contractor shall notify the Safety Office telephonically at 575-678-3921/4229 during duty hours and 575-993-0637 after hours, within four (4) hours after initial notification of all mishaps or incidents for damage to DoD property (material plus labor) entrusted by this contract and employee injuries as a result of the contract operation.</p> | <p>Mishap/Incident Notification; The Contractor shall notify the Safety Office telephonically at 575-678-3921/4229 during duty hours and 575-993-0637 after hours, within 4 hours after initial notification of all mishaps/incidents. For incidents involving death or serious injury resulting loss or potential loss of life limb or eyesight of personnel, verbal notification is required immediately, with written notification provided one hour of verbal notification. A complete detailed report of the mishap/incident shall be sent within three calendar days to the Government Representative, the KO, or the ACO, with a copy to the PM, who will forward it to the Safety Office.<br/>(CDRL A022)</p> | <p>100% compliance<br/>zero deviation<br/>from standard</p> | <p>Customer Feedback,<br/>Random Sampling</p> |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|-----------------------------------------------|