



U.S. ARMY®



# ACC-APG Competitive Industry Updates

ACC-APG Division D

Current as of 25 January 2021





The following slides are for informational purposes ONLY. These are NOT formal solicitations / Requests for Proposals (RFP) / Requests for Quotes (RFQ). Do NOT submit any formal proposals / quotes to this posting. All information contained in this posting is subject to change without notice. The Government will not respond and/or reimburse for any feedback, questions or documentation provided by Industry in response to this posting.





# Army Test and Evaluation Command (ATEC)

Project Title: Information Technology Support Services (ITSS)

Project Summary: Information Technology support services for Army Test and Evaluation Command at multiple locations across the United States

Prior/Current Contract Information:

Contract Number: W91CRB-16-F-0009

Incumbent Contractor: Advanced Alliance Solutions Team

Note: This opportunity is expected to be a small business set-aside

Contract Type: Hybrid of Firm Fixed Price and Time and Materials (subject to change)

ROM: \$98 Million

Period of Performance: 5 year period of performance

Estimated Solicitation Release Date: 2<sup>nd</sup> Quarter of Fiscal Year 21

Contracting Contact: ACC-APG, Tara Casey, KO, [tara.l.casey.civ@mail.mil](mailto:tara.l.casey.civ@mail.mil)

**\*Subject to Cancellation**





# Army Test and Evaluation Command (ATEC)

Project Title: ATEC Headquarters Enterprise Consolidation of Range Support Services

Project Summary: Consolidation of five ATEC test range contracts to achieve cost savings and operational efficiencies. Aberdeen Test Center, Electronic Proving Ground, West Desert Test Center, White Sands Test Center, Yuma Test Center

Prior/Current Contract Information:

ATC: W91CRB-15-D-0018    EPG: W91RUS-16-C-0006

WDTC: W911S6-19-C-0004    WSTC: W91151-19-C-0008    YTC: W9124R-18-C-0001

Note: This opportunity is expected to be unrestricted

Contract Type: CPAF

ROM: \$6B

Period of Performance: 15 year Period of Performance

Estimated Solicitation Release Date: 4QFY21

Contracting Contact: ACC-APG, Erin Weber, KO, [erin.k.weber.civ@mail.mil](mailto:erin.k.weber.civ@mail.mil)

**\*Subject to Cancellation**







# Aberdeen Test Center (ATC)

Project Title: Aberdeen Test Center (ATC) Data Services

Project Summary: Data Collection, Technical Writing, and other services to ATC

Prior/Current Contract Information:

Contract Number: W91CRB-18-D-0014

Incumbent Contractor: The Logistics Company

Note: This opportunity is expected to be a small business set-aside

Contract Type: CPFF

ROM: \$216M

Period of Performance: 5 year ordering period, up to 7 year Period of Performance

Estimated Solicitation Release Date: 4QFY21

Contracting Contact: ACC-APG, Erin Weber, KO, [erin.k.weber.civ@mail.mil](mailto:erin.k.weber.civ@mail.mil)

**\*Subject to Cancellation**





# Aberdeen Test Center (ATC)

Project Title: Machining, Welding, Painting, and Fabrication Services

Project Summary: High quality welding, machining, fabrication, and paint shop services to ATC

Prior/Current Contract Information:

Contract Number: W91CRB-17-D-0005

Incumbent Contractor: Science and Technology Corporation

Note: This opportunity is expected to be a small business set-aside

Contract Type: CPFF with FFP CLINs

ROM: \$49M

Period of Performance: 5 year ordering period, up to 7 year Period of Performance

Estimated Solicitation Release Date: 3QFY21

Contracting Contact: ACC-APG, Elizabeth Nordell, KO, [elizabeth.m.nordell.civ@mail.mil](mailto:elizabeth.m.nordell.civ@mail.mil)

**\*Subject to Cancellation**





# Redstone Test Center (RTC)

Project Title: Redstone Test and Engineering Services (RTES)

Project Summary: Engineering and Technical Test Support Services to RTC

Prior/Current Contract Information:

Contract Number: W91CRB-17-D-0009

Incumbent Contractor: Engineering Research & Consulting, Inc.

Note: This opportunity is expected to be a small business set-aside

Contract Type: CPFF

ROM: \$994M

Period of Performance: 5 year ordering period, up to 7 year period of performance

Estimated Solicitation Release Date: 3QFY21

Contracting Contact: ACC-APG, Erin Weber, KO, [erin.k.weber.civ@mail.mil](mailto:erin.k.weber.civ@mail.mil)

**\*Subject to Cancellation**





# Rocky Mountain Arsenal (RMA)

Project Title: Rocky Mountain Arsenal (RMA) Environmental Remediation Services & Construction (ERSC)

Project Summary: Operations and Maintenance of Groundwater Testing and Environmental Remediation Equipment at Rocky Mountain Arsenal. Construction of a consolidated water treatment plant.

Prior/Current Contract Information:

Contract Number: W9125F-12-D-0001

Incumbent Contractor: Navarro Research & Engineering

Note: This opportunity is expected to be set-aside for small businesses.

Contract Type: CPIF with FFP and Cost CLINs

ROM: \$120M

Period of Performance: 9 year ordering period

Estimated Solicitation Release Date: 2QFY21

Contracting Contact: ACC-APG, Erin Weber, KO, [erin.k.weber.civ@mail.mil](mailto:erin.k.weber.civ@mail.mil)







# Chief Staff of the Army, G-3/5/7

Project Title: Technical Support Services

Project Summary: This is a non-personal services contract to provide on-site Headquarters, Department of the Army (HQDA) G-3/5/7, Command and Control (C2), Business Application, Database and Web Maintenance Services.

Prior/Current Contract Information:

Contract Number: W91CRB-20-C-0013

Incumbent Contractor: SSB, Inc.

Solicitation Number: W91CRB-19-R-0076

Note: This opportunity will be posted on FedBizOpps as a small business set aside.

Contract Type: CPFF

ROM: \$40M

Period of Performance: 5 year ordering period

Solicitation Closing Date: 28 January 2021

Contracting Contact: ACC-APG, Ian Warner, KO, [ian.a.warner.civ@mail.mil](mailto:ian.a.warner.civ@mail.mil)

**\*Subject to Cancellation**





# Chief Staff of the Army, G-3/5/7

Project Title: Combat Weapons of Mass Destruction (CWMD)

Project Summary: The Deputy Chief of Staff (DCS), G-3/5/7 is required to support, implement, and ensure compliance with international and regional treaties and agreements associated with arms control and Countering Weapons of Mass Destruction (CWMD).

Prior/Current Contract Information:

Contract Number: W91CRB-16-C-0009

Incumbent Contractor: SAIC

Solicitation Number: W91CRB-21-R-0010

Contract Type: FFP

ROM: \$7M

Period of Performance: 5 year period of performance

Solicitation Closing Date: 28 January 2021

Contracting Contact: ACC-APG, Ian Warner, KO, [ian.a.warner.civ@mail.mil](mailto:ian.a.warner.civ@mail.mil)

**\*Subject to Cancellation**





# DASA CE

Project Title: Operating and Support Management Information System (OSMIS)

Project Summary: The Deputy Assistant Secretary of the Army for Cost and Economics (DASA-CE) Mission is to provide the Army decision-makers with cost, performance, and economic analysis in the form of expertise, models, data, estimates, and analyses at all levels.

Prior/Current Contract Information:

Contract Number: W91CRB-16-C-0054

Incumbent Contractor: CALIBRE SYSTEMS, INC.

Solicitation Number: TBD

Contract Type: CPFF

ROM: \$30M

Period of Performance: 5 year ordering period

Solicitation Close Date: 2QFY21

Contracting Contact: ACC-APG, Alex Obriwin, KO, [alexander.s.obriwin.civ@mail.mil](mailto:alexander.s.obriwin.civ@mail.mil)

**\*Subject to Cancellation**





## Project Title: PPB BOS Recompete

Project Summary: The Program Budget Data Management Division (PBDMD) of the Deputy Chief of Staff (DCS), Army G-8, Program Analysis and Evaluation (PA&E) manages the PPBBOS contract, and will manage the PPBBOS-II contract. G-8, PA&E is responsible for providing support during the Department of Defense Planning, Programming, and Budgeting (PPB) process culminating in the annual submission of the Army's portion of the President's Budget.

## Prior/Current Contract Information:

Contract Number: W91CRB-16-F-0012

Incumbent Contractor: Northrop Grumman Systems Corporation

Solicitation Number: W91CRB-21-R-0007

Contract Type: CPFF

ROM: \$105M

Period of Performance: 5 year ordering period

Solicitation Close Date: 3QFY21

Contracting Contact: ACC-APG, Alex Obriwin, KO, [alexander.s.obriwin.civ@mail.mil](mailto:alexander.s.obriwin.civ@mail.mil)

**\*Subject to Cancellation**





Project Title: Force Development

Project Summary: The Force Development (FD) Directorate's overall responsibility is to provide fully equipped forces, in a fiscally constrained environment, that meet of the Army Force requirements outlined in the Army Campaign Plan (ACP).

Prior/Current Contract Information:

Contract Number: W91CRB-18-C-0034

Incumbent Contractor: MDB Group, LLC

Solicitation Number: TBD

Contract Type: T&M

ROM: \$38M

Period of Performance: 3 year ordering period

Solicitation Close Date: 4QFY21

Contracting Contact: ACC-APG, Alex Obriwin, KO, [alexander.s.obriwin.civ@mail.mil](mailto:alexander.s.obriwin.civ@mail.mil)

**\*Subject to Cancellation**







# Office of the Chief Secretary of the Army (OCSA)

Project Title: Army Senior Leadership Conferences Program

Project Summary: The Office of the Chief of Staff, Army (CSA) in order to plan, coordinate, and conduct various CSA strategic leader conferences. Conferences will occur within CONUS to include the National Capitol Region.

Prior/Current Contract Information:

Contract Number: W91CRB-17-D-0014

Incumbent Contractor: CALIBRE SYSTEMS, INC.

Solicitation Number: TBD

Contract Type: FFP

ROM: \$16M

Period of Performance: 5 year ordering period

Solicitation Close Date: 2QFY21

Contracting Contact: ACC-APG, Alex Obriwin, KO, [alexander.s.obriwin.civ@mail.mil](mailto:alexander.s.obriwin.civ@mail.mil)

**\*Subject to Cancellation**





# PEO Soldier

Project Title: Blast Pelvic Protector (BPP)

Project Summary: The BPP is part of the Soldier Protection System Torso and Extremity Protection (SPS TEP), designed as a blast harness worn over the Flame Resistance Army Combat Uniform and affords protection to the Soldier's pelvic region, femoral arteries, inner thigh, and lower abdominal organs in a blast or fragmentation event by reducing penetration of large threats and debris.

Prior/Current Contract Information:

Contract Number: W91CRB-15-D-0032/W91CRB-15-D-0033/  
W91CRB-15-D-0034

Incumbent Contractors: KDH Defense Systems; Bethel Industries

Contract Type: Delivery orders will be FFP

ROM: \$156M

Period of Performance: 5 year ordering period with options

Estimated Solicitation Release Date: 4QFY21

Contracting Contact: ACC-APG, Kelly Griffin, KO, [Kelly.L.griffin11.civ@mail.mil](mailto:Kelly.L.griffin11.civ@mail.mil)

**\*Subject to Cancellation**





# PEO Soldier

Project Title: Ballistic Combat Shirt (BCS)

Project Summary: The BCS is part of the Soldier Protection System Torso and Extremity Protection (SPS TEP), designed to function as an armored Army Combat Shirt (ACS). The non-ballistic materials used in the torso and sleeves are equal to the ACS in weight and functional characteristics, to include flame resistance and moisture wicking. The deltoid and upper thoracic portions of the BCS contain soft armor that provides protection from fragmenting munitions as well as handgun threats.

Prior/Current Contract Information:

Contract Number: W91CRB-15-D-0025/W91CRB-15-D-0026/  
W91CRB-16-D-0019

Incumbent Contractors: Point Blank Protective Apparel & Uniform; Carter Enterprises; Eagle Industries

Contract Type: Delivery orders will be FFP

ROM: \$628M

Period of Performance: 5 year ordering period with two 2-year options

Estimated Solicitation Release Date: W91CRB-21-R-0002, 3QFY21

Contracting Contact: ACC-APG, Terri Quick, KO, [theresa.s.quick.civ@mail.mil](mailto:theresa.s.quick.civ@mail.mil)

**\*Subject to Cancellation**





# PEO Soldier

Project Title: Next Generation Integrated Head Protection System (NG IHPS)

Project Summary: The NG IHPS will transition from IHPS LRIP by incorporating Polyethylene (PE) Film technology meeting the Threat P protection level without the use of the current attached Ballistic Applique.

Prior/Current Contract Information: IHPS LRIP

Contract Number: W91CRB-14-C-0005

Incumbent Contractor: Ceradyne

Contract Type: Delivery orders will be FFP

ROM: \$900M

Period of Performance: 5 year ordering period with options

Estimated Solicitation Release Date: 4QFY21

Contracting Contact: ACC-APG, Terri Quick, KO, [theresa.s.quick.civ@mail.mil](mailto:theresa.s.quick.civ@mail.mil)

**\*Subject to Cancellation**





# PEO Soldier

Project Title: MSV and PathFinder Shootpacks

Project Summary: A simulated, or surrogate, shoot pack representative of the soft armor system is used for hard armor testing in order to have a consistent soft armor base on which to test hard armor. The shoot pack is a 15-inch-by-15-inch packet that is comprised of the soft ballistic insert design and a cover.

Prior/Current Contract Information: N/A

Contract Type: Delivery orders will be FFP

ROM: \$34M

Period of Performance: 5 year ordering period.

Estimated Solicitation Release Date: 3QFY21

Contracting Contact: ACC-APG, Kelly Griffin, KO, [Kelly.L.Griffin11.civ@mail.mil](mailto:Kelly.L.Griffin11.civ@mail.mil)

**\*Subject to Cancellation**





# PEO Soldier

Project Title: NG IHPS Mandible and Visor

Project Summary:

The IHPS consists of a base ballistic protective shell (modular helmet (MH)), retention system, suspension system, helmet cover, mandible and visor, hearing protection, a Night Vision Device (NVD) bracket, and rail set. This solicitation procures the mandible and visor components only.

Prior/Current Contract Information:

Contract Number: W91CRB-14-C-0005

Incumbent Contractor: Ceradyne

Contract Type: Delivery orders will be FFP

ROM: \$50M

Period of Performance: 5 year ordering period.

Estimated Solicitation Release Date: 3QFY21

Contracting Contact: ACC-APG, Theresa.S.Quick, KO, [Theresa.S.Quick.civ@mail.mil](mailto:Theresa.S.Quick.civ@mail.mil)

**\*Subject to Cancellation**







# PEO Soldier

Project Title: Systems Engineering and Technical Assistance (SETA) PM IVAS

Project Summary:

The contractor shall provide comprehensive and wide ranging support to programs that increase Soldier capabilities. Support is required at all phases of the system lifecycle to include: engineering support services, logistics, technical analysis, acquisition planning and programmatic support, system design, development and acquisition support.

Prior/Current Contract Information:

Contract Number: W91CRB-19-F-0106

Incumbent Contract: CACI, Inc.

Contract Type: CPFF task order on Responsive Strategic Sourcing for Services (RS3)

ROM: \$243M

Period of Performance: One Year contract with four one-year option years.

Estimated Solicitation Release Date: 3QFY21

Contracting Contact: ACC-APG, Kelly.L.Griffin, KO, [Kelly.L.Griffin.civ@mail.mil](mailto:Kelly.L.Griffin.civ@mail.mil)

**\*Subject to Cancellation**





# PEO Soldier

Project Title: Family of Weapon Sights – Individual (FWS-I)

Project Summary: The FWS-I is a weapon mounted long-wave infrared sensor that provides imagery including a reticle boresighted to the host weapon in battlefield conditions (daylight, night, and obscurants).

Prior/Current Contract Information:

Contract Number: W91CRB-14-D-0011

Incumbent Contractor: DRS

Solicitation Number: W91CRB-21-R-0012

Contract Type: FFP

ROM: \$705M

Period of Performance: 5 years

Solicitation Release Date: 11 January 2021

Contracting Contact: ACC-APG, Pete Buckless, KO, [peter.p.buckless.civ@mail.mil](mailto:peter.p.buckless.civ@mail.mil)

**\*Subject to Cancellation**





# PEO Soldier

Project Title: Aviation Night Vision Imaging System (ANVIS), Intensifying Tubes and Spares

Project Summary: The ANVIS is a hand held or helmet mounted passive binocular system that provides the capability for pilots to fly at night. ANVIS will incorporate the high Figure of Merit (FOM) White Phosphor (WP) Image Intensifier (I2) tubes.

Prior/Current Contract Information:

Contract Number: W91CRB-12-D-0014 and W91CRB-12-D-0015

Incumbent Contractor: L-3 Technologies and Harris Corporation

Solicitation Number: TBD

Contract Type: FFP

ROM: <\$100M

Period of Performance: 5 years

Solicitation Released Date: 2QFY21

Contracting Contact: ACC-APG, George Hubbard, KO, [george.b.hubbard5.civ@mail.mil](mailto:george.b.hubbard5.civ@mail.mil)

**\*Subject to Cancellation**





# PEO Soldier

Project Title: Universal Battery Charger (UBC)

Project Summary: UBC provides Brigade Combat Teams (BCTs) with a lightweight, man-portable, modular, scalable, and robust charging capability to charge multiple battery types simultaneously for both dismounted Tier 1 (most austere) and mounted (vehicle) user operations and missions.

Prior/Current Contract Information:

Contract Number: W91CRB-16-D-0008

Incumbent Contractor: Thales Defense & Security, Inc.

Solicitation Number: TBD

Contract Type: FFP

ROM: TBD

Period of Performance: TBD

Estimated Solicitation Released Date: TBD

Contracting Contact: ACC-APG, George Hubbard, KO, [george.b.hubbard5.civ@mail.mil](mailto:george.b.hubbard5.civ@mail.mil)

**\*Subject to Cancellation**





# PEO Soldier

Project Title: Laser Target Locator Module (LTLM III)

Project Summary: LTLM III is a laser target locator with integrated Global Positioning System (GPS) that provides self-location and target location. This handheld device addresses the need of dismounted observers (Scouts, Fire Support Teams [FIST], Forward Observers [FO], Infantry, and selected maneuver force personnel) to fulfill a critical and immediate need for a lightweight, day/night capability to determine range, direction, and vertical angle to targets and objectively to digitally transmit this data.

Prior/Current Contract Information:

Contract Number: W91CRB-16-D-0018

Incumbent Contractor: Optics 1, Inc.

Solicitation Number: TBD

Contract Type: TBD

ROM: TBD

Period of Performance: TBD

Estimated Solicitation Released Date: TBD

Contracting Contact: ACC-APG, Pete Buckless, KO, [peter.p.buckless.civ@mail.mil](mailto:peter.p.buckless.civ@mail.mil)

**\*Subject to Cancellation**





# Army Materiel Command

Project Title: Litigation Support Services

Project Summary: Professional legal support services and products from early case assessment/pre-processing ingestion through trial utilizing state-of-the-art technology, including analytics and technology assisted review (“TAR”), and employing e-discovery best practices to process, review, analyze, and host electronically stored information (“ESI”).

Prior/Current Contract Information:

Contract Number: N/A

Incumbent Contractor: N/A

Solicitation Number: TBD

Contract Type: FFP

ROM: Approximately \$100M

Period of Performance: Five (5) years

Estimated Solicitation Released Date: TBD

Contracting Contact: ACC-APG, Pete Buckless, KO, [peter.p.buckless.civ@mail.mil](mailto:peter.p.buckless.civ@mail.mil)

**\*Subject to Cancellation**

