



MICC APBI

ADVANCE PLANNING BRIEFING FOR INDUSTRY

FY25 MICC APBI Requirement Briefings 419th Contracting Support Brigade (Day 3)

Mr. Luis O. Trinidad
Director

Office of Small Business Programs
Army Contracting Command -

Mission and Installation Contracting Command (MICC)



U.S. ARMY

Rules of Engagement

- ✓ Questions or comments may be submitted via the MS Teams live chat icon. We will make every effort to respond during the event.
- ✓ All questions and answers will be available within the original APBI SAM.gov posting approximately 30 days after the event.
<https://sam.gov/opp/8c4bb0cdda6f462a83b5af168dfb8936/view>
- ✓ Requirement slides will be emailed to all FY25 APBI registrants. A full 3-year forecast will also be posted to SAM.gov after the event.
- ✓ Your feedback is so important to us! Please take the time to complete the survey included in the chat.





Agenda

- ✓ **Commander, 419th Contracting Support Brigade**
- ✓ **OSBP Assistant Director, 419th Contracting Support Brigade**
- ✓ **Requirement Briefings**
- ✓ **Question and Answer Sessions**
- ✓ **Closing Remarks**







Mr. Percy D. Jones, Jr.
Deputy Commander

SGM Shantae R. Allen
Command Sergeant Major

419th Contracting Support Brigade
Mission & Installation Contracting Command
Fort Bragg, NC





419th Contracting Support Brigade Mission & Installation Contracting Command, Fort Bragg, NC



COL Douglas Ralph
Brigade Commander



Mr. Percy Jones
Senior Civilian Advisor



SGM Shantae Allen
Command Sergeant Major



Agenda

- **419th Contracting Support Brigade Capabilities**
- **Alignment and Integration**
- **FY24 Contracting - A Warfighting Function**
- **FY25 Small Business Initiatives**
- **Questions**



419th Contracting Support Brigade Capabilities



419th Contracting Support Brigade Capabilities: Strategically Driven | Operationally Focused | Tactically Prepared

Mission:

The 419th CSB delivers comprehensive contracting effects IOT enhance readiness from our installations to the tactical points of contact.

Mission Partner Alignment



419th CSB
COL Douglas Ralph
Mr. Percy Jones
SGM Shantae Allen



900th CBN
LTC Jonathan Gardner
Ms. Anna Walker
SGM Desmond Culler



922nd CBN
LTC Randalie Carter
Mr. Stephen Heath
SGM Renae Trujillo



925th CBN
LTC Desiree Dirige
Mr. Anthony Sligar
SGM Eric Kirkpatrick



904th CBN
LTC Devin Hammond
Mr. David Hale
SGM Angelina Hayes



905th CBN
LTC Adam Salazar
MSG Andre Furman



MICC McCoy
Ms. Megan Abbott
LTC Aditya Khurana



MICC Jackson
Ms. Cheryl Todd



MICC Buchanan
Ms. Debbie Lampe



Vision:

Sustain and rapidly deploy ready forces anywhere in the world to create advantages for the XVIII Airborne Corps, U. S. Army Special Operations Command, and U.S. Army Reserves Command through contracting support during integrated deterrence, crisis, and conflict.



Supported Commands

★★★★ FORSCOM HQ	★★★ USASOC	★★★ USARC HQ
★★★★ XVIII ABC HQ	★★★ 1st SFC (A)	★★★ 1st MSC
★★★★ 82nd ABN DIV	★★★ IMCOM IDR	★★★ 63rd RD
★★★ 3ID	★★★ ASC	★★★ 81st RD
★★★ 10th MTN DIV		★★★ 88th RD
★★★ 101st ABN DIV		

Other Mission Requirements

Contingency Contracting Support

- Rapid Theater Contract Support
- FOO Program Management
- Deployable CCOs (IRF/EC2N/CRF/Exercises)
- Integrated with global contracting assets

Mission Command Support

- Liaise between external acquisition equities and the supported unit (i.e. PEO, ACC Centers)
- OCSIC Advisor within a Joint/Combined contracting environment
- Facilitate use of External Contracts; Provide Administrative Contracting Officers

General Support

- Acquisition Advisors
- CARB Support
- Requirements Package Build Assistance
- Early identification of challenges through data management (i.e. Dashboard)
- Local Contracting Offices

Synchronize, Integrate, Deliver




FY24 Contracting - A Warfighting Function

PEO/Command	Dollars	Actions	%
IMCOM	\$501,824,274	3,275	53%
USARC	\$241,376,870	1,336	21%
FORSCOM	\$77,809,571	509	8%
TRADOC	\$25,956,181	460	7%
ASC	\$136,089,865	452	7%
USASOC	\$10,732,107	188	3%

Better Contracting Initiative

1. Leveraging Data Across Federal Agencies to Get Lower Prices and Better Terms
2. Saving Money and Avoiding Waste by Getting Contract Requirements Right the First Time
3. Utilize Common – Enterprise-Wide Software Licenses
4. Getting Better Value from Sole Source and Other High-Risk Contracts

Actions



■ IMCOM ■ USARC ■ FORSCOM ■ TRADOC ■ ASC ■ USASOC

7,160 actions, \$1.05 Billion Obligated, \$814M to Small Business!



FY25 Small Business Initiatives

419th CSB Small Business (SB) Initiatives

1. Continue to meet SB goals every year
 - 419th CSB exceeded all socio-economic goals for 8 years in a row (FY16 – FY23)
 - On track to meet SB goals in FY25
2. Increase & encourage SB participation through Army procurement/contract opportunities
 - System Award Management Registration/Access
 - Small Business set aside; simplified acquisition threshold (SAT) purchases
3. Leverage our Installation Office of Small Business Programs (OSBP)
 - Encourage communication and answer SB questions through OSBP email distro box; website is <https://www.army.mil/micc#org-small-business>
 - Continue to Train the Force on SB topics
4. Promote interaction & partnerships between SBA and OSBP
5. Encourage Subcontracting/Teaming/Partnerships for newly established SBs
 - Leverage acquisition forecast list on the small business website or search sam.gov for award notices

Small Business FY24 Metrics

Socio-Economic Category	Dollars Obligated	FY24 Achievements
Small Business (SB)	\$814,659,716.27	82.17%
SDB	\$479,278,508.75	48.34%
SDVOSB	\$202,199,200.20	20.39%
WOSB	\$204,712,501.31	20.65%
HUBZone	\$216,692,761.94	21.86%

We Embrace and Support Small Business!



Questions



COL Douglas Ralph
Brigade Commander



Mr. Percy Jones
Senior Civilian Advisor



SGM Shantae Allen
Command Sergeant Major





Ms. Ambre D. Wallitsch

Assistant Director

Office of Small Business Programs,
Army Contracting Command - Mission & Installation Contracting
Command,
419th Contracting Support Brigade,
Fort Bragg, NC





Agenda

- ✓ **Introduction**
- ✓ **Locations and Support**
- ✓ **Small Business Support**
- ✓ **FY24 Small Business Goal Achievements**
- ✓ **Top 10 NAICS**
- ✓ **Customer Based Spend FY23 – FY24**
- ✓ **Customer Based Spend Trending FY25**
- ✓ **The Do's and Don'ts of Small Business Contracting**
- ✓ **Mandatory Use / DoDAACs**
- ✓ **MICC Office of Small Business Programs Website**
- ✓ **Questions**





Introduction

- ✓ **Mission: MICC OSBP fosters acquisition opportunities to all small business categories where small businesses can best support soldiers and their families, thus ensuring Army Readiness and developing a viable, robust industrial base.**
- ✓ **Purpose: Serves as an advocate to maximize small business opportunities.**
 - Advises and assists acquisition team on small business matters to include, but not limited to:
 - Conducting training to acquisition and requiring activity personnel
 - Assisting in market research and acquisition strategies
 - Serving on Source Selection Advisory Committees & Evaluation Boards
 - Recommending small business set-asides
 - Verifying accuracy and timely submission of subcontracting plans





419th CSB OSBP Locations and Support

✓ Ms. Ambre Wallitsch, Assistant Director, located at Fort Bragg

- Supports 7 offices

Small Business Professionals (SBPs) – all located at Fort Bragg

✓ Mr. Mike Pressley

- Supports:
 - Fort Campbell: usarmy.jbsa.acc-micc.list.hq-sbs-campbell@army.mil
 - Fort Stewart: usarmy.jbsa.acc-micc.list.hq-sbs-stewart@army.mil

✓ Ms. Amanda Scott

- Supports:
 - Fort Buchanan: usarmy.jbsa.acc-micc.list.hq-sbs-buchanan@army.mil
 - Fort Drum: usarmy.jbsa.acc-micc.list.hq-sbs-drum@army.mil
 - Fort McCoy: usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil

✓ Mr. Eliud Temblador

- Supports:
 - Fort Jackson: usarmy.jbsa.acc-micc.list.hq-sbs-jackson@army.mil
 - Fort Bragg: usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil




✓ In FY24, the 419th Contracting Support Brigade executed more than 6,976 small business eligible contract actions valued at \$991M to include more than \$814.6M to American small businesses.

Category	Goal (%)	Achievement (%)	Variance (%)
SB	80.00%	82.16%	+2.16%
SDB	46.25%	48.34%	+2.09%
SDVOSB	17.53%	20.39%	+2.86%
WOSB	16.65%	20.64%	+7.44%
HUBZone	27.50%	21.85%	-5.64%

FY24 419th CSB Top 10 NAICS

419th CSB's FY24 Top 10 NAICS

Source: SAM (21-Feb-2025)





419th CSB Customer Based | FY23 – FY24 Spend

U.S. ARMY

FY23 Customer Spend	Actions	% Actions	Spend	% Spend
AMC *	4,024	52.55%	\$719,889,379	65.74%
DRU **	1,865	24.36%	\$227,270,984	20.76%
FORSCOM	614	8.02%	\$86,348,830	7.89%
TRADOC	500	6.53%	\$31,077,331	2.84%
ASCC	324	4.23%	\$23,262,664	2.12%
OTHER	311	4.06%	\$5,904,474	0.54%
AFC	15	0.20%	\$1,079,681	0.10%
NGB	3	0.04%	\$173,950	0.02%
PEO	1	0.01%	\$1	0.00%
Total	7,657		\$1,095,007,294	

Business Size	Actions	% Actions	Spend	% Spend
Other Than Small Business	1,029	13.44%	\$185,780,475	16.97%
Small Business	6,628	86.56%	\$909,226,819	83.03%
Total	7,657		\$1,095,007,294	

*AMC = IMCOM, ASC, JMC (Top 3)

**DRU = USARC, OCAR, MEDCOM (Top 3)

(Includes actions not eligible for small business set aside, e.g., AbilityOne)

FY24 Customer Spend	Actions	% Actions	Spend	% Spend
AMC*	3,781	55.05%	\$640,999,113	63.93%
DRU**	1,866	23.93%	\$268,861,452	24.60%
FORSCOM	509	7.67%	\$77,809,571	5.28%
TRADOC	460	5.12%	\$25,956,181	3.45%
ASCC	258	3.84%	\$20,184,009	2.02%
	250	4.08%	\$12,679,770	0.82%
NGB	9	0.18%	\$491,375	0.01%
AFC	8		\$129,804	
PEO	3		\$13,905	
Total	7,144		\$1,047,125,180	

Business Size	Actions	% Actions	Spend	% Spend
Other Than Small Business	855	13.45%	\$235,430,550	23.30%
Small Business	6,289	86.55%	\$811,694,630	76.70%
Total	7,144		\$1,047,125,180	

*AMC = IMCOM, ASC, AMC (Top 3)

**DRU = USARC, OCAR, USATEC (Top 3)

(Includes actions not eligible for small business set aside, e.g., AbilityOne)





419th CSB Customer Based | Trending in FY25

U.S. ARMY

FY25 Customer Spend	Actions	% Actions	Spend	% Spend
AMC *	911	55.38%	\$126,330,562	59.81%
DRU **	471	28.63%	\$58,638,676	27.76%
FORSCOM	103	6.26%	\$14,770,436	6.99%
TRADOC	81	4.92%	\$5,231,992	2.48%
OTHER	43	2.61%	\$1,369,902	0.65%
ASCC	30	1.82%	\$4,867,695	2.30%
NGB	4	0.24%	\$182,451	0.09%
Total	1,645		\$211,209,264	

Business Size	Actions	% Actions	Spend	% Spend
Other Than Small Business	221	13.45%	\$84,644,124	40.08%
Small Business	1,422	86.55%	\$126,565,140	59.92%
Total	1,643		\$211,209,264	

*AMC = IMCOM, ASC, AMC (Top 3)

**DRU = USARC, OCAR, USATEC (Top 3)

(Includes actions not eligible for small business set aside, e.g., AbilityOne)





Dos of Small Business Contracting

- ✓ DO register in System for Award Management (SAM) - <https://SAM.gov>
- ✓ DO become familiar with government contracting regulations
- ✓ DO research the contracting office and what they buy to determine if your capabilities match up
- ✓ DO search SAM.gov and respond to Sources Sought Notices/Requests for Information (RFIs)
- ✓ DO network and contact APEX Accelerators
- ✓ DO utilize the MICC Small Business website at <https://www.army.mil/micc#org-small-business>
- ✓ DO explore subcontracting, joint venture, and teaming opportunities
- ✓ DO schedule capability briefings with SBPs





U.S. ARMY

Don'ts of Small Business Contracting

- ✓ **DON'T set up a meeting before you're ready**
- ✓ **DON'T present a broad range of offerings**
- ✓ **DON'T rely on the same pitch**
- ✓ **DON'T be overly aggressive**
- ✓ **DON'T monopolize the conversation**
- ✓ **DON'T name drop senior leaders or competing companies**
- ✓ **DON'T ask for procurement sensitive information**
- ✓ **DON'T add SBPs to automated marketing emails**
- ✓ **DON'T only focus resources on being a prime contractor**





Mandatory Use / DoDAACs

✓ **IAW FAR Part 8**

- Ability One
- Federal Prison Industries (FPI)

✓ **CHESS**

- IT Requirements IAW Army Regulation (AR) 25-1

✓ **DoD Activity Address Code (DoDAAC)**

- Fort Campbell – W91248
- Fort Drum – W911S2
- Fort Jackson – W9124C
- Fort Bragg – W91247
- Fort McCoy – W911SA
- Fort Buchanan – W912C3
- Fort Stewart – W9124M





U.S. ARMY

MICC Office of Small Business Programs Website Overview

- ✓ <https://www.army.mil/micc#org-small-business>
- ✓ Provides information on the small business program
- ✓ Contains Doing Business with the MICC Guidebook
- ✓ Outlines requirements of a capability statement and where to upload
- ✓ Details contact information for Overseas Contract Opportunities
- ✓ Incorporates biannual MICC Advanced Acquisition Forecast
- ✓ Describes where to find Business Opportunities
- ✓ Defines Regulations and Policies



You may also provide written questions to us via email after this event. The question period will be open for ten (10) calendar days after the event; responses to questions will be posted approximately thirty (30) calendar thereafter. Submit questions electronically to usarmy.jbsa.acc-micc.list.hq-sbs-apbi@army.mil

Please include the company name, POC name, email address and phone number with your questions.







U.S. ARMY

Disclaimer

The information contained in the slides is for informational purposes only. The Army is not seeking proposals and will not accept any unsolicited proposals based on the information in this briefing.

The information contained in these slides does not commit the Government to contract for any supply or service whatsoever. MICC does not guarantee that it will issue a solicitation for the requirement and even if it does, it does not guarantee it will reflect the same requirement or even the same contract value as indicated on these slides.

When and if a solicitation is released, it will be synopsized on SAM.gov. It is the responsibility of the potential offerors to monitor the site for additional information pertaining to this requirement.

The information contained in this briefing does not contain sensitive source selection materials nor is intended to provide any potential offeror/bidder with any type of competitive advantage. The information contained in the slides is for informational purposes only.





419th CSB Requirements

Fort Bragg





Air Item Maintenance

- ✓ **Mission Partner:** XVIII ABC 82ND ABN Division
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** To provide parachute rigging support, service, and instructions in support of the Echo Company (E Co), 189th Division Support Sustainment Battalion (DSSB), 82d Airborne Division Support Battalion (ADSB), 82d Airborne Division (ABN DIV) at Fort Bragg, NC.
- ✓ **Forecasted Award Date:** 1 Sep 2026
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 30 Sep 2026 – 29 Sep 2028
 - Contract Type: FFP
 - Place of Performance: Fort Bragg, North Carolina
 - Anticipated NAICS: 561990 All Other Support Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124724F0357
 - Incumbent: LOGMET, LLC
 - Awarded Value: \$826,600.00
 - PoP/Ordering Period: 13 Sep 2024 – 29 Sep 2026
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 561990 All Other Support Services





Army Training Model Support Services

- ✓ **Mission Partner:** USARC
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** The contractor shall provide administrative support services necessary to effectively operate DEERS/RAPIDS workstations and issue common access cards (CAC) to eligible recipients.
- ✓ **Forecasted Award Date:** 26 Apr 2026
 - Forecasted Solicitation Date: 26 Jan 2025
 - Estimated PoP/Ordering Period: 26 Apr 2026 – 25 Apr 2031
 - Contract Type: FFP
 - Place of Performance: Fort Bragg, NC
 - Anticipated NAICS: 541611 Administrative Management and General Management Consulting Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: 47QRAA18D009D / W9124721F0116
 - Incumbent: Apogee Solutions, Inc.
 - Awarded Value: \$11.8 Million
 - PoP/Ordering Period: 26 May 2021 – 25 May 2026
 - Set-Aside: Woman-Owned Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 541611 Administrative Management and General Management Consulting Services





Base Operation Support Services

- ✓ **Mission Partner:** USARCENT
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** The Contractor shall provide on-site support for functions supporting services to analyze, interpret, evaluate, and integrate requirements and develop facilities and base camp engineering requirements.
- ✓ **Forecasted Award Date:** 3 Apr 2026
 - Forecasted Solicitation Date: 3 Jan 2025
 - Estimated PoP/Ordering Period: 3 Apr 2026 – 2 Apr 2031
 - Contract Type: FFP
 - Place of Performance: Shaw AFB, SC
 - Anticipated NAICS: 541330 Engineering Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: GS00Q14OADS144 / W9124723F0036
 - Incumbent: BB&E
 - Awarded Value: \$3.45 Million
 - PoP/Ordering Period: 2 Feb 2023 – 3 Apr 2026
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 541330 Engineering Services





Command Maintenance Evaluation and Training Support Services (COMET)

- ✓ **Mission Partner:** HQ FORSCOM
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** The U.S. Army Forces Command (FORSCOM) mission is to train, mobilize, deploy, sustain, and reconstitute combat ready forces to meet requirements of Combatant Commanders across the full spectrum of operations. The focus of the COMET program shall be on unit combat readiness.
- ✓ **Forecasted Award Date:** 1 Sep 2027
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 19 Sep 2027 – 18 Sep 2031
 - Contract Type: FFP
 - Place of Performance: Multiple locations - CONUS
 - Anticipated NAICS: 541614 Process, Physical Distribution, and Logistics Consulting Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124723C0064
 - Incumbent: VALKOS Corporation
 - Awarded Value: \$17.7 Million
 - PoP/Ordering Period: 20 Sep 2023 – 18 Sep 2027
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 541614 Process, Physical Distribution, and Logistics Consulting Services





DEERS RAPIDS Support Services

- ✓ **Mission Partner:** USARC
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** The contractor shall provide administrative support services necessary to effectively operate DEERS/RAPIDS workstations and issue common access cards (CAC) to eligible recipients.
- ✓ **Forecasted Award Date:** 28 May 2027
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 28 May 2027 – 27 May 2032
 - Contract Type: FFP
 - Place of Performance: Fort Bragg, NC
 - Anticipated NAICS: 561110 Office Administrative Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124722C0006
 - Incumbent: D2 Government Solutions
 - Awarded Value: \$10.1 Million
 - PoP/Ordering Period: 28 Jun 2022 - 27 Jun 2027
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 561110 Office Administrative Services





FORSCOM Language

- ✓ **Mission Partner:** HQ FORSCOM
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** The FORSCOM language and culture program (hereafter “program”) supports creativity and flexibility to meet the unique instruction needs of commanders requiring language and/or culture related capabilities for their personnel.
- ✓ **Forecasted Award Date:** 1 Oct 2025
 - Forecasted Solicitation Date: 30 May 2025
 - Estimated PoP/Ordering Period: 1 Nov 2025 – 31 Oct 2030
 - Contract Type: FFP
 - Place of Performance: Multiple locations - CONUS
 - Anticipated NAICS: 611630 Language Schools
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124720D9001
 - Incumbent: Chi-Chack, LLC
 - Awarded Value: \$29.1 Million
 - PoP/Ordering Period: 2 Jun 2020 – 30 Nov 2025
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 611630 Language Schools





G35 Analyst Support Contract

- ✓ **Mission Partner:** USARC
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** The contractor shall provide analyst support services to Army Reserve Staff Directorates which include but is not limited to force and resource readiness analysis, operational planning support and assessment of Army Reserve Missions. The support shall primarily pertain to Force Generation; Resource Allocation; and Army Reserve Transformation.
- ✓ **Forecasted Award Date:** 23 Jan 2027
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 23 Jan 2027 – 22 Jan 2030
 - Contract Type: FFP
 - Place of Performance: Fort Bragg, NC
 - Anticipated NAICS: 541611 Administrative Management and General Management Consulting Services
 - Set-Aside: 8(a) Competitive
- ✓ **Current Contract Information:**
 - Current Contract/Order: 47QRAD20D8154 / W9124724F0049
 - Incumbent: Dawson Solutions, LLC
 - Awarded Value: \$4.97 Million
 - PoP/Ordering Period: 23 Feb 2024 – 22 Feb 2027
 - Set-Aside: 8(a) Competitive
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 541611 Administrative Management and General Management Consulting Services





Identification Card Services

- ✓ **Mission Partner:** USAG
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** provide Defense Enrollment and Eligibility Reporting System (DEERS)/ Real Time Automated Personnel Identification System (RAPIDS) Common Access Card (CAC) support services for the Installation Management Command (IMCOM) at Fort Bragg, North Carolina
- ✓ **Forecasted Award Date:** 28 Feb 2026
 - Forecasted Solicitation Date: 16 Oct 2025
 - Estimated PoP/Ordering Period: 1 Mar 2026 – 28 Feb 2031
 - Contract Type: FFP
 - Place of Performance: Fort Bragg, NC
 - Anticipated NAICS: 541612 Human Resources Consulting Services
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124721C0015
 - Incumbent: BFG Enterprises, LLC
 - Awarded Value: \$1.12 Million
 - PoP/Ordering Period: 17 May 2021 - 28 Feb 2026
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 541612 Human Resources Consulting Services





Parent - Child Advocacy Services

- ✓ **Mission Partner:** USAG
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** This is a non-personal service to provide outreach services, administrative support, and awareness, education, and parenting skills training for the Family Advocacy Program on Fort Bragg.
- ✓ **Forecasted Award Date:** 21 Jan 2026
 - Forecasted Solicitation Date: 13 Nov 2025
 - Estimated PoP/Ordering Period: 2 Jan 2026 – 28 Feb 2031
 - Contract Type: FFP
 - Place of Performance: Fort Bragg, NC
 - Anticipated NAICS: 611699 All Other Miscellaneous Schools and Instruction
 - Set-Aside: WOSB
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124722C0008
 - Incumbent: Hyperion Biotechnologies, Inc.
 - Awarded Value: \$459,971.10
 - PoP/Ordering Period: 14 Mar 2022 - 22 Jan 2026
 - Set-Aside: WOSB
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 611699 All Other Miscellaneous Schools and Instruction





Liquid Food Composters Maintenance

- ✓ **Mission Partner:** USAG
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** To provide periodic repairs and annual scheduled maintenance to nine (9) liquid food composters on the Fort Bragg installation.
- ✓ **Forecasted Award Date:** 29 Jun 2025
 - Forecasted Solicitation Date: 20 May 2025
 - Estimated PoP/Ordering Period: 30 Jun 2025 – 29 Jun 2029
 - Contract Type: FFP
 - Place of Performance: Fort Bragg, NC
 - Anticipated NAICS: 811310 Commercial & Industrial Machinery and Equipment (except Automotive and Electronic) Repair and Maintenance
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124721P0011
 - Incumbent: Horizon Solutions Co
 - Awarded Value: \$106,455.32
 - PoP/Ordering Period: 1 Jul 2021 – 30 Jun 2025
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 811310 Commercial & Industrial Machinery and Equipment (except Automotive and Electronic) Repair and Maintenance





Machine Shop Maintenance

- ✓ **Mission Partner:** John F. Kennedy Special Warfare Center and School
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** The contractor shall provide all personnel, equipment, supplies, facilities, transportation, tools, materials, supervision, and other items of non-personal services necessary to perform maintenance and cleaning services to the Joint Armament Facility (JAF) Machine Shop.
- ✓ **Forecasted Award Date:** 1 Sep 2026
 - Forecasted Solicitation Date: 15 Jan 2026
 - Estimated PoP/Ordering Period: 30 Sep 2026 – 29 Sep 2031
 - Contract Type: FFP
 - Place of Performance: Fort Bragg, North Carolina
 - Anticipated NAICS: 811310 Commercial and Industrial Machinery and Equipment (except Automotive and Electronic) Repair and Maintenance
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124721C0063
 - Incumbent: Phillips Corporation
 - Awarded Value: \$366,112.00
 - PoP/Ordering Period: 30 Sep 2021 – 29 Sep 2026
 - Set-Aside: Unrestricted
 - Previous Source Selection: Sole Source
 - NAICS: 811310 Commercial and Industrial Machinery and Equipment (except Automotive and Electronic) Repair and Maintenance





Range Control Support Services

- ✓ **Mission Partner:** USASOC
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** The contractor shall provide Range Support Services. Services shall include certified Range Target Contractor support and perform range maintenance to include but not limited to weed eating, mowing grass, equipment maintenance, target construction and placement repairs.
- ✓ **Forecasted Award Date:** 1 Jun 2027
 - Forecasted Solicitation Date: 1 Oct 2026
 - Estimated PoP/Ordering Period: 1 Jun 2027 – 31 May 2032
 - Contract Type: FFP
 - Place of Performance: Fort Bragg, NC
 - Anticipated NAICS: 561210 Operation of Other Administrative Facilities and Service Buildings
 - Set-Aside: 8(a) Competitive
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124722P0077
 - Incumbent: Operations Services, Inc.
 - Awarded Value: \$5.48 Million
 - PoP/Ordering Period: 1 Aug 2022 – 30 Jun 2027
 - Set-Aside: 8(a) Competitive
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 561210 Operation of Other Administrative Facilities and Service Buildings





HDRS/DRC Rollers Replacement and Maintenance

- ✓ **Mission Partner:** XVIII ABC 82nd ABN DIV
- ✓ **MICC Office:** Fort Bragg
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-bragg@army.mil
- ✓ **Requirement:** to provide Heavy Drop Rigging site (HDRS) and the Deployment Readiness Cage (DRC) with maintenance services at Fort Bragg, North Carolina, 28310. These two facilities need roller replacement to meet the growing demand and changing weight requirements of equipment.
- ✓ **Forecasted Award Date:** 23 Jun 2025
 - Forecasted Solicitation Date: 23 Jul 2025
 - Estimated PoP/Ordering Period: 24 Jun 2025 – 23 Jun 2029
 - Contract Type: FFP
 - Place of Performance: Fort Bragg, NC
 - Anticipated NAICS: 332991 Ball and Boller Bearing Manufacturing
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124721C0022
 - Incumbent: Webb-Styles Co
 - Awarded Value: \$842,758.00
 - PoP/Ordering Period: 1 Oct 2021 – 24 Jun 2025
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 332991 Ball and Boller Bearing Manufacturing







Question and Answer Session






MICC APBI

ADVANCE PLANNING BRIEFING FOR INDUSTRY

10-MINUTE BREAK

Thank you for participating in our event.

Your feedback is important! Please take a few moments to take our short survey.



Take Survey

419th CSB Requirements

Fort Drum





Fire Suppression System Insp/Test/Maint Services

- ✓ **Mission Partner:** IMCOM - DPW
- ✓ **MICC Office:** Fort Drum
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-drum@army.mil
- ✓ **Requirement:** Provide all resources necessary to perform inspection, testing, and maintenance services of various fire alarm and fire suppression systems located on Fort Drum, NY as required by UFC 3-601-02 tables 2-1 through 2-31.
- ✓ **Forecasted Award Date:** 18 Jul 2025
 - Forecasted Solicitation Date: 2 May 2025
 - Estimated PoP/Ordering Period: 1 Sep 2025 - 31 Aug 2026
 - Contract Type: FFP
 - Place of Performance: Fort Drum, NY
 - Anticipated NAICS: 561621 Security Systems Services (except Locksmiths)
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911S224P6015
 - Incumbent: JJ Contracting Corp
 - Awarded Value: \$442,000.00
 - PoP/Ordering Period: 1 Sep 2024 - 31 Aug 2025
 - Set-Aside: Total Small Business
 - Previous Source Selection: Simplified Acquisition Procedures
 - NAICS: 561621 Security Systems Services (except Locksmiths)





Job Order Contract ID/IQ

- ✓ **Mission Partner:** IMCOM - DPW
- ✓ **MICC Office:** Fort Drum
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-drum@army.mil
- ✓ **Requirement:** This contract is for a broad range of Sustainment, Restoration and Modernization (SRM) work on real property at Fort Drum, New York. This contract will be an Indefinite Delivery/Indefinite Quantity (ID/IQ) type contract and will employ a wide variety of individual construction tasks (approximately 35,000). The scope of work will include tasks in a variety of trades, such as carpentry, road repair, roofing, excavation, fiber optics, building automation, interior electrical, exterior electrical, plumbing, sheet metal, painting, demolition, concrete masonry, and welding.
- ✓ **Forecasted Award Date:** 10 Mar 2027
 - Forecasted Solicitation Date: 15 June 2026
 - Estimated PoP/Ordering Period: 1 Jun 2027 – 31 May 2032
 - Contract Type: FFP
 - Place of Performance: Fort Drum, NY
 - Anticipated NAICS: 236220 Commercial and Institutional Building Construction
 - Set-Aside: Total Small Business
- ✓ **Current Contract/Order:** W911S222D8001
 - Incumbent: Cadence Contract Services, LLC
 - Awarded Value: \$110.0 Million
 - PoP/Ordering Period: 2 Jun 2022 – 31 May 2027
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 236220 Commercial and Institutional Building Construction





Direct Procurement Method (DPM) Services ID/IQ

- ✓ **Mission Partner:** ASFBn
- ✓ **MICC Office:** Fort Drum
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-drum@army.mil
- ✓ **Requirement:** Provide all resources, except Government Furnished Property (GFP), necessary to prepare personal property of military members and civilian employees for packing, containerization, drayage, delivery, unpacking, storage and related services on Fort Drum, NY.
- ✓ **Forecasted Award Date:** 1 Oct 2025
 - Forecasted Solicitation Date: 1 June 2025
 - Estimated PoP/Ordering Period: 1 Jan 2026 - 31 Dec 2030
 - Contract Type: FFP
 - Place of Performance: Fort Drum, NY
 - Anticipated NAICS: 488991 Packing and Crating
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911S221D6000
 - Incumbent: A&M Mosca Inc
 - Awarded Value: \$3.60 Million
 - PoP/Ordering Period: 1 Jan 2021 - 31 Dec 2025
 - Set-Aside: Total Small Business
 - Previous Source Selection: Simplified Acquisition Procedures
 - NAICS: 488991 Packing and Crating





419th CSB Requirements

Fort Buchanan





Electrical Substation PM Services

- ✓ **Mission Partner:** USAG
- ✓ **MICC Office:** Fort Buchanan
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-buchanan@army.mil
- ✓ **Requirement:** Contractor shall provide all required to provide electrical substation preventative maintenance at Fort Buchanan, Puerto Rico.
- ✓ **Forecasted Award Date:** 25 Aug 2026
 - Forecasted Solicitation Date: 15 Jan 2026
 - Estimated PoP/Ordering Period: 25 Sep 2026 – 24 Sep 2031
 - Contract Type: FFP
 - Place of Performance: Fort Buchanan, PR
 - Anticipated NAICS: 238210 Electrical Contractors and Other Wiring Installation Contractors
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W912C322C0002
 - Incumbent: ARB, Inc.
 - Awarded Value: \$1.83 Million
 - PoP/Ordering Period: 26 Sep 2023 - 25 Sep 2026
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 238210 Electrical Contractors and Other Wiring Installation Contractors





Fire Alarm Preventative Maintenance Services

- ✓ **Mission Partner:** USAG
- ✓ **MICC Office:** Fort Buchanan
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-buchanan@army.mil
- ✓ **Requirement:** Contractor shall provide Fire Protection Systems Preventive Maintenance and Repairs to all buildings at Fort Buchanan, Puerto Rico.
- ✓ **Forecasted Award Date:** 30 Jan 2026
 - Forecasted Solicitation Date: 13 Nov 2025
 - Estimated PoP/Ordering Period: 1 Mar 2026 – 28 Feb 2031
 - Contract Type: FFP
 - Place of Performance: Fort Buchanan, PR
 - Anticipated NAICS: 561621 Security Alarm Systems
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W912C320C0007
 - Incumbent: Professional Alarm Systems, Inc.
 - Awarded Value: \$1.81 Million
 - PoP/Ordering Period: 15 Sep 2020 - 14 Mar 2026
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 561621 Security Alarm Systems





Drinking Water Sampling Services

- ✓ **Mission Partner:** USAG
- ✓ **MICC Office:** Fort Buchanan
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-buchanan@army.mil
- ✓ **Requirement:** Contractor shall provide all required to perform sampling and chemical analysis of drinking water distribution systems at Fort Buchanan, Puerto Rico.
- ✓ **Forecasted Award Date:** 30 Aug 2026
 - Forecasted Solicitation Date: 1 Apr 2026
 - Estimated PoP/Ordering Period: 1 Nov 2026 – 31 Oct 2031
 - Contract Type: FFP
 - Place of Performance: Fort Buchanan, PR
 - Anticipated NAICS: 541380 Testing Laboratories and Services
 - Set-Aside: Unrestricted Full and Open Competition
- ✓ **Current Contract Information:**
 - Current Contract/Order: W912C322C0002
 - Incumbent: ARB, Inc.
 - Awarded Value: \$170,739.20
 - PoP/Ordering Period: 1 Nov 2023 - 31 Oct 2026
 - Set-Aside: Unrestricted
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 541380 Testing Laboratories and Services





Refuse Collection Services

- ✓ **Mission Partner:** USAG
- ✓ **MICC Office:** Fort Buchanan
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-buchanan@army.mil
- ✓ **Requirement:** Contractor shall provide Refuse collection and disposal of 89 containers at Fort Buchanan, Puerto Rico.
- ✓ **Forecasted Award Date:** 30 Nov 2025
 - Forecasted Solicitation Date: 30 Apr 2026
 - Estimated PoP/Ordering Period: 1 Jan 2027 – 31 Dec 2032
 - Contract Type: FFP
 - Place of Performance: Fort Buchanan, PR
 - Anticipated NAICS: 562112 Hazardous Waste Collection
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W912C322C0002
 - Incumbent: ARB, Inc.
 - Awarded Value: \$1.83 Million
 - PoP/Ordering Period: 31 Dec 2022 - 1 Jan 2026
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 562112 Hazardous Waste Collection







Question and Answer Session






MICC APBI

ADVANCE PLANNING BRIEFING FOR INDUSTRY

10-MINUTE BREAK

Thank you for participating in our event.

Your feedback is important! Please take a few moments to take our short survey.



Take Survey

419th CSB Requirements

Fort Campbell





A&E IDIQ

- ✓ **Mission Partner:** USAG
- ✓ **MICC Office:** Fort Campbell
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-campbell@army.mil
- ✓ **Requirement:** All projects and work to be performed will be located at the place of performance identified at the Task Order level. All design and engineering work will be performed at the A&E's firm, except for project site visits, meetings, inspection services, and testing which will be conducted at the applicable Installation.
- ✓ **Forecasted Award Date:** 29 Sep 2025
 - Forecasted Solicitation Date: 30 Jul 2025
 - Estimated PoP/Ordering Period: 29 Sep 2025 – 28 Sep 2033
 - Contract Type: FFP
 - Place of Performance: Enterprise Solution
 - Anticipated NAICS: 541330 Engineering Services
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: New Requirement
 - Incumbent: N/A
 - Awarded Value: N/A
 - PoP/Ordering Period: N/A
 - Set-Aside: N/A
 - Previous Source Selection: N/A
 - NAICS: N/A





Combatives Training

- ✓ **Mission Partner:** 1ST SFC(A)
- ✓ **MICC Office:** Fort Campbell
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-campbell@army.mil
- ✓ **Requirement:** The contractor shall provide Special Operations Combatives Program, tactical weapons training, and hand to hand role player capabilities. Establish, implement, and operate a program to train in conventional and unconventional hand to hand combat techniques and the use of blade and blunt weapons.
- ✓ **Forecasted Award Date:** 30 Sep 2026
 - Forecasted Solicitation Date: 30 Jul 2025
 - Estimated PoP/Ordering Period: 30 Sep 2026 – 29 Sep 2031
 - Contract Type: FFP
 - Place of Performance: Fort Campbell, KY
 - Anticipated NAICS: 611620 Sports and Recreation Instruction
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124821P0024
 - Incumbent: Weatherford Group, INC
 - Awarded Value: \$498,000.00
 - PoP/Ordering Period: 30 Sep 2021 – 29 Sep 2026
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 611620 Sports and Recreation Instruction





Chiller Inspection Services

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Campbell
- ✓ **SBP Email:** usarmy.ibsa.acc-micc.list.hq-sbs-campbell@army.mil
- ✓ **Requirement:** The contractor shall coordinate 3 inspections and 1 annual service inspection with the COR and the Central Energy Plant technicians for the services, system upgrades, and equipment replacement for three Daikin Magnetic Bearing Centrifugal Chillers.
- ✓ **Forecasted Award Date:** 29 Jun 2025
 - Forecasted Solicitation Date: 15 May 2025
 - Estimated PoP/Ordering Period: 30 Jun 2025 - 29 Jun 2030
 - Contract Type: FFP
 - Place of Performance: Fort Campbell, KY
 - Anticipated NAICS: 561210 Facilities Support Services
 - Set-Aside: Unrestricted
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124820F0193
 - Incumbent: Daikin Applied Americas, Inc
 - Awarded Value: \$471,000.00
 - PoP/Ordering Period: 6 Jul 2020 - 30 Jun 2025
 - Set-Aside: Unrestricted
 - Previous Source Selection: Other
 - NAICS: 561210 Facilities Support Services





Screaming Eagle Networking University Training

- ✓ **Mission Partner:** FORSCOM
- ✓ **MICC Office:** Fort Campbell
- ✓ **SBP Email:** usarmy.ibsa.acc-micc.list.hq-sbs-campbell@army.mil
- ✓ **Requirement:** The contractor shall provide two distinct training categories: Army tactical communications systems (TCS) training, and information technology (IT) certification training and testing.
- ✓ **Forecasted Award Date:** 15 Dec 2025
 - Forecasted Solicitation Date: 15 Aug 2025
 - Estimated PoP/Ordering Period: 30 Mar 2026 – 29 Mar 2031
 - Contract Type: FFP
 - Place of Performance: Fort Campbell, KY
 - Anticipated NAICS: 611420 Computer Training
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124821P0023
 - Incumbent: Phase II Staffing and Contracting, LLC
 - Awarded Value: \$3.45 Million
 - PoP/Ordering Period: 30 Sep 2021 – 29 Mar 2026
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 611420 Computer Training





Environmental Regulatory Compliance

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Campbell
- ✓ **SBP Email:** usarmy.ibsa.acc-micc.list.hq-sbs-campbell@army.mil
- ✓ **Requirement:** The contractor shall provide Toxic Substance Control Act (TSCA); Clean Air Act (CAA)/Permit Compliance; Clean Water Act (CWA); and Underground Injection Control System (UIC) program services.
- ✓ **Forecasted Award Date:** 1 Apr 2026
 - Forecasted Solicitation Date: 12 Jan 2026
 - Estimated PoP/Ordering Period: 1 Apr 2026 - 30 Mar 2031
 - Contract Type: FFP
 - Place of Performance: Fort Campbell, KY
 - Anticipated NAICS: 562910 Remediation Services
 - Set-Aside: 8(a) Competitive
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124821F0250
 - Incumbent: Dawson Solutions, LLC
 - Awarded Value: \$5.90 Million
 - PoP/Ordering Period: 27 Sep 2021 - 31 Mar 2026
 - Set-Aside: 8(a) Competitive
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 562910 Remediation Services





Dryer Duct/Vent System Maintenance IDIQ

- ✓ **Mission Partner:** USAG
- ✓ **MICC Office:** Fort Campbell
- ✓ **SBP Email:** usarmy.ibsa.acc-micc.list.hq-sbs-campbell@army.mil
- ✓ **Requirement:** The contractor shall provide maintenance services for Government-owned washers and dryers. Services include scheduling and performance of preventative maintenance, responding to service calls, and other associated work.
- ✓ **Forecasted Award Date:** 30 May 2027
 - Forecasted Solicitation Date: 15 Dec 2026
 - Estimated PoP/Ordering Period: 30 May 2027 – 29 May 2032
 - Contract Type: FFP
 - Place of Performance: Fort Campbell, KY
 - Anticipated NAICS: 811412 Dry Cleaning and Laundry Services
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124822D0002
 - Incumbent: Avalon Contracting, INC
 - Awarded Value: \$4.00 Million
 - PoP/Ordering Period: 30 May 2022 – 29 May 2027
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 811412 Dry Cleaning and Laundry Services





Job Order Contract

- ✓ **Mission Partner:** USAG
- ✓ **MICC Office:** Fort Campbell
- ✓ **SBP Email:** usarmy.ibsa.acc-micc.list.hq-sbs-campbell@army.mil
- ✓ **Requirement:** The contractor shall provide all personnel, equipment, tools, material, and supervision to support sustainment, renovation and modernization construction services to installation facilities and components.
- ✓ **Forecasted Award Date:** 4 Dec 2026
 - Forecasted Solicitation Date: 15 Aug 2026
 - Estimated PoP/Ordering Period: 30 May 2027 – 29 May 2032
 - Contract Type: FFP
 - Place of Performance: Fort Campbell, KY
 - Anticipated NAICS: 236220 Commercial and Institutional Building Construction
 - Set-Aside: Women-Owned Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124824D4004 / W9124824D4005
 - Incumbent: GMH-C JV LLC / Osprey Management LLC
 - Awarded Value: \$49.50 Million
 - PoP/Ordering Period: 4 Dec 2023 – 3 Dec 2026
 - Set-Aside: Women-Owned Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 236220 Commercial and Institutional Building Construction







Question and Answer Session






MICC APBI

ADVANCE PLANNING BRIEFING FOR INDUSTRY

LUNCH

Thank you for participating in our event.

Your feedback is important! Please take a few moments to take our short survey.



Take Survey



419th CSB Requirements

Fort Jackson





Pest Control Management Support Services

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Jackson
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-jackson@army.mil
- ✓ **Requirement:** The contractor shall perform scheduled and unscheduled pest management services. These services include pest surveillance, pest identification, breeding site removal, pesticide applications and other required actions to control pests in and around buildings and facilities.
- ✓ **Forecasted Award Date:** 1 Jan 2026
 - Forecasted Solicitation Date: 1 Jun 2025
 - Estimated PoP/Ordering Period: 1 Jan 2026 - 31 Dec 2030
 - Contract Type: FFP
 - Place of Performance: Columbia, SC
 - Anticipated NAICS: 561710 Exterminating and Pest Control Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124C21C0003
 - Incumbent: Gregory Pest Control, LLC
 - Awarded Value: \$710,000.00K
 - PoP/Ordering Period: 31 Dec 2020 - 31 Dec 2025
 - Set-Aside: Unrestricted
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 561710 Exterminating and Pest Control Services





Institute for Religious Leadership (IRL) Administrative Support

- ✓ **Mission Partner:** TRADOC
- ✓ **MICC Office:** Fort Jackson
- ✓ **SBP Email:** usarmy.ibsa.acc-micc.list.hq-sbs-jackson@army.mil
- ✓ **Requirement:** The Contractor shall provide management administrative support services to the Institute for Religious Leadership (IRL) and the Department of the Army Chief of Chaplains Recruiting and Endorser Relation and Reserve Component Integration Directorates.
- ✓ **Forecasted Award Date:** TBD
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: TBD
 - Contract Type: FFP
 - Place of Performance: Columbia, SC
 - Anticipated NAICS: 541611 Administrative Management and General Management Consulting Services
 - Set-Aside: Woman-Owned Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: 47QRAD20D1062 / W9124C22F0072
 - Incumbent: Network Runners, Inc.
 - Awarded Value: \$1.40 Million
 - PoP/Ordering Period: 30 Sep 2022 – 29 Sep 2027
 - Set-Aside: Woman-Owned Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 541611 Administrative Management and General Management Consulting Services





GFEBS Sustainment Training

- ✓ **Mission Partner:** TRADOC
- ✓ **MICC Office:** Fort Jackson
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-jackson@army.mil
- ✓ **Requirement:** The Contractor shall provide digital training products to complement, enhance, and correlate to the tasks (business processes/battle drills) that are required at all levels of the FC community, to include the GFEBS Sensitive Activities (GFEBS-SA) community.
- ✓ **Forecasted Award Date:** TBD
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: TBD
 - Contract Type: FFP
 - Place of Performance: Columbia, SC
 - Anticipated NAICS: 541611 - Administrative Management and General Management Consulting Services
 - Set-Aside: 8(a) Competitive
- ✓ **Current Contract Information:**
 - Current Contract/Order: 47QRAA23D0046 / W9124C23F0023
 - Incumbent: Eagle Harbor, LLC
 - Awarded Value: \$4.30 Million
 - PoP/Ordering Period: 6 Apr 2023 - 6 Feb 2026
 - Set-Aside: 8(a) Competitive
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 541611 Administrative Management and General Management Consulting Services





Human Resource Transformation

- ✓ **Mission Partner:** SSI
- ✓ **MICC Office:** Fort Jackson
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-jackson@army.mil
- ✓ **Requirement:** The Contractor shall provide support to the Adjutant General School in its efforts to develop the associated military HR doctrine, tactics, techniques, and procedures utilized by Brigade and Battalion S1 sections and theater HR structures and execute Army-wide HR training envisioned and created by HR Transformation.
- ✓ **Forecasted Award Date:** TBD
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: TBD
 - Contract Type: FFP (Historically)
 - Place of Performance: Columbia, SC
 - Anticipated NAICS: 541612 Human Resources Consulting Services
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: GS02Q16DCR0109 / W9124C24F0012
 - Incumbent: The Millennium Group International, LLC
 - Awarded Value: \$3.70 Million
 - PoP/Ordering Period: 16 Feb 2024 – 15 Nov 2026
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 541612 Human Resources Consulting Services





Post-Wide Solid Waste Management Services

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Jackson
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-jackson@army.mil
- ✓ **Requirement:** The Contractor shall dispose of all commercial, industrial, and community activity waste in accordance with (IAW) all applicable Federal, State, and local laws and regulations.
- ✓ **Forecasted Award Date:** 7 Nov 2026
 - Forecasted Solicitation Date: 1 Jun 2026
 - Estimated PoP/Ordering Period: 8 Nov 2026 – 7 Nov 2031
 - Contract Type: FFP
 - Place of Performance: Columbia, SC
 - Anticipated NAICS: 562111 Solid Waste Collection
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124C22D0001
 - Incumbent: Specpro Sustainment and Environmental
 - Awarded Value: \$7.80 Million
 - PoP/Ordering Period: 8 Nov 2021 - 7 Nov 2026
 - Set-Aside: 8(a)
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 562111 Solid Waste Collection





419th CSB Requirements

Fort Stewart





Clean Lift Stations, Removal of Grease

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Stewart
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-stewart@army.mil
- ✓ **Requirement:** The contractor shall provide removal of grease from lift stations, pump out grease traps and pick-up/dispose of used cooking oil on Fort Stewart and Hunter Army Airfield (HAAF).
- ✓ **Forecasted Award Date:** 1 Jul 2025
 - Forecasted Solicitation Date: 25 Apr 2025
 - Estimated PoP/Ordering Period: 1 Sep 2025 - 31 Aug 2031
 - Contract Type: Firm Fixed Price (FFP)
 - Place of Performance: Fort Stewart and Hunter Army Airfield, GA (FSGA/HAAF)
 - Anticipated NAICS: 562998 All Other Miscellaneous Waste Management Services
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124M20P0052
 - Incumbent: Oreogin, Inc.
 - Awarded Value: \$648,000.00
 - PoP/Ordering Period: 24 Jul 2020 - 31 Aug 2025
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 562998 All Other Miscellaneous Waste Management Services





Elevator Maintenance and Repair Services

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Stewart
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-stewart@army.mil
- ✓ **Requirement:** The contractor shall provide monthly preventive maintenance, repairs, inspections, testing and certification services of elevators. The contractor is responsible to provide all parts required for preventive maintenance (PM) of elevators and all repair parts for demand maintenance (DM).
- ✓ **Forecasted Award Date:** 1 Aug 2026
 - Forecasted Solicitation Date: 1 May 2026
 - Estimated PoP/Ordering Period: 1 Sep 2026 - 31 Aug 2031
 - Contract Type: Firm Fixed Price
 - Place of Performance: Fort Stewart and Hunter Army Airfield, GA (SGA/HAAF)
 - Anticipated NAICS: 238290 Other Building Equipment Contractors
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124M21P0040
 - Incumbent: Heritage Services, LLC
 - Awarded Value: \$617,000.00
 - PoP/Ordering Period: 30 Aug 2021 - 31 Aug 2026
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 238290 Other Building Equipment Contractors





Hangar Door Maintenance and Repair

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Stewart
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-stewart@army.mil
- ✓ **Requirement:** The contractor shall perform maintenance and repairs on hangar doors in accordance with the original equipment manufacturer's recommendations; all applicable Federal, State, and local laws, regulations, and directives.
- ✓ **Forecasted Award Date:** 1 Nov 2025
 - Forecasted Solicitation Date: 9 May 2025
 - Estimated PoP/Ordering Period: 1 Jan 2026 - 31 Dec 2031
 - Contract Type: Firm Fixed Price
 - Place of Performance: Fort Stewart and Hunter Army Airfield, GA (FSGA/HAAF)
 - Anticipated NAICS: 811310 Commercial and Industrial Machinery and Equipment (except Automotive and Electronic) Repair and Maintenance
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124M21P0009
 - Incumbent: RS Support Service, LLC
 - Awarded Value: \$785,000.00
 - PoP/Ordering Period: 30 Dec 2020 - 31 Dec 2025
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 811310 Commercial and Industrial Machinery and Equipment (except Automotive and Electronic) Repair and Maintenance





Locate Utilities

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Stewart
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-stewart@army.mil
- ✓ **Requirement:** The contractor shall properly identify all underground utilities for the Directorate of Public Works (DPW). The contractor is responsible for providing all parts required for Preventive Maintenance (PMs) and all repair parts required for Demand Maintenance (DMs).
- ✓ **Forecasted Award Date:** 1 Mar 2026
 - Forecasted Solicitation Date: 1 Nov 2025
 - Estimated PoP/Ordering Period: 1 Apr 2026 - 31 Mar 2031
 - Contract Type: Firm Fixed Price
 - Place of Performance: Fort Stewart and Hunter Army Airfield, GA (FSGA/HAAF)
 - Anticipated NAICS: 561990 All Other Support Services
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124M21C0002
 - Incumbent: Bateman Civil Survey Company, PC
 - Awarded Value: \$715,000.00
 - PoP/Ordering Period: 1 Apr 2021 - 31 Mar 2026
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 561990 All Other Support Services





Aerial Burning

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Stewart
- ✓ **SBP Email:** usarmy.ibsa.acc-micc.list.hq-sbs-stewart@army.mil
- ✓ **Requirement:** Contractor shall provide a helicopter and qualified contracted pilot to assist in natural resource missions, including but not limited to aerial ignition, for prescribed burning. Other flight missions may include wildfire monitoring/reconnaissance, range or timber inspections, personnel transport, installation boundary surveillance and reconnaissance, and any other administrative or natural resource related flight missions.
- ✓ **Forecasted Award Date:** 1 Aug 2026
 - Forecasted Solicitation Date: 1 Jun 2026
 - Estimated PoP/Ordering Period: 1 Nov 2026 – 31 Oct 2029
 - Contract Type: Firm Fixed Price
 - Place of Performance: Fort Stewart, GA
 - Anticipated NAICS: 115310 Support Activities for Forestry
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124M24P0005
 - Incumbent: HeloAir, Inc.
 - Awarded Value: \$1.60 Million
 - PoP/Ordering Period: 1 Nov 2023 – 31 Oct 2026
 - Set-Aside: Total Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 115310 Support Activities for Forestry





Solid Waste Management Recycling Services

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Stewart
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-stewart@army.mil
- ✓ **Requirement:** Contractor shall provide Solid Waste Management Recycling Services in support of the Fort Stewart Directorate of Public Works (DPW) sustainability objectives to preserve on-post landfill's remaining capacity, extending useful life consistent with federal, state, and local regulatory requirements.
- ✓ **Forecasted Award Date:** 1 Aug 2026
 - Forecasted Solicitation Date: 16 Mar 2026
 - Estimated PoP/Ordering Period: 1 Nov 2026 – 31 Oct 2031
 - Contract Type: Firm Fixed Price
 - Place of Performance: Fort Stewart and Hunter Army Airfield, GA
 - Anticipated NAICS: 562920 Materials Recovery Facilities
 - Set-Aside: 8(a) Competitive
- ✓ **Current Contract Information:**
 - Current Contract/Order: W9124M22C0004
 - Incumbent: TeraSense, Inc.
 - Awarded Value: \$6.40 Million
 - PoP/Ordering Period: 2 Nov 2021 – 31 Oct 2026
 - Set-Aside: 8(a) Competed
 - Previous Source Selection: Trade-Off
 - NAICS: 562920 Materials Recovery Facilities







Question and Answer Session






MICC APBI

ADVANCE PLANNING BRIEFING FOR INDUSTRY

10-MINUTE BREAK

Thank you for participating in our event.

Your feedback is important! Please take a few moments to take our short survey.



Take Survey

419th CSB Requirements

Fort McCoy





Grounds Service / Maintenance

- ✓ **Mission Partner:** USARC
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall provide all personnel, labor, equipment, supplies, transportation, tools, materials, supervision, and other items services necessary to ensure the upkeep, appearance, and functionality of outdoor grounds and spaces.
- ✓ **Forecasted Award Date:** 30 Mar 2026
 - Forecasted Solicitation Date: 29 Jan 2026
 - Estimated PoP/Ordering Period: 1 Apr 2026 – 31 Mar 2031
 - Contract Type: Firm Fixed Price
 - Place of Performance: Multiple locations - CONUS
 - Anticipated NAICS: 561730 Landscaping Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA21P3030
 - Incumbent: Four Seasons Maintenance
 - Awarded Value: \$359,000.00
 - PoP/Ordering Period: 1 Apr 2021 – 31 Mar 2026
 - Set-Aside: Women-Owned Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 561730 Landscaping Services



Grounds Service/Maintenance (Con't)

- ✓ **Forecasted Award Date:** 30 Mar 2026
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 1 Apr 2026 – 31 Mar 2031
 - Contract Type: Firm Fixed Price
 - Place of Performance: Indiana Multiple locations
 - Anticipated NAICS: 561730 Landscaping Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA21P3035
 - Incumbent: KPEM, LLC
 - Awarded Value: \$267,000.00
 - PoP/Ordering Period: 1 Apr 2021 – 31 Mar 2026
 - Set-Aside: Women-Owned Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 561730 Landscaping Services



Grounds Service/Maintenance (Con't)

- ✓ **Forecasted Award Date:** 30 Jan 2026
 - Forecasted Solicitation Date: 1 Dec 2025
 - Estimated PoP/Ordering Period: 1 Feb 2026 – 31 Jan 2031
 - Contract Type: Firm Fixed Price
 - Place of Performance: Indiana Multiple locations
 - Anticipated NAICS: 561730 Landscaping Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA21P3013
 - Incumbent: 3C Coman Ltd.
 - Awarded Value: \$403,000.00
 - PoP/Ordering Period: 1 Feb 2021 – 31 Jan 2026
 - Set-Aside: Women-Owned Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 561730 Landscaping Services





Grounds Service/Maintenance (Con't)

- ✓ **Forecasted Award Date:** 29 Jun 2027
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 1 Jul 2027 – 30 Jun 2032
 - Contract Type: Firm Fixed Price
 - Place of Performance: Illinois Multiple locations
 - Anticipated NAICS: 561730 Landscaping Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA22P3051
 - Incumbent: Dynamic Systems, Inc.
 - Awarded Value: \$323,000.00
 - PoP/Ordering Period: 1 Jul 2022 – 30 Jun 2027
 - Set-Aside: Total Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 561730 Landscaping Services





Snow Removal

- ✓ **Mission Partner:** USARC
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall remove snow and ice, including drifts or piles, from all roadways, parking lots, loading bays / docks, and sidewalks in designated locations.
- ✓ **Forecasted Award Date:** 30 Oct 2026
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 1 Nov 2026 – 31 Oct 2031
 - Contract Type: Firm Fixed Price
 - Place of Performance: Iowa Multiple locations
 - Anticipated NAICS: 561790 Other Services to Buildings and Dwellings
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA22P3003
 - Incumbent: ICD Builders, Inc.
 - Awarded Value: \$1.09 Million
 - PoP/Ordering Period: 1 Nov 2021 – 31 Oct 2026
 - Set-Aside: Total Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 561790 Other Services to Buildings and Dwellings



Snow Removal (Con't)

- ✓ **Forecasted Award Date:** 30 Dec 2026
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 1 Jan 2027 – 31 Dec 2031
 - Contract Type: Firm Fixed Price
 - Place of Performance: Illinois Multiple locations
 - Anticipated NAICS: 561790 Other Services to Buildings and Dwellings
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA22P3013
 - Incumbent: Quality First Cleaning Contractors
 - Awarded Value: \$367,000.00
 - PoP/Ordering Period: 1 Jan 2022 – 31 Dec 2026
 - Set-Aside: Total Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 561790 Other Services to Buildings and Dwellings



Snow Removal (Con't)

✓ **Forecasted Award Date:** 30 Oct 2025

- Forecasted Solicitation Date: 31 Aug 2025
- Estimated PoP/Ordering Period: 1 Nov 2025 – 31 Oct 2030
- Contract Type: Firm Fixed Price
- Place of Performance: Minnesota Multiple locations
- Anticipated NAICS: 561790 Other Services to Buildings and Dwellings
- Set-Aside: TBD

✓ **Current Contract Information:**

- Current Contract/Order: W911SA21P3006
- Incumbent: Princeton Professional Services, LLC
- Awarded Value: \$1.45 Million
- PoP/Ordering Period: 1 Nov 2020 – 31 Oct 2025
- Set-Aside: Total Small Business
- Previous Source Selection: Simplified Acquisition
- NAICS: 561790 Other Services to Buildings and Dwellings



Snow Removal (Con't)

✓ **Forecasted Award Date:** 30 Oct 2026

- Forecasted Solicitation Date: TBD
- Estimated PoP/Ordering Period: 1 Nov 2026 – 31 Oct 2031
- Contract Type: Firm Fixed Price
- Place of Performance: Kansas Multiple locations
- Anticipated NAICS: 561790 Other Services to Buildings and Dwellings
- Set-Aside: TBD

✓ **Current Contract Information:**

- Current Contract/Order: W911SA22P3006
- Incumbent: Quality First Cleaning Contractors
- Awarded Value: \$387,000.00
- PoP/Ordering Period: 1 Nov 2021 – 31 Oct 2026
- Set-Aside: Total Small Business
- Previous Source Selection: Simplified Acquisition
- NAICS: 561790 Other Services to Buildings and Dwellings



Snow Removal (Con't)

✓ **Forecasted Award Date:** 30 Oct 2025

- Forecasted Solicitation Date: 31 Aug 2025
- Estimated PoP/Ordering Period: 1 Nov 2025 – 31 Oct 2030
- Contract Type: Firm Fixed Price
- Place of Performance: Utah Multiple locations
- Anticipated NAICS: 561790 Other Services to Buildings and Dwellings
- Set-Aside: TBD

✓ **Current Contract Information:**

- Current Contract/Order: W911SA21P3000
- Incumbent: Shield Services, LLC
- Awarded Value: \$1.26 Million
- PoP/Ordering Period: 1 Nov 2020 – 31 Oct 2025
- Set-Aside: Total Small Business
- Previous Source Selection: Simplified Acquisition
- NAICS: 561790 Other Services to Buildings and Dwellings

Snow Removal (Con't)

✓ **Forecasted Award Date:** 19 Mar 2027

- Forecasted Solicitation Date: TBD
- Estimated PoP/Ordering Period: 21 Mar 2027 – 20 Mar 2032
- Contract Type: Firm Fixed Price
- Place of Performance: Iowa Multiple locations
- Anticipated NAICS: 561790 Other Services to Buildings and Dwellings
- Set-Aside: TBD

✓ **Current Contract Information:**

- Current Contract/Order: W911SA22P3032
- Incumbent: Legion Service Provider, LLC
- Awarded Value: \$297,000.00
- PoP/Ordering Period: 21 Mar 2022 – 20 Mar 2027
- Set-Aside: Total Small Business
- Previous Source Selection: Simplified Acquisition
- NAICS: 561790 Other Services to Buildings and Dwellings



LSA and MSTC Support Services

- ✓ **Mission Partner:** USARC
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall maintain the Logistic Support Area facilities (LSA) used to conduct theater immersive training to prepare Soldiers to operate safely and effectively in an inherently dangerous environment. This contract shall also provide clerical services to support the Medical Support Training Center (MSTC).
- ✓ **Forecasted Award Date:** 14 Jul 2025
 - Forecasted Solicitation Date: 15 May 2025
 - Estimated PoP/Ordering Period: 16 Jul 2025 – 15 Jul 2027
 - Contract Type: Firm Fixed Price
 - Place of Performance: Fort McCoy, WI
 - Anticipated NAICS: 561990 All Other Support Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA23P3092
 - Incumbent: D2 Government Solutions, Inc.
 - Awarded Value: \$585,000.00
 - PoP/Ordering Period: 16 Jul 2023 – 15 Jul 2025
 - Set-Aside: Total Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 561990 All Other Support Services





Custodial Services

- ✓ **Mission Partner:** USARC
- ✓ **MICC Office:** MICC-Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-cavazos@army.mil
- ✓ **Requirement:** The contractor shall provide all labor, personnel, equipment, tools, chemicals, supplies, transportation, materials, supervision, and other items or services necessary to perform custodial services, sanitation, and maintenance of designated facilities.
- ✓ **Forecasted Award Date:** 30 May 2027
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 1 Jun 2027 – 31 May 2032
 - Contract Type: Firm Fixed Price
 - Place of Performance: Utah Multiple Locations
 - Anticipated NAICS: 561720 Janitorial Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA22P3048
 - Incumbent: Westlamb LLC
 - Awarded Value: \$964,000.00
 - PoP/Ordering Period: 16 Jun 2022 – 31 May 2027
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 561720 Janitorial Services





Refuse and Recycling

- ✓ **Mission Partner:** USARC
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall be responsible for comprehensive waste management services, including the collection, transport, and proper disposal or recycling of materials.
- ✓ **Forecasted Award Date:** 29 Jun 2025
 - Forecasted Solicitation Date: 30 May 2025
 - Estimated PoP/Ordering Period: 1 Jul 2025 – 30 Jun 2030
 - Contract Type: Firm Fixed Price
 - Place of Performance: Ohio Multiple Locations
 - Anticipated NAICS: 562111 Hazardous Waste Treatment and Disposal
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA20P3074
 - Incumbent: Hamilton Alliance, Inc.
 - Awarded Value: \$344,000.00
 - PoP/Ordering Period: 1 Jul 2020 – 30 Jun 2025
 - Set-Aside: Total Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 562111 Hazardous Waste Treatment and Disposal



Refuse and Recycling (Con't)

✓ **Forecasted Award Date:** 30 Aug 2027

- Forecasted Solicitation Date: TBD
- Estimated PoP/Ordering Period: 1 Sep 2027 – 31 Aug 2032
- Contract Type: Firm Fixed Price
- Place of Performance: Utah Multiple Locations
- Anticipated NAICS: 562111 Hazardous Waste Treatment and Disposal
- Set-Aside: TBD

✓ **Current Contract Information:**

- Current Contract/Order: W911SA22P3073
- Incumbent: BPM Services Inc.
- Awarded Value: \$484,000.00
- PoP/Ordering Period: 24 Sep 2022 – 31 Aug 2027
- Set-Aside: Total Small Business
- Previous Source Selection: Simplified Acquisition
- NAICS: 562111 Hazardous Waste Treatment and Disposal



Pest Management

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall accomplish Integrated Pest Management measures to control/manage pests to include, but not limited to structural pests, disease vectors, stored food pests, household nuisance pests, vertebrate pests, and vegetation to ensure a safe living, working, recreational, and training environment in support of the military mission.
- ✓ **Forecasted Award Date:** 10 Jul 2027
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 12 Jul 2027 – 11 Jul 2032
 - Contract Type: Firm Fixed Price
 - Place of Performance: Fort McCoy, WI
 - Anticipated NAICS: 561710 Exterminating and Pest Control Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA22P3053
 - Incumbent: Yukon Management LLC
 - Awarded Value: \$1.55 Million
 - PoP/Ordering Period: 12 Jul 2022 – 11 Jul 2027
 - Set-Aside: Total Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 561710 Exterminating and Pest Control Services





Draw Yard & Regional Maintenance Support

- ✓ **Mission Partner:** USARC
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall support the 88th RD with logistics, maintenance, storage, supply, and training services. Responsibilities include equipment and arms maintenance, property accountability, training course design, administration, and operational oversight to ensure efficiency and effectiveness across functions.
- ✓ **Forecasted Award Date:** 31 Jul 2025
 - Forecasted Solicitation Date: 30 May 2025
 - Estimated PoP/Ordering Period: 1 Sep 2025 – 31 Dec 2027
 - Contract Type: Firm Fixed Price
 - Place of Performance: Nationwide Multiple Locations
 - Anticipated NAICS: 561210 Facilities Support Services
 - Set-Aside: 8(a) Competitive
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA21F3005
 - Incumbent: Addon Services, LLC
 - Awarded Value: \$21.8 Million
 - PoP/Ordering Period: 1 Dec 2020 – 30 Sep 2025
 - Set-Aside: 8(a) Competitive
 - Previous Source Selection: Unrestricted
 - NAICS: 561210 Facilities Support Services





Concrete and Gravel IDIQ

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall provide all parts, labor, tools, equipment, materials, transportation, and supervision necessary to construct, repair, and/or replace cement concrete pavements, sidewalks, curb and gutter, and construct new gravel roadways, parking lots, and open lots.
- ✓ **Forecasted Award Date:** 30 Dec 2025
 - Forecasted Solicitation Date: 1 Oct 2025
 - Estimated PoP/Ordering Period: 1 Jan 2025 – 31 Dec 2027
 - Contract Type: Firm Fixed Price
 - Place of Performance: Fort McCoy, WI
 - Anticipated NAICS: 237310 Highway, Street, and Bridge Construction
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA23D2001
 - Incumbent: Togiak Management Services, LLC
 - Awarded Value: \$5.76 Million
 - PoP/Ordering Period: 1 Jan 2023 – 31 Dec 2025
 - Set-Aside: 8(a) Competitive
 - Previous Source Selection: Sealed Bid
 - NAICS: 237310 Highway, Street, and Bridge Construction





Custodial Services

- ✓ **Mission Partner:** USARC
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall provide all labor, personnel, equipment, tools, chemicals, supplies, transportation, materials, supervision, and other items or services necessary to perform custodial services, sanitation, and maintenance of designated facilities.
- ✓ **Forecasted Award Date:** 30 Aug 2027
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 1 Sep 2027 – 31 Aug 2032
 - Contract Type: Firm Fixed Price
 - Place of Performance: Illinois Multiple Locations
 - Anticipated NAICS: 561720 Janitorial Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA22P3075
 - Incumbent: JTM Enterprise LLC
 - Awarded Value: \$265,000.00
 - PoP/Ordering Period: 28 Sep 2022 – 31 Aug 2027
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 561720 Janitorial Services





UXO Clearance IDIQ

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall provide surface and subsurface operational range clearance to include explosive ordnance disposal, range scrap and residue inspection, certification, removal, and disposal in accordance with applicable DOD, DA, and Fort McCoy guidance
- ✓ **Forecasted Award Date:** 30 Jan 2026
 - Forecasted Solicitation Date: 1 Dec 2025
 - Estimated PoP/Ordering Period: 1 Feb 2026 – 31 Jan 2031
 - Contract Type: Firm Fixed Price
 - Place of Performance: Fort McCoy, WI
 - Anticipated NAICS: 562910 Remediation Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA21D3005
 - Incumbent: VRHabilis, LLC
 - Awarded Value: \$4.74 Million
 - PoP/Ordering Period: 1 Jul 2021 – 31 Jan 2026
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 562910 Remediation Services





Frontier JOC

- ✓ **Mission Partner:** USARC
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall provide all parts, labor, tools, equipment, materials, transportation and supervision necessary to complete each construction/maintenance task order placed against this Firm Fixed Price Indefinite Delivery/Indefinite Quantity (IDIQ) contract.
- ✓ **Forecasted Award Date:** 30 May 2026
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 1 Jun 2026 – 31 May 2031
 - Contract Type: Firm Fixed Price
 - Place of Performance: Kansas and Nebraska Region
 - Anticipated NAICS: 236220 Commercial and Institutional Building Construction
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA21D2003
 - Incumbent: Khotol Services Corporation
 - Awarded Value: \$15.0 Million
 - PoP/Ordering Period: 1 Jun 2021 – 31 May 2026
 - Set-Aside: HUBZone Small Business
 - Previous Source Selection: Sealed-Bid
 - NAICS: 236220 Commercial and Institutional Building Construction





K-9 Working Dogs

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall provide all personnel, equipment, supervision, transportation, and other items necessary to complete Narcotic Detector Dog and Explosive Detector Dog tasks.
- ✓ **Forecasted Award Date:** 27 Jan 2027
 - Forecasted Solicitation Date: TBD
 - Estimated PoP/Ordering Period: 29 Jan 2027 – 28 Jan 2032
 - Contract Type: Firm Fixed Price
 - Place of Performance: Fort McCoy, WI
 - Anticipated NAICS: 561612 Security Guards and Patrol Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA22P3015
 - Incumbent: Dogs for Defense, Inc.
 - Awarded Value: \$476,000.00
 - PoP/Ordering Period: 29 Jan 2022 – 28 Jan 2027
 - Set-Aside: Total Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 561612 Security Guards and Patrol Services





Logistic Readiness Support Services

- ✓ **Mission Partner:** USARC
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall provide all labor, transportation, equipment, materials, supervision and other items or services necessary to perform logistics tasks to support Army Reserve readiness for military units, government agencies, or other entities as designated by the 63rd RD.
- ✓ **Forecasted Award Date:** 30 Aug 2025
 - Forecasted Solicitation Date: 1 Jul 2025
 - Estimated PoP/Ordering Period: 1 Sep 2025 – 30 Aug 2030
 - Contract Type: Firm Fixed Price
 - Place of Performance: California and Nevada
 - Anticipated NAICS: 561210 Facility Support Services
 - Set-Aside: Total Small Business
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA20D3000
 - Incumbent: PD Systems, Inc.
 - Awarded Value: \$91.7 Million
 - PoP/Ordering Period: 29 Jun 2020 – 28 Sep 2025
 - Set-Aside: Service-Disabled Veteran-Owned Small Business
 - Previous Source Selection: Lowest Price Technically Acceptable
 - NAICS: 561210 Facility Support Services₁₀₈





Portable Latrine IDIQ

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort McCoy
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-mccoy@army.mil
- ✓ **Requirement:** The contractor shall provide all labor, transportation, equipment, materials, supervision and other items or services necessary to supply and maintain portable latrines and sinks and greywater tanks. This requirement also includes pumping and cleaning greywater tanks.
- ✓ **Forecasted Award Date:** 30 May 2025
 - Forecasted Solicitation Date: 31 Mar 2025
 - Estimated PoP/Ordering Period: 1 Jun 2025 – 31 May 2030
 - Contract Type: Firm Fixed Price
 - Place of Performance: Fort McCoy, WI
 - Anticipated NAICS: 562991 Septic Tank and Related Services
 - Set-Aside: TBD
- ✓ **Current Contract Information:**
 - Current Contract/Order: W911SA20D3005
 - Incumbent: Arcade Pumping, LLC
 - Awarded Value: \$3.76 Million
 - PoP/Ordering Period: 1 May 2020 – 31 May 2025
 - Set-Aside: Total Small Business
 - Previous Source Selection: Simplified Acquisition
 - NAICS: 562991 Septic Tank and Related Services







Question and Answer Session





MICC APBI

ADVANCE PLANNING BRIEFING FOR INDUSTRY

Closing Remarks

Thank you for participating in our event.

Your feedback is important! Please take a few moments to take our short survey.



Take Survey