



DEPARTMENT OF THE NAVY
NAVAL SURFACE WARFARE CENTER
CRANE DIVISION
300 HIGHWAY 361
CRANE INDIANA 47522-5001

IN REPLY REFER TO:

J&A Number: CR-25198.1
Code: 0251

JUSTIFICATION AND APPROVAL
FOR USE OF OTHER THAN FULL AND OPEN COMPETITION

JUSTIFICATION

1. Contracting Activity

The Naval Sea Systems Command, Naval Surface Warfare Center, Crane Division (NSWC Crane), Contracts Department, Corporate Enterprise Contracts Division, Code 025.

2. Description of the Action Being Approved

Establishment of a Bridge Contract using other than full and open competition to Serco-IPS Corporation (Serco), 12930 Worldgate Drive, Suite 600, Herndon, VA 20170. The Bridge Contract will be a Cost-Plus-Fixed-Fee (CPFF) contract with an estimated total value of \$2,996,490 and a Period of Performance of 285 days (17 April 2025 - 28 January 2026) if all options are exercised. The Bridge Contract will include a 125-day Base Period, to provide for the continuance of Acquisition (ACQ) and Business Financial Management (BFM) Support Services from the date of labor hour ceiling exhaustion (16 April 2025) under Task Order No. N0016419F3014 through the estimated task order award date (31 July 2025), and the completion of the post-award debriefing period (20 August 2025). A 100-day Option Period (\$1,051,400) is required to provide for the continuance of ACQ and BFM support to PMS 515 in the event of a post-award protest. An additional Option Period will be required to address the SeaPort-NxG solicitation required 60-day transition Period (\$630,840). If there is no post-award protest, the 60-day transition period option will be exercised immediately following the Base Period.

3. Description of Supplies/Services

The Guided Missile Frigate Program Office, PMS-515 has current and ongoing requirement for acquisition and business financial management support services.

The subject sole source procurement will provide the continuation of the same services to the aforementioned PMS 515 mission.

Estimated Dollar Value (in Millions)

Contract Period	Appropriation	CY25
ACQ/BFM Base (Through Follow-On Task Order Award)		
ACQ/BFM Option (Protest)		
ACQ/BFM Option (Transition)		
Total		\$3.00

PMS 515 utilized historical data and projected minimum requirements to estimate the minimum effort required. The minimum effort required directly mirrors the work being performed on the current Task Order. The minimum requirements have been verified by the certifying technical and requirements personnel.

4. Statutory Authority Permitting Other Than Full and Open Competition

10 U.S.C. 3204(a)(1), Only one responsible source and no other supplies or services will satisfy agency requirements.

5. Rationale Justifying Use of Cited Statutory Authority

FAR 6.302(a)(2)(iii)(B) allows an agency to restrict competition when it is likely that an award to any other source would result in unacceptable delays in fulfilling the agency's requirements. In this case, only Serco has the capability to accomplish PMS 515's mission requirements within the required schedule until the follow-on Task order is awarded without protest, and required 60-day transition period is completed.

As the current incumbent, only Serco is able to provide uninterrupted service. If this bridge contract action is not executed to ensure continuation of PMS 515 acquisition and business financial management support services that supports the Guided Missile Frigate program, there will be significant degradation of shipyard construction efforts and the U.S. Navy's 30-year shipbuilding plan, the following specific impacts would be realized if the Bridge Contract action is not executed:

- Severe impact to expertise in the areas of cost estimating; acquisition and program management. Without this support, risks will actualize into issues causing major cost and schedule impacts, while existing issues will be unmonitored furthering those impacts to FFG shipbuilding program.
- Loss of communication and coordination of FFG 62 support for ship design, engineering and production efforts will cause schedule delays and disruption at the shipyard, resulting in Request for Equitable Adjustments on shipbuilding contracts.
- Inhibits the ability to support data management requirements for Detailed Design and Construction contracts. The lack of resources to support such requirements would cause delay and disruption on contract deliverables.

Therefore, based on the aforementioned information, the adverse impacts that ultimately degrade our national security justify the use of other than full and open competition.

6. Description of Efforts Made to Solicit Offers from as Many Offerors as Practicable

In accordance with FAR 5.2, the proposed Bridge Contract was synopsized via SAM.gov during the period of 26 February 2025 to 12 March 2025. No responses were received to date. No additional market research will be conducted because it is not practicable, for the reasons discussed in Paragraph 5 above, for any company other than Serco to provide the required services during the bridge period. A blanket waiver was issued by NAVSEA Director of Contracts (SEA02) on 15 September 2015 waiving the requirement found in DFARS PGI 206.302-1(d) to issue an RFI or Sources Sought Notice (SSN) when awarding a bridge contract on the basis found in FAR 6.302-1.

7. Determination of Fair and Reasonable Costs

The Contracting Officer has determined the anticipated costs to the Government for the supplies/services covered by the J&A will be fair and reasonable.

8. Actions to Remove Barriers to Competition

There are no known barriers to competition as evidenced by the fact that the follow-on SeaPort-NxG solicitation resulted in effective competition.

CERTIFICATIONS AND APPROVAL

TECHNICAL/REQUIREMENTS CERTIFICATION (FAR 6.303-2(c))

I certify that the facts and representations under my cognizance, which are included in this justification and its supporting acquisition planning data, except as noted herein, are complete and accurate to the best of my knowledge and belief.

TECHNICAL COGNIZANCE:

[REDACTED]

REQUIREMENTS COGNIZANCE:

[REDACTED]

LEGAL SUFFICIENCY REVIEW (NMCARS 5206.303(90))

I have determined this justification is legally sufficient.

[REDACTED]


CONTRACTING OFFICER CERTIFICATION (FAR 6.303-2(b)(12))

I certify that this justification is accurate and complete to the best of my knowledge and belief.

[REDACTED]

APPROVAL BLOCK (FAR 6.304 for Approving Official)

Upon the basis of the above justification, I hereby approve, as Designee of the Head of the Contracting Activity, the solicitation of the proposed procurement(s) described herein using other than full and open competition, pursuant to the authority of 10 U.S.C. 3204(a)(1).



Kristine R. Boyles, Director of Contracts, SEA 02

4/10/2025

Date