



SINGLE SOURCE JUSTIFICATION NOT EXCEEDING THE SIMPLIFIED ACQUISITION THRESHOLD

SECTION 1: IDENTIFICATION OF THE AGENCY AND THE CONTRACTING ACTIVITY

Department of State Contracting Activity	☐ Office of Acquisitions Management ☐ Foreign Service Institute ☐ Office of Foreign Missions ☐ U.S. Mission to the United Nations ☒ Overseas Post [US Embassy in Harare]
Requiring Activity	Chiller Controller Upgrade

SECTION 2: NATURE AND/OR DESCRIPTION OF THE ACTION BEING APPROVED

Approval is requested to award on a sole source basis to Multistack, USA for the supplies and/or services described in Section 3 on behalf of the Requiring Activity. The action being approved involves upgrading the control system for our existing Multistack chillers from PCO3 to PCO5. This upgrade is necessitated by the discontinuation of PCO3 controllers, which are no longer being supported by Multistack nor manufactured by Carel. PCO3 controllers are now hard to find in the market and Multistack has communicated that they are failing to repair most controllers nor load the control software program on them. PCO5 controllers are available in abundance in the market, offer advanced features, improved performance, and enhanced reliability, making them an ideal replacement for the outdated PCO3 controllers. The upgrade will involve replacing the existing PCO3 controllers with PCO5 controllers, retrofitting supporting hardware, updating the software and programming, and ensuring seamless integration with our existing chiller systems. This upgrade is critical to maintaining the thermal comfort in all US Embassy, Harare office buildings, enhancing HVAC system efficiency, reliability, maintainability and performance of our Hydronics systems.

The upgrade process will be carried out by experienced technicians who will work closely with our team to minimize downtime and ensure a smooth transition. The new PCO5 controllers will provide improved monitoring and control capabilities, enabling us to optimize our chiller systems and reduce energy consumption. Additionally, the PCO5 controllers will offer enhanced diagnostic capabilities, allowing us to quickly identify and troubleshoot any issues that may arise.

SECTION 3: DESCRIPTION OF SUPPLIES/SERVICES REQUIRED TO MEET THE AGENCY'S NEEDS

The requirement is to supply all materials and labor required to upgrade Multistack chillers and DHRC from PCO3 to PCO5 control system. The main components of the system are PCO5 controllers, Flash memory 100, PCOnet Card for BACnet, temperatures sensors, Ratiometric mating cable, terminal kits and smart keys for

1. Multistack chiller [Model ASP060XN14E2AS0SBSSN-410A]
2. DHRC Chiller [MS070XN2E3H0AAC-R410A]
3. NOB Chiller [ASP020XN12EA2AS0ABHSN-R410A]



These materials will be supplied either to Zimbabwe or to our dispatch agent. The estimated value for the entire system is \$140,000.00 including options.

SECTION 4: IDENTIFICATION OF THE STATUTORY AUTHORITY PERMITTING OTHER THAN FULL AND OPEN COMPETITION

In accordance with Federal Acquisition Regulation (FAR) 13.106-1(b)(1), the Contracting Officer has deemed only one source reasonably available based on the following:

- ☐ Urgency
- ☐ Exclusive licensing agreements
- ☒ Brand-name
- ☐ Industrial mobilization
- ☐ Other

SECTION 5: DEMONSTRATION THAT THE PROPOSED CONTRACTOR'S UNIQUE QUALIFICATIONS OR THE NATURE OF THE ACQUISITION REQUIRES USE OF THE AUTHORITY CITED

The reasons for selecting Multistack, USA on single source basis are

1. Manufacturer's Expertise

As the original manufacturer of our chiller units, Multistack possesses in-depth knowledge and expertise in the design, functionality, and operation of their chillers. This expertise ensures that the upgrade is carried out correctly and efficiently. Furthermore, Multistack has an intimate understanding of their chiller systems, including the proprietary software and technology used. This knowledge enables them to tailor the upgrade to our specific needs and ensure seamless integration.

2. Warranty and Support

Multistack will provide a warranty for the upgraded controllers and the rest of the chiller unit, giving us assurance of their quality and performance. Additionally, as the manufacturer, they will offer dedicated support and maintenance services, ensuring that any issues are promptly addressed. Should there be change-inflicted problems, multistack has all the skills and chiller spares to address it as they are the manufacturers of these chillers.

3. Experience with Similar Upgrades

Multistack has successfully completed similar upgrades for other clients, demonstrating their capability and experience in handling such projects. Their proven track record gives us confidence in their ability to deliver the results we want.

4. Approved Vendor



Multistack is an approved vendor for working on their chillers, ensuring that the upgrade is carried out in accordance with their standards and guidelines.

5. Genuine Spares and Components

By using Multistack, we can ensure that only genuine spares and components are used in the upgrade, maintaining the integrity and reliability of our chiller systems.

6. Service Contract

Multistack has a service contract with us, allowing them to track and monitor progress, provide regular upgrades, and ensure that our chiller systems operate at optimal levels after the implementation of this upgrade.

Conclusion

Given the reasons outlined above, we believe that Multistack is the only suitable vendor for upgrading our chiller controllers from PCO3 to PCO5. Their expertise, experience, and knowledge of their chiller systems, combined with their warranty and support offerings, make them the ideal choice for this project. We therefore request approval for a sole-source selection to ensure the successful completion of this critical upgrade

SECTION 6. DETERMINATION BY THE CONTRACTING OFFICER THAT THE ANTICIPATED COST TO THE GOVERNMENT IS FAIR AND REASONABLE

By signing the justification, the Contracting Officer makes a determination that the price to the Government is anticipated to be fair and reasonable.

SECTION 7. CERTIFICATIONS

All reviews and approvals should be completed in the order listed unless otherwise authorized or required.

REQUIREMENTS CERTIFICATION

I certify that the facts and representations under my cognizance which are included in this Justification and its supporting acquisition planning documents, except as noted herein, are complete and accurate to the best of my knowledge and belief.

Requirements Cognizance:

SIGNATURE:

Farai Gutu
Supervisory Mechanical Engineer
Facility Management

Date



CONTRACTING OFFICER CERTIFICATION

I certify that this submission is accurate to the best of my knowledge, and that it contains complete information necessary to enable other officials to make an informed recommendation for approval or disapproval.

SIGNATURE:

Joseph Anderson
Contracting Officer
GSO

Date