

Limited Sources Justification and Approval (J&A)

Contracting Activity: Enterprise Sourcing Contracting Division, SSC/PKA

Purchase Request / Local ID Number: Control # 25-13

Program / Project (and PE, if applicable): Advisory and Assistance Services to SSC/FM and PEOs SN, CG, BMCS, AATS

Program Type (PEO or Other Contracting): Other Contracting

Authority: Multiple Award Schedule Program ([FAR 8.405-6](#))

Estimated Contract Cost (including options):

Is this a [Bridge Action](#)?

☒ Yes

☐ No

Description of Limitation:

Limited Sources Justification (LSJ) pursuant to FAR 8.405-6(a)(1)(B) "Only one source is capable of providing the supplies or services required at the level of quality required because the supplies or services are unique" is needed for a sole source short-term task order for continued Advisory and Assistance Services (A&AS) to support Space Systems Command (SSC) Director of Finance (SSC/FM) and the Financial Improvement and Audit Readiness (FIAR) Audit Branch (SSC/FMFA). Due to the short need date the only source capable of providing the immediate services required is the incumbent contractor. Only Deloitte is capable of providing the services required at the level of quality required because the services are unique. The unique capability is Deloitte's performance on these 3 task orders with the same scope as this task order, over the past three years. Deloitte has developed the methodologies within their corporate structure and the personnel training to deliver efficient and unmatched services with this same scope. Deloitte is able to provide the same level of support, with necessary security and facility clearances on day one, without a delay or transition period and without additional expenses incurred for the short-term task order. This sole-source task order consists of a base period of twelve (12) months with a six-month extension option using FAR Clause 52.217-8 "Option to Extend Services", which will allow for continued Program Executive Office (PEO) audit response and remediation to provide mission critical support during a significant increase in substantive document testing required by an Independent Public Auditor (IPA) to maintain mission critical capability within the enterprise.

A sole source short-term task order is needed to provide expedited processing of the FIAR requirement to ensure no gap in service. During the planning of this requirement, the PEO and Contracting Office received conflicting guidance on the appropriate contracting vehicle to used for this requirement. Guidance required the use of General Services Administration (GSA) One Acquisition Solution for Integrated Services (OASIS) Indefinite Delivery Indefinite Quantity (IDIQ) Pool 2, however, with Pool 2 expiring in 01 March 2025, there was not sufficient time to prepare documentation, solicit and award. After discussion with PKA leadership and learning that Mr. Carlos Rodgers, SES, DAF, Acting Assistant Secretary of the Air Force for Financial Management rescinded the use of GSA's OASIS Pool 2, a path to use GSA Multiple Award Contracts (MAS) was approved. Although GSA MAS provides for expedited processing in accordance with FAR Part 8, there is still not time to solicit the requirement competitively and have a task order awarded by the time the current competitively awarded task orders (FA7014-24-F-0069; SSC/AA, FA7014-23-F-0258; SSC/CG, SN, BC, and FA7014-23-F-0247; SSC/FM) expire on 14 April 2025, 06 August 2025, and 14 August 2025, respectively. There is a firm requirement to continue the current A&AS services until a competitive follow-on contract is awarded. The anticipated date to have a competitive longer term contract put into place is April 2026, on or before the sole source expiration of FA8802-25-F-0002 on 14 April 2026.

A sole source short-term task order for SSC FIAR is critical for SSC/FM success to sustain IPA substantive testing support of thousands of document requests, to maintain current critical management support for indirect rate processes under Assured Access To Space (AATS), and to complete Notices of Findings and Recommendation remediations. A loss of continuity will potentially have a significant negative impact to our Space Force audit initiatives. Sole source will not only help SSC mitigate these risks but also give SSC/FMFA the time frame of a year to build out a re-compete contract following this short-term task order effort to maintain a down grade in Air Force and Space Force's audit opinion. Any delay in award of a contract would result in serious financial risk to our organization and the Government.

Limited Sources Justification and Approval (J&A)

COORDINATION ([DAFFARS 5306.304\(a\)](#))

Date 26 Mar 2025	Project Lead / Program Mgr / Requiring Activity [REDACTED] SSC/FMF [REDACTED]	[REDACTED]
Date 27 Mar 2025	Contracting Officer Maria E. Jimenez SSC/AC PKA, DSN: 653-2232	
Date	Local Legal Reviewer [REDACTED] SSC/JA, [REDACTED]	
Date	Chief of the Contracting Office (COCO) [REDACTED] SSC/AC PKA, [REDACTED]	

APPROVAL ([DAFFARS 5306.304\(a\)](#))

Date 08 Apr 2025	Competition Advocate Brian V. Ucciardi SSC/AC PK, [REDACTED]	[REDACTED]
---------------------	---	------------

Limited Sources Justification and Approval (J&A)

I. Contracting Activity.

SSC/PKA
Los Angeles Air Force Base (LAAFB)
483 N. Aviation Blvd
El Segundo, CA 90245

Contacting Officer:
Maria Jimenez
DSN: 310-633-2232

II. Nature and/or description of the action being processed.

The current effort is being performed under the last option year of the Department of Air Force (AFDW PK) Indefinite Delivery Indefinite Contract (IDIQ) FA701418D5000, task orders FA7014-24-F-0069, FA7014-23-F-0258, and FA7014-23-F-0247 with a period of performance expiration dates of 14 April 2025, 06 August 2025, and 14 August 2025, respectively. This Limited Source Justification provides the information necessary to issue a sole source short-term task order to the incumbent contractor Deloitte & Touche, LLP (Deloitte), under GSA Professional Service Schedule 541211 - Office of Certified Public Accountants contract GS-00F-029DA for continued FIAR A&AS and independent audit support.

The sole source short-term task order will remain consistent with the current task orders (FA7014-24-F-0069, FA7014-23-F-0258, and FA7014-23-F-0247) and will be a Firm Fixed Price (FFP) task order with FFP Line Items (CLINs) for Travel with no fee. The sole source task order will consist of a twelve (12) month base period starting 15 April 2025 and a six (6) month extension of services period. The work to be performed under this sole source task order is the same scope of work that is being performed under the current task orders. The extension period may be exercised in the event that the follow-on contract cannot start performing before the base period ends to cover any required transition period.

While services being provided on three current task orders are being combined into one short-term task order, these requirements have the same scope and support SSC, are being provided by the same incumbent contractor, and have only been awarded on separate task orders due to varying performance periods and for ease of PEO contract and financial administration. The short-term contract will address these PoP issues within the CLIN structure. Combining these multiple task orders into one does not meet the definition for consolidation in FAR 7.107-2 or bundling in FAR 7.107-3. Therefore, it has been determined that a waiver is not necessary. Further, a longer term competitive contract is anticipated to be awarded in FY26 that will allow for maximum participation by small business.

III. Description of supplies/services required to meet agency needs.

This is a Performance Based Services task order. The scope of this effort is to provide Advisory & Assistance Services (A&AS) support to execute the SSC/FM and PEO missions in the areas of military equipment valuation, general equipment valuation, liaison testing support, data analytics support, valuation automation, internal testing, and risk management support at the PEOs. The current task orders provide support SSC/FM and PEOs to manage an average of 150+ external Provided By Client (PBC) IPA requests assigning and tracking appropriate suspense dates and ensuring the right stakeholders have coordinated on each request.

The total estimated price (including Labor and Travel) of the twelve (12) months sole source task order plus

Limited Sources Justification and Approval (J&A)

extension of services period is [REDACTED] (Labor and Travel). A breakdown of Independent Government Estimate (IGE) is provided below and consists of the following:

- Task order consists of a 12 month base period and a six (6) month extension; option will be exercised only if needed, as follows:
- Basic period of performance (PoP) (15 April 2025 - 14 April 2026): [REDACTED]
- Six (6) month extension of services (15 April 2026 - 14 October 2026): [REDACTED]

Rates are based on the GSA (MAS) Price List and labor categories. The type of funding for this effort is FY 2025 Operational and Maintenance (O&M) funding.

In order to avoid a gap in service, the Government has determined it is best to combine the current three task orders (FA7014-24-F-0069; SSC/AA, FA7014-23-F-0258; SSC/CG, SN, and BC), and FA7014-23-F-0247; SSC/FM) into one SSC short-term sole source task order to the incumbent contractor Deloitte. This will ensure continuity in critical audit services to best support SSC mission objectives. The different SSC offices covered under the three expiring task orders will be clearly identified by separate CLINs to provide clarity in separation of PEOs and simplify contract administration after award. CLIN structure separating each PEO and PWS task to include a Travel CLIN will be as follows:

0001: Assured Access to Space (AATS) Labor- PWS Task 1 (PoP: 15 April 2025 -14 April 2026)

0002: SSC/AATS Travel

0003: Battle Management (BMC3) Labor - PWS Task 1 (PoP: 15 August 2025 -14 April 2026)

0004: SSC/BMC3 Travel

0005: Comm/ Guidance (CG) Labor - PWS Task 1 and 2 (PoP: 15 August 2025 -14 April 2026)

0006: SSC/CG Travel

0007: Space Sensing (SN) Labor - PWS Task 1, 2 and 3 (PoP: 15 August 2025 -14 April 2026)

0008: SSC/ SN - Travel

0009: SSC/FM Labor - PWS Task 1 and 2 (PoP: 07 August 2025 -14 April 2026)

0010: SSC/FM Travel

* The 6 month extension of services period would have a similar CLIN structure.

IV. Identification of the justification/rationale for limiting sources and demonstration of the contractor's unique qualifications to provide the required supply/service.

FAR 8.405-6(a)(1)(B) "Only one source is capable of providing the supplies or services required at the level of quality required because the supplies or services are unique or highly specialized." is needed for sole source before the service period ends in 14 April 2025. If this new contract is not in place in April 2025 the Government will be seriously at risk for its financial management clear audit opinion.

There is insufficient lead time to compete this requirement even when using an expedited Federal Supply Schedules (FSS) e-Buy methodology through GSA, which would result in a break in support of approximately 90 calendar days (three (3) months). This estimated time frame was shared verbally by the GSA point of contact who

Limited Sources Justification and Approval (J&A)

will be working the competitive follow-on task order.

Deloitte, being the incumbent contractor for the past three (3) years has developed a unique level of expertise, experience, and ability to understand and perform all duties required for the current audit requirements. They have developed the methodologies within their corporate structure and the personnel training to deliver efficient and unmatched services. Deloitte is the only source that is capable of meeting and satisfying the performance schedule of the Government without mission impact. Awarding this sole source short-term task order will allow the SSC/FM to continue to provide quality independent reviews and assessments of risk to mission success.

A sole source short-term task order to the incumbent contractor, Deloitte, is necessary to avoid interruption of the current services. This short-term task order will provide adequate time for the preparation and award of a competitive follow-on task order for continued audit and A&AS services. SSC/FM objective is to thoroughly execute audits in areas of military equipment valuation, general equipment valuation, liaison testing support, data analytics support, valuation automation, internal testing and risk management.

Program office or other SSC Government personnel cannot be used to supplement the effort because an independent auditor is needed to ensure our assessment is provided from a independent expert.

Only Deloitte is capable of providing the services required, at the level of quality required, because they have developed the unique understanding, expertise, and support needed to continue the mission. Deloitte is able to provide the same level of support, without a delay or transition period and without additional expenses incurred for the short term task order. No other contractors can provide the expertise, understanding, and personnel with the necessary security and facility clearances on day one. To on-board any other contractor will cause significant delays and additional costs to the Government and jeopardize the fulfillment of the agency's requirement. Awarding Deloitte the short-term task order to use their unique capability of performing the same scope of work they have performed over the last three years will ensure continued mission readiness and allow the awardee of the follow-on contract to participate in a ramp up transition with the incumbent contractor during the first month of the task order performance period, train personnel, and get the required clearances.

V. Determination by the ordering activity Contracting Officer that the order represents the best value consistent with FAR 8.404(d).

In accordance with FAR 8.405-2(d), for services requiring a statement of work, the ordering activity is responsible for considering the level of effort and the mix of labor proposed to perform a specific task being ordered, and for determining that the total price is reasonable.

In accordance with FAR 8.404(d), the GSA Contracting Officer has pre-determined the GSA rates as fair and reasonable, and the ordering activity Contracting Officer will use the proposal analysis techniques at FAR 15.404-1 in making a fair and reasonable determination of the proposed price. Further discounts will also be pursued in accordance with FAR 8.405-4. Therefore, it is anticipated that the Government will receive fair and reasonable prices for the sole source short-term task order.

VI. Description of the market research conducted and the results, or explain why market research was not conducted.

A labor rate analysis was performed across a few relevant Deloitte labor categories. The FY25 Deloitte rates were then compared to FY25 labor rates/categories from two other GSA Professional Services Schedule holders [REDACTED]. The average Deloitte labor rate of [REDACTED] compared favorably with the average labor rates for Ernst & Young LLP [REDACTED] and KPMG [REDACTED]. As a result, Deloitte FY25 rates are deemed reasonable.

Limited Sources Justification and Approval (J&A)

Feedback received from current end-users on the quality of FIAR deliverables and services provided during the entire span of the current task orders indicates that FIAR has met or exceeded all expectations. Further market research is being performed as part of the competitive follow-on task order. To avoid a substantial gap in service due to soliciting competitively and potential transition delay a need exists to award this task order to the current incumbent contractor, Deloitte, while SSC/ FM pursues a competitive acquisition for the follow-on task order.

VII. Other facts supporting the justification.

N/A

VIII. Actions the agency may take to remove or overcome any barriers that led to the restricted consideration before any subsequent acquisition for the supplies or services.

Awarding this short-term task order will give SSC/FM sufficient time to prepare and award a longer term competitive contract. An Indefinite Delivery Indefinite Quantity (IDIQ) is being contemplated to support the SSC organization with related FIA A&AS needs. The competitive follow-on contract is anticipated to be awarded no later than April 2026 (projection). The Government intends to award the follow-on before the sole source short-term task order extend of services option expires.

IX. Certification by the Contracting Officer.

As evidenced by my signature above, I have determined this document to be both accurate and complete to the best of my knowledge and belief.

X. Certification by the technical/requirements personnel.

As evidenced by our signatures above, we certify that any supporting data contained herein, which is our responsibility, is both accurate and complete.