

CONTROLLED UNCLASSIFIED INFORMATION

Limited Sources Justification and Approval (J&A)

Contracting Activity: ACC AMIC/PKAA, 300 Exploration Way, Hampton, VA 23666

Purchase Request / Local ID Number: TBD

Program / Project (and PE, if applicable): Department of the Air Force (DAF) Zero Trust (ZT) Functional Management Office (FMO)

Program Type (PEO or Other Contracting): Other Contracting

Authority: Multiple Award Schedule Program (FAR 8.405-6)

Estimated Contract Cost (including options): [REDACTED]

Is this a Bridge Action as defined in the AF Bridge Action Reduction Plan? ☒ Yes ☐ No

Description of Limitation:

FAR Part 8.405-6(a)(1)(B); Deloitte & Touche LLP is the only source capable of providing the supplies and services required at the level of quality required because the supplies or services are unique and highly specialized.

UPDATE

Change to the authority for other than full and open competition: Deloitte took issue with the request for proposal (RFP) being issued against their commercial General Services Administration (GSA) multiple award schedule (MAS) contract while also requiring them to provide certified cost or price data. The acquisition strategy was then changed to an order against Deloitte's non-commercial GSA One Acquisition Solution for Integrated Services (OASIS) contract instead of an order against their MAS contract. Because of the change in contract vehicle, the justification for other than full and open competition was also changed from FAR 8.405-6(a)(1)(B), which is the authority to limit sources under Federal Supply Schedules, to FAR 16.505(b)(2)(i)(B), which provides exceptions to the Fair Opportunity process under multiple-award contracts.

COORDINATION (AFFARS 5306.304(a))

Date	Project Lead / Program Mgr / Requiring Activity [REDACTED]	Signature [REDACTED]
Date	Contracting Officer [REDACTED]	Signature [REDACTED]
Date	Local Legal Reviewer [REDACTED]	Signature [REDACTED]
Date	Chief of the Contracting Office (COCO) [REDACTED]	Signature [REDACTED]
Date	Competition Advocate [REDACTED]	Signature [REDACTED]

APPROVAL (AFFARS 5306.304(a))

Limited Sources Justification and Approval (J&A)

Date	PEO / Head of Procuring Activity / Designated Alternate	Signature
07 Mar 2025		

Limited Sources Justification and Approval (J&A)

I. Contracting Activity.

HQ ACC AMIC/PKAA, 300 Exploration Way, Hampton, VA 23666

II. Nature and/or description of the action being processed.

Note: This amended justification is to add 6 months of performance to a current 12-month sole-source action, contract FA4890-24-F-0045, that was awarded on 30 April 2024 for the same services. The original J&A basis is included within each section of this document, followed by a line break (asterisks), then UPDATE information to provide the particulars related to this modification to add 6 months of performance, which would begin 01 May 2025.

HQ ACC A6 requires a bridge action for 12 months beyond the current period of performance for contract FA7014-18-D-5000, task order FA7014-22-F-0383, awarded under as a Firm-Fixed Price (FFP) effort. The current task order expires 29 September 2024, however the period of performance for several CLINS end 30 April 2024; the CLINS that expire 30 April 2024 provide the basis for the support required on this contract. Therefore, this action will need to be executed no later than 30 April 2024. The current IDIQ has reached it's ceiling and no further work can be added to the existing Task Order. Due to specialized services provided, the amount of time required to re-compete a follow-on action, time for transition, and coverage in the event of unplanned circumstances a bridge contract is required.

This action will result in a new FFP task order to be procured from Deloitte & Touche, LLP (SAM UEI: F9KSDU7L9VP6, Large Business) via their Multiple Award Schedule (MAS) GS-00F-029DA; which is the only firm capable of providing the supplies and services within the limited time specified without a break in services and continuity of effort. This bridge is necessary for essential manpower relief in order to leverage continuity of services and meet DoD and Congressional mandated implementation timelines associated with Zero Trust.

UPDATE

Ownership of this requirement has moved from the Air Combat Command (ACC) Directorate of Cyberspace Operations and Warfighting Communications (A6) to the new Headquarters Cyberspace Capabilities Center (HQ CCC) that is still being stood up at the office of the Chief Information Officer of the Air Force (SAF/CN). Because of this, there have been delays in the acquisition process that have resulted in insufficient time remaining to pursue a follow-on contract prior to the end of the period of performance (PoP) on 30 April 2025. Further, as HQ CCC is still understaffed, ACC/A6 and SAF/CN have decided that ACC/A6 will pursue a competitive follow-on for this requirement. However, without an option to extend this Bridge during the competition process, there would be a gap in service of several months which would negatively impact the DAF ZT mission environment and timelines. Once the follow-on contract is awarded, and HQ CCC has sufficient staffing, administration of this requirement will be turned over to HQ CCC.

ACC A6 requires an option to extend services by up to 6 months beyond the current PoP of contract FA489024F0045 which ends 30 April 2025. The Air Force intends to negotiate a bilateral mod to include the clause FAR 52.217-8 which will allow the exercise of up to 6 months of additional performance. The contract will remain a Firm-Fixed Price (FFP) effort and will use the pricing established for the current period of performance for the extension of services in accordance with the terms of the FAR 52.217-8 clause. This action will need to be completed, and the clause exercised, no later than 30 April 2025 to avoid a break in service.

Using FAR 52.217-8 as the means to extend this Bridge, instead of issuing an RFP and directly negotiating a PoP extension, minimizes two risks to the program. Risk 1: Potential break in service if pursued as an RFP due to the time needed to prepare the RFP, prepare and provide a proposal, evaluate the proposal, hold discussions/negotiations, and to document and execute the modification, all of which would need to happen after J&A approval. This risk is mitigated by the use of FAR 52.217-8 which can be incorporated and exercised within two weeks of J&A approval to ensure there is no break in service. Risk 2: Price per month would increase if the extension to the period of performance was solicited through the RFP process, which is justifiable due to the impact of inflation and the one-time costs the contractor would incur to prepare a proposal. This risk is mitigated by the use of FAR 52.217-8 which would lock the monthly price for the PoP extension to the same prices as currently on contract

Limited Sources Justification and Approval (J&A)

when the clause is exercised, which were previously determined to be fair and reasonable. The contractor has indicated they are amenable to this approach, which would save both parties time and resources.

This action will result in an inclusion of an option to extend the PoP of FA489024F0045 with Deloitte & Touche, LLP (SAM UEI: F9KSDU7L9VP6, Large Business). Deloitte is the only firm capable of providing the supplies and services within the limited time available without a break in services. This option is necessary for essential manpower relief in order to leverage continuity of services and meet Department of Defense (DoD) and Congressional mandated implementation timelines associated with Zero Trust.

III. Description of supplies/services required to meet agency needs.

This contract supports DAF Lead Command execution of Zero Trust through the subject matter expertise of the Zero Trust Functional Management Office (ZT FMO). This is a performance-based requirement for the contractor to provide support for the continued development of the Zero Trust roadmap in developing strategy and implementation efforts, establishing key internal controls and metrics of success into the execution phase. SAF/FMF has the responsibility for providing the financial management and analytical services necessary for the effective and efficient use of Air Force (AF) resources, to include more than 650,000 military and civilian personnel and a budget of more than \$160 billion. Deputy Assistant Secretary for Financial Operations (SAF/FMF) serves as the Secretary of the AF's trusted advisor by providing high-quality support to decision makers on budgetary, financial, cost and economic issues while continuously improving the quality, efficiency and customer-focus of AF financial services and operations. SAF/FMF is responsible at the executive level for ensuring the AF complies with legislative and executive financial management mandates leading to the effective and efficient use of AF resources.

Execution of the contract will ensure that the DAF meets the DoD and department Zero Trust strategy and roadmap goals/objectives and stated timeline to ensure audit readiness. Additionally, the support will be advising and assisting in the prioritization of critical actions, assessment of risks, development of corrective actions, and tracking of their resolution. Support for ACC/A6 will include the re-engineering of repeatable business processes and the creation of accountability mechanisms to ensure IT capabilities reach end users across the enterprise. Further this contract will advise and assist AF Management in the prioritization of identified issues, assessment of risk, development of corrective actions, and tracking of their resolution. ACC/A6, in execution of lead MAJCOM responsibilities, has determined that award to any other source would result in unacceptable delays in fulfilling the agency's requirements.

With end of the support expiring in April there would be no time to recompete a contract, to ensure adequate support for this specialized services, and conduct an appropriate transition plan. This would create a gap in mission coverage of up to 1 year for solicitation, contract acceptance, and training and familiarization of the competed organization to the DAF ZT mission environment. Pending future award of a recompete contract, the bridge on Deloitte & Touche's MAS GS-00F-029DA (period of performance 01 May 24 - 30 April 25, is an Services contract that will allow for all the labor categories, experience, certifications, and qualifications specified in the PWS. Their MAS covers a full range of Management and Financial Support Services worldwide and the ordering period ends 03 Dec 2025. Therefore, this requirement is within scope of MAS GS-00F-029DA. The order will be funded with FY24 O&M funds and have a PoP of 12 months (01 May 24 - 30 April 25). Below is the CLIN structure:


CLIN Description	Contract Type	QTY	Base Year
------------------	---------------	-----	-----------

[REDACTED]			
------------	--	--	--

UPDATE

Limited Sources Justification and Approval (J&A)

The 6-month option provided by FAR 52.217-8 will be funded with Fiscal Year 2025 Operations and Maintenance (O&M) funds for the PoP of 1 May 2025 through 31 Oct 2025. The Air Force may exercise less than the full 6 months provided by FAR 52.217-8 if the follow-on competition is accomplished sooner. Below is the contract line item number (CLIN) structure for the full 6 months:

CLIN Description	Contract Type	QTY	Base Year
			

IV. Identification of the justification/rationale for limiting sources and demonstration of the contractor's unique qualifications to provide the required supply/service.

FAR Part 8.405-6(a)(1)(B); Only one source is capable of providing the supplies or services required at the level of quality required because the supplies or services are unique or highly specialized. The nature of the specialized services and the adverse impact of any delay to the mission also necessitate the exception to limiting sources. Deloitte has developed subject matter expertise in the execution of Zero Trust strategy and the implementation of roadmap goals within the DAF structure which cannot be reproduced by any other firm without a disruption of continuity of operations. Such a disruption puts the delivery of congressionally and DoD mandated security transformations at risk within corresponding timelines. Deloitte has developed a depth of knowledge in terms of technical understanding, process understanding, and key stakeholder working relationships that would take another company 10-12 months to reproduce. With the congressional mandate of ZT Target Level activities in place before FY 2027 this would represent a loss of 33% of the remaining application window.

The DAF, leveraging ACC as Lead MAJCOM, does not have sufficient manpower, coupled with shortfalls in specialized technical skill sets, necessary to perform the required tasks to achieve ZT transition before FY2027. Without contractor support, the FMO will be burdened with an 85% manning reduction (approximately 16 FTE's) losing critical oversight and accountability for implementing the congressionally mandated ZT transition representing undue risk to DAF mission system and IT system performance. This bridge action will ensure critical contractor support is maintained and Zero Trust security transition across cyber susceptible systems can continue. Failure to maintain contract coverage would result in further unacceptable delays; leave Enterprise IT, Defense Critical Infrastructure, and Weapons Systems vulnerable to cyber-attacks/exploitations, and potential mission impact and stoppage across the DAF.

Current Task Order FA7014-22-F-0383 was issued off the single award IDIQ to allow DAF ZT, DAF CTO and SAF/CN the ability to support this mandate. The IDIQ has reached it's ceiling and an increase to the ceiling is unavailable. Additionally on 18 Jan 2024, SAF/FM mandated that the Air Force FIAR IDIQ priorities be changed forcing DAF FMO to research alternative contract options to continue to support the Congressional mandates for current and ongoing Zero Trust implementation and associated audit readiness support. Deloitte is the only firm capable of providing the supplies and services described in Section III above without the Government experiencing unacceptable delays in fulfilling its requirements. As noted herein, the follow-on acquisition is expected to be a competitive acquisition. The Acquisition process is expected to commence this calendar year. This bridge action extension represents the necessary time for AMIC to temporarily meet minimum requirements and thereafter, leverage sufficient transition time to another contract. This bridge action extension mitigates the potential compromise of DAFs critical Zero Trust transition in the most effective and efficient way while allowing for planning and execution of the follow-on competitive requirement. The proposed bridge requirement is within the current scope of the Deloitte & Touche's MAS GS-00F-029DA. The incumbent contractor is an awardee under the MAS. While the MAS provides an interim solution, the Government is preparing for a long-term solution to competitively and fully meet all future requirements.

Limited Sources Justification and Approval (J&A)

UPDATE

The rationale for why Deloitte was/is the only source has not changed. However, the authority for other than full and open competition is updated to FAR 16.505(b)(2)(i)(B). See Description of Limitation section on page 1.

V. Determination by the ordering activity Contracting Officer that the order represents the best value consistent with FAR 8.404(d).

The incumbent contract under the GSA MAS was competitively awarded, and proposed pricing and labor rates were found to be fair and reasonable based on adequate price competition. For this acquisition, certified cost and pricing data will be required, and cost analysis will be used to evaluate the reasonableness of the individual cost elements. The Contracting Officer anticipates using historical pricing and the Independent Government cost estimate which was built using current market pricing. The Requirement Owner will review the proposed level of effort and labor mix for technical acceptability.

UPDATE

On 16 January 2025, Deloitte confirmed they were amenable to the inclusion of FAR 52.217-8 and the use of the same pricing as established for the current period of performance, which was previously determined to be fair and reasonable.

VI. Description of the market research conducted and the results, or explain why market research was not conducted.

The competitive acquisition is forthcoming; however, award of the competitive action is not feasible to avoid a break in services. On 22 February 24, a Request for Information was posted on GSA to Multiple Award Schedule (MAS) contract holders with a NAICS of 541611 - Management and Financial Consulting as part of the market research for the recompete. There were eight interested vendors with five submitting capability responses to include the incumbent. The other three didn't submit based on the timelines of this acquisition.

After review of the capabilities statements, none of the companies responding to the RFI discussed their ability to meet the required timeline with the exception of [REDACTED] [REDACTED] suggested the Air Force Strategic Transformation Support (STS) vehicle to meet the timeline required. However, the STS vehicle was evaluated and discussions were had with the STS requirement owners; and it was determined that the vehicle could only be used for deliverables, not manpower as required by this acquisition. As far as the capabilities required, this contract has 3 significant aspects 1) Cybersecurity for both Information Technology (IT) and Operational Technology (OT) 2) Enterprise transformation, and 3) DAF corporate knowledge (people and process). Of the responses, [REDACTED] is the only one with demonstrated capabilities across most of these areas (did not discuss OT areas). With more information and time, three of the four vendors are potentially capable for the recompete after the bridge is executed.

Overall, the responses indicate that there is a competitive opportunity. However, it would not be cost effective nor realistic to expect another Contractor to feasibly perform for the brief interim period. Any contractor other than the incumbent would incur significant start-up costs; manning problems to include recruitment and associated relocation fees; continuity of service challenges, variety and complexity of requirements; preparation of management plans; etc. There is also insufficient time to compete a bridge contract and allow for transition. The proposed bridge action represents the minimum time necessary to ensure adequate competition is provided for on the follow-on efforts, facilitate critical interfacing between the incumbent and new contractor to ensure no loss in services, and allowing sufficient time for contract tasks to transition from the incumbent to the follow-on contractor. The incumbent contract has developed a depth of knowledge in terms of technical understanding, process understanding, and key stakeholder working relationships that would take another company 10-12 months to reproduce. Based on the congressional mandate of ZT Target Level activities this would represent a loss of 33% of the remaining application window. Currently the Deloitte contract support represents 85% of the 18.5 manpower positions assigned to the DAF ZT FMO, it is unrealistic to expect a new contractor to transition in such a short time period, and for such a limited duration. This bridge contract will allow for sufficient time to transition for the interim requirement, and competitively leverage the new award. A follow-on contract will be competed, therefore after this bridge contract all barriers have been removed. ACC AMIC will continue to plan for and support competitive actions and take appropriate actions to support mission

Limited Sources Justification and Approval (J&A)

requirements when contingencies arise.

UPDATE

On 16 January 2025, a new Request for Information (RFI) was posted on GSA to MAS contract holders with a NAICS of 541611, Management and Financial Consulting, as part of the market research for the follow-on to this Bridge. Industry responses to the RFI are due on 10 February 2025. Development of the specific acquisition strategy for the follow-on to this requirement will be developed after the RFI responses are received and evaluated.

VII. Other facts supporting the justification.

Deloitte has developed subject matter expertise in the execution of Zero Trust within the DAF structure which cannot be reproduced by any other firm without a disruption of continuity of operations. Such a disruption puts the delivery of congressionally and DoD mandated security transformations at risk within corresponding timelines.

The previous acquisition, contract FA7014-18-D-5000 to Deloitte & Touche, LLP was awarded as a result of a single award IDIQ competitive acquisition; which resulted in 3 offers being received. The IDIQ contract was utilized for financial management that included auditing support, producing financial statements, enduring audit readiness, development and implementation of corrective action plans, assessing and documenting information technology compliance as well as supporting the Assistant Secretary of the Air Force (Financial Management and Comptroller) (SAF/FMF) with change management, accurately reporting and maintaining General Equipment Valuation (GEV, Military Equipment Valuation (MEV) and Operating Material and Supplies (OM&S) to keep the Air Force in an audit ready state. Task Order FA7014-22-F-0383 was issued off the single award IDIQ to allow DAF ZT, DAF CTO and SAF/CN the ability to support this mandate. The IDIQ has reached it's ceiling and an increase to the ceiling is unavailable. Additionally on 18 Jan 2024, SAF/FM mandated that the Air Force FIAR IDIQ priorities be changed forcing DAF FMO to research alternative contract options to continue to support the Congressional mandates for current and ongoing Zero Trust implementation and associated audit readiness support.

NO CHANGE

VIII. Actions the agency may take to remove or overcome any barriers that led to the restricted consideration before any subsequent acquisition for the supplies or services.

An award with a competitive action prior to a break in service is not feasible. The proposed bridge action represents the minimum time necessary to ensure adequate competition is provided for on the follow-on efforts. The follow-on contract will be competed, therefore, after this bridge contract all barriers have been removed. ACC AMIC will continue to plan for and support competitive actions and take appropriate actions to support mission requirements when contingencies arise.

UPDATE

ACC/A6 will use the results of current market research to identify an appropriate GSA contract or similar contract vehicle to compete this requirement under and will develop an acquisition strategy for a competitive follow-on. These efforts are being pursued concurrent with this J&A action.

IX. Certification by the Contracting Officer.

As evidenced by my signature above, I have determined this document to be both accurate and complete to the best of my knowledge and belief.

Limited Sources Justification and Approval (J&A)

X. Certification by the technical/requirements personnel.

As evidenced by my (our) signature(s) above, I (we) certify that any supporting data contained herein, which is my (our) responsibility, is both accurate and complete.