

CUI

TSEAS Inventory and Billing Information (TIBI) Application – Operations and Maintenance

LIMITED SOURCE JUSTIFICATION & APPROVAL (J&A)

FEDERAL ACQUISITION REGULATION (FAR) PART 8 ACQUISITIONS

Multiple Award Schedule (MAS)/Multiple Award Contract

Orders under MAS/General Services Administration Schedules (GSA)/Federal Supply Schedules (FSS) FAR 8.405-6

Purchase Request Number: [REDACTED]

Contract Number: 47QTCA20D005Y

Task Order Number: HC104721F0011

Procurement Title: Telecommunications Services Enterprise Acquisition Services (TSEAS)

TSEAS Inventory and Billing Information (TIBI) Application – Operations and Maintenance

Estimated Value: [REDACTED]

Statutory and Regulatory Authority: 10 U.S.C. 3204(a) and FAR 8.405-6(b)(1)

J&A Number: N/A

Upon the basis of the following justification, I, as the Contracting Officer, hereby approve this limited source justification pursuant to the authority of 8.405-6(b)(1). The acquisition referenced herein is conducted under the Statutory Authority of the Multiple Award Schedule Program, 41 U.S.C. 152(3).

1. REQUIRING AGENCY AND CONTRACTING ACTIVITY:

Requiring Agency:

[REDACTED]

Contracting Activity:

DISA/Defense Information Technology Contracting Organization / PS62

6910 Cooper Avenue

Fort Meade, MD 20755

- 2. NATURE/DESCRIPTION OF ACTION(S):** This procurement action will be a modification to provide software development support and expertise for the unclassified DISA Financial and Asset Management System (FAMS) replacement in the DISA Stratus hosting environment on Non-secured Internet Protocol Router, under the aforementioned TIBI contract/order. [REDACTED], is Firm Fixed Price. [REDACTED] funds will be used to fund this work.

[REDACTED]

CUI

TSEAS Inventory and Billing Information (TIBI) Application – Operations and Maintenance

The nature of these contractual actions for which approval is requested to meet the needs of contract/order 47QTCA20D005Y/HC104721F0011 by utilizing [REDACTED] funds, in the total amount of [REDACTED].

[REDACTED]

<u>Effort</u>	<u>Option Year</u>	<u>Estimated Value</u>	<u>FY Funding</u>	<u>DWCF Funding</u>
FAMS Sustainment	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]
Vendor Portal	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]
TOTAL				

3. DESCRIPTION OF SUPPLIES/SERVICES: [REDACTED]

[REDACTED] The Contractor shall provide software development support for [REDACTED], by completing migration of data and sustaining FAMS within the TIBI environment to include configuration management, analysis, design, development, database, testing, implementation, and documentation support dedicated to enhancing and maintaining the FAMS application web views, metrics reporting, and interface changes within the TIBI environment. The FAMS replacement was initiated under contract/order 47QTCA20D005Y/HC104721F0011.

The Contractor shall provide software development support for [REDACTED], by allowing vendors to access TIBI to run reports on their own data sets, specifically accounts payable data. The [REDACTED] request is to create a portal in TIBI that both telecom & non-telecom vendors can access information (per UEI/CAGE, Telco, or Contract #) on open AP's, amounts billed/paid to date, contract balances per CLIN, etc. The DISA-TIBI Marketplace Modernization requirement will allow for a user to access their account and financial billing information from within the DISA Marketplace (DMP).

This task is to include configuration management, analysis, design, development, database, testing, implementation, and documentation support dedicated to enhancing and maintaining the DMP application web views, metrics reporting, and interface changes within the TIBI environment.

In addition, TIBI will provide a mechanism within the current financial application to enable vendor account registration and approval and to control the data permissions based on the registration criteria. There are expected to be [REDACTED] different vendor centric reports developed to support this requirement. This task is to include configuration management, analysis, design, development, database, testing, implementation, and documentation support

[REDACTED]

TSEAS Inventory and Billing Information (TIBI) Application – Operations and Maintenance dedicated to enhancing and maintaining the TIBI vendor portal web views, metrics reporting, and interface changes within the TIBI environment. The TIBI vendor portal will be initiated under contract/order 47QTCA20D005Y/HC104721F0011.

The DISA-TIBI vendor portal requirement consists of the following task areas:

- [REDACTED]

4. IDENTIFICATION OF LIMITED SOURCE AUTHORITY AND DEMONSTRATION OF CONTRACTOR'S UNIQUE QUALIFICATIONS:

(a) Circumstances Justifying Limiting the Source.

[REDACTED] is uniquely qualified to provide the services outlined in section 3 to the Defense Information Systems Agency. [REDACTED]

[REDACTED] and they are the only contractor to have done so. [REDACTED]

[REDACTED] has developed each functional area of the application and in so doing has gained intricate knowledge of the unique functional business processes supported by the application as well as the technical details of the application. The application supports the unique requirements associated with the TSEAS business area such as the automated billing of the Defense Information Systems Network (DISN) Subscription Services and Enhanced Mobile Satellite Services (EMSS) Short Burst Data, and maintenance of Program Designator Codes and associated customer billing addresses and lines of accounting; [REDACTED]. [REDACTED] has worked closely with the government to gain an understanding of these business processes in order to automate them. [REDACTED] technical expertise in data mining and transformation allowed them to successfully fulfill the Defense Information Systems Agency's requirements. This knowledge provides [REDACTED] the ability to quickly respond to system errors, maintenance issues and requests for enhancements ensuring the system is maintained with minimal impact to customers.

(b) Description of the Justification.

[REDACTED] TIBI, being the system of record for telecommunications billing and reporting, is the appropriate system for the FAMS functionality. [REDACTED] possesses unique, in-depth knowledge of the TIBI application. The

[REDACTED]

TSEAS Inventory and Billing Information (TIBI) Application – Operations and Maintenance

[REDACTED] can continue to provide support without delay, ensuring schedules are met and costs remain within budget for critical ongoing tasks. [REDACTED]

(c) Justification:

(1) **Minimum Government requirements.** [REDACTED]

The first effort is to provide sustainment for FAMS MVP. If TIBI is not able to maintain the FAMS work, DISA and its mission partners will not be able to access their account information which will impact DISA accounts payable and DISA's mission readiness to support our mobile users.

The second effort is for the vendor portal. If TIBI is not able to develop a vendor portal, DISA and its mission partners will not be able to access their account information which will impact DISA accounts payable and DISA's mission readiness to support our mobile users. Reporting will remain a manual task requiring data exports from application administrators and manual work to clean up the data in spreadsheets. [REDACTED]

- (2) **Proposed sole source contractor.** [REDACTED] possesses unique, in-depth knowledge of the TIBI application. [REDACTED], can continue to provide support without delay, ensuring schedules are met and costs remain within budget for critical ongoing tasks. Changing contractors would cause schedule delays in being able to meet full operating capability of the FAMS incorporation. Based on the initial training provided to the contractor and the business knowledge gained, it is estimated that it would take another contractor a minimum of [REDACTED] to learn how the application functions as well as the intricate data interfaces in order to perform at the level of the [REDACTED] in all functional areas. This ramp-up time that would be required by another contractor would produce an unacceptable delay and increased costs in fulfilling the Defense Information Systems Agency's requirements. Delays that could be prevented affect DISA's integrity, customer support, and stewardship track record of authorized funds for all efforts.

TSEAS Inventory and Billing Information (TIBI) Application – Operations and Maintenance

- (3) **Discussion regarding cause of the limited source situation.** It is not possible to change or split contractors and meet these schedules. Delaying these automation efforts would result in increased manpower costs to the Agency. [REDACTED]

[REDACTED] This effort alone would take at least [REDACTED] of the new contractor's time plus cause issues in meeting normal GS workloads if those individuals were dedicated to this training. In comparison, the current contractor possesses all of the historical and functional knowledge as well as being familiar with the databases from which requirements are retrieved today, which eliminates [REDACTED] of extra work and allows the government to meet program management release deadline.

Accordingly, based on the above, even though the contractor does not have proprietary or development rights, the planned source is the only source that can perform this effort without both substantial duplication of cost and unacceptable delay. [REDACTED]

- [REDACTED]
- (4) **Demonstration of limited source.** [REDACTED] possesses unique, in-depth knowledge of the TIBI application. [REDACTED] can continue to provide support without delay, ensuring schedules are met and costs remain within budget for critical ongoing tasks. Changing contractors would cause schedule delays in being able to meet full operating capability of the FAMS incorporation. Based on the initial training provided to the contractor and the business knowledge gained, it is estimated that it would take another contractor a minimum of [REDACTED] to learn how the application functions as well as the intricate data interfaces in order to perform at the level of the [REDACTED] in all functional areas. This ramp-up time that would be required by another contractor would produce an unacceptable delay and increased costs in fulfilling the Defense Information Systems Agency's requirements. Delays that could be prevented affect DISA's integrity, customer support, and stewardship track record of authorized funds for all efforts.

*TSEAS Inventory and Billing Information (TIBI) Application – Operations and Maintenance***(5) Procurement discussion.**

[REDACTED] . The tight schedule to replace the existing FAMS system prior to [REDACTED] required contractors that were already knowledgeable with the TIBI application and could implement the FAMS replacement quickly. While the FAMS functionality was replaced within the TIBI system on schedule, the historical data was still in need of migration. [REDACTED] The features needed within the FAMS system aligned with the existing functionality of the TIBI system reducing the time to implement. Based on the efforts of [REDACTED] to implement the FAMS replacement, they are the logical selection for sustainment through the end of the contract.

- (6) Impact.** If TIBI is not able to sustain the FAMS TIBI environment, DISA and its mission partners will not be able to access their account information which will impact DISA accounts payable and DISA's mission readiness to support our mobile users.

5. BEST VALUE DETERMINATION:

All pricing options will be reviewed, and a statement shall be included in this section that the order represents the best value IAW FAR 8.404(d). By placing an order against a schedule contract using the procedures in Part 8, the ordering activity has concluded that the order represents the best value (as defined in FAR 2.101) and results in the lowest overall cost alternative (considering price, special features, administrative costs, etc.) to meet the Government's needs.

GSA has already determined that prices of supplies, fixed price services, and rates for services offered at hourly rates are fair and reasonable for the purpose of establishing the schedule contract. However, the KO is still required to make a determination of fair and reasonable pricing for individual orders, BPAs, and orders under BPAs, using the proposal analysis techniques at FAR 15.404-1. The complexity and circumstances of the acquisition should determine the level of detail and analysis IAW FAR 8.404(d) for acquisitions under FAR 8.405-2(d).

6. MARKET RESEARCH:

[REDACTED]

[REDACTED]

TSEAS Inventory and Billing Information (TIBI) Application – Operations and Maintenance

[REDACTED]

7. ANY OTHER SUPPORTING FACTS: None

8. ACTIONS THE AGENCY MAY TAKE TO REMOVE BARRIERS THAT LED TO THE RESTRICTED CONSIDERATION:

a. Lifecycle of the current architecture.

- Current contract/order number: 47QTCA20D005Y/HC104721F0011
- Period of Performance: 04/28/2025 to 2/27/2026
- Type of set aside: [REDACTED]

b. Actions to remove barriers.

- [REDACTED]

No related prior award was accomplished with the need for a brand-named, exception to fair and open competition justification.

[REDACTED]

CUI

TSEAS Inventory and Billing Information (TIBI) Application – Operations and Maintenance

TECHNICAL CERTIFICATION: I certify that the supporting data under my cognizance which are included in the J&A are accurate and complete to the best of my knowledge and belief.

[REDACTED]

REQUIREMENTS CERTIFICATION: I certify that the supporting data under my cognizance which are included in the J&A are accurate and complete to the best of my knowledge and belief.

[REDACTED]

CONTRACTING OFFICER CERTIFICATION: I certify that this justification is accurate and complete to the best of my knowledge and belief. Since this effort exceeds [REDACTED] but does not exceed [REDACTED], this certification serves as APPROVAL.

[REDACTED]

[REDACTED]

[REDACTED]

CUI