

Program/Equipment: JTF Base Engineer Emergency Force (BEEF) Road Base Crusher Run Gravel

Authority: FAR 13.106-1(b)(1)

Amount: [REDACTED]

Prepared by:

Typed Name: CPT Chase H. Coughlan

COMM: 757.458.5969

Title: Contract Specialist

Date: 25 March 2025

E-mail: chase.h.coughlan.mil@mail.mil

Contracting Officer:

Typed Name: SFC Aaron C. Thompson

COMM: (757) 458-5967

Date Reviewed: 25 March 2025

E-Mail: aaron.c.thompson26.mil@army.mil

Requirements Representative:

Typed Name: Christopher D. Kochera, TSgt, USAF

COMM: (757) 458-8033

Title: Logistics Flight Chief

Date: 13 March 2025

Reviews

I have reviewed this justification and find it adequate to support other than full and open competition.

RCO-GTMO Director/Chief

Typed Name: Chase H. Coughlan, CPT COMM: (757) 458-5969

Signature: COUGHLAN.CHASE.H Digitally signed by
COUGHLAN.CHASE.HUNTER.1411
456222
Date: 2025.03.27 15:39:15 -04'00' UNTER.1411456222 Date: 27 March 2025

Limited Source Justification – FAR 13.106-1(b)(1)

1. Contracting Activity: Regional Contracting Command, Guantanamo Bay Cuba (RCO-GTMO).
2. Description of Action: The approval is to make a BPA call to RQ Construction, LLC, and establish a new firm-fixed price contract for supplies.
3. Description of Supplies: Deliver 160 tons of Crusher Run Gravel needed for the KBAS project and to restock BEEF Ranch, no later than 1 April 2025. Gravel is used to fulfill work orders by prepping concrete and roads. The estimated total value of the procurement is [REDACTED] (Please see Attachment 1 - Salient Characteristics).
4. Authority Cited: FAR 13.106-1(b), Limited Source Justification.
5. Reason for Authority Cited: Only one responsible source and no other supplies or services will satisfy agency requirements. Acquisitions conducted under simplified acquisition procedures are exempt from the requirements in FAR part 6, however Contracting Officers must conduct limiting source acquisitions under FAR Subpart 13.106-1(b)
5. Background: ARSOUTH / JTF-GTMO requires 60 tons of Crusher Run Gravel needed for the KBAS project and to restock BEEF Ranch. Gravel is used to fulfill work orders by prepping concrete and roads. The estimated total value of the procurement is [REDACTED] The requiring activity will limit competition to [REDACTED] a local contractor to NSGB, because they are the only local contractor that can fulfill this requirement in a timely and cost-effective manner.

(Source Selection Information - See FAR 2.101 and 3.104-4)

AUG 2022

Currently, there are two active BPA's (BPA number W91WRZ-22-A-0002 with [REDACTED] and BPA number W91WRZ-22-A-0003, with [REDACTED]). Both vendors are local to NSGB, and possess the resources, personnel, and equipment necessary to timely and efficiently perform reoccurring requirements in accordance with the above-mentioned BPA's. However, the contractor, [REDACTED] no longer performs this type of work, which now limits competition. Due to the unique nature of procuring supplies outside of NSGB, and the complex shipping process, many vendors choose not to service the area. In addition, market research determined that production lead times vary between 90 and 120 days because of the intricacies associated with shipping (supplies must go through the Fleet Logistics Center in Naval Air Station Jacksonville - Jacksonville, FL).

After conducting market research, it was determined that BPA #: W91WRZ-22-A-0002, with [REDACTED] a local contractor to NSGB, is the most prudent source due to the urgency of the requirement, timeliness, and capability to meet reoccurring need in a cost effective manner.

6. Efforts to Obtain Competition:

Due to the nature and repetition of this requirement, two BPAs were established with local vendors to increase competition. However, only one vendor local to NSGB performs this type of work. Furthermore, the complex shipping process, learning curve, and production lead time for shipments to NSGB does not promote adequate levels of participation from outside contractors.

7. Actions to Increase Competition:

Please see (6) above.

8. Market Research: The following market research techniques were used:

- a. Discussed requirement with the outgoing GTMO Contracting Team.
- b. Reviewed past procurement files for GTMO.
- c. Reviewed all active BPAs established for this requirement.

9. Interested Sources: BPA #: W91WRZ-22-A-0002, RQ Construction

10. Other Facts:

- a. Procurement history: BPA #: W91WRZ-22-A-0003 / W91WRZ-22-A-0002
- b. Other facts. N/A

11. Technical Certification:

I certify that the supporting data under my cognizance, which are included in the justification, are accurate and complete to the best of my knowledge and belief.

(Source Selection Information - See FAR 2.101 and 3.104-4)

AUG 2022

Digitally signed by
KOCHERA.CHRISTOPHE
KOCHERA.CHRISTOPHER.DANIEL.
R.DANIEL.1143543060
1143543060
Date: 2025.03.27 13:20:04 -04'00'

Signature: _____ Date: 27 March 2025

Typed Name: Christopher D. Kochera, TSgt, USAF Title: BEEF 36 Logistics Flight Chief

12. Requirements Certification:

I certify that the supporting data under my cognizance, which are included in the justification, are accurate and complete to the best of my knowledge and belief.

Digitally signed by
GORDON.KEVIN.TH
GORDON.KEVIN.THOMAS.12602
OMAS.1260289124
89124
Date: 2025.03.27 13:32:12 -04'00'

Signature: _____ Date: 27 March 2025

Typed Name: Kevin T. Gordon, Major, USAF Title: BEEF 36 Commander

13. Fair and Reasonable Cost Determination:

I hereby determine that the anticipated cost to the Government for this contract action will be fair and reasonable as the avenue selected will; be cost effective, ensure timely procurement and delivery, enable the BEEF to sustain roadway infrastructures for the JTF, and ensure that the JTF GTMO's roadway infrastructure repair projects are not negatively impacted. I certify that this justification is accurate and complete to the best of my knowledge and belief.

Digitally signed by
THOMPSON.AARON
THOMPSON.AARON.CARO.13999
.CARO.1399959485
59485
Date: 2025.04.01 13:41:28 -04'00'

Signature: _____ Date: 27 March 2025

Typed Name: Thompson, Aaron C., SFC, USA Title: Contracting Officer

Approval

Based on the foregoing justification, I hereby approve the procurement of JTF BEEF KBAS Road Base (Crusher Run) Gravel at the cost of [REDACTED] on a limiting competition basis pursuant to the authority of FAR 13.106-1(b)(1), Limited Source Justification, and provided that the requirements described herein have otherwise been authorized for this acquisition.

15. Contracting Officer Certification:

I certify that this justification is accurate and complete to the best of my knowledge and belief.

THOMPSON.AARO
N.CARO.139995948
Digitally signed by
THOMPSON.AARON.CARO.13999
59485
Date: 2025.04.01 13:55:23 -04'00'

Signature: 5 Date: 27 March 2025

Typed Name: Thompson, Aaron C., SFC, USA Title: Contracting Officer

Attachment 1 – Salient Characteristics

- Total of 160 Tons of Crusher Run Gravel is needed for the KBAS project and to restock BEEF Ranch to be delivered to the BEEF gravel yard at JTF.
- Needed by 1 April 2025.
- When fulfilling work orders gravel will be used to prep concrete and roads.

Attachment 2 – Letter of Justification FY2025 Construction Material Inventory – See pg 7



DEPARTMENT OF DEFENSE
HEADQUARTERS, JOINT TASK FORCE GUANTANAMO
FPO AA 34010-0001

REPLY TO
ATTENTION OF

JTF-GTMO-CoS

MEMORANDUM FOR RECORD

SUBJECT: Letter of Justification FY 2025 Construction Material Inventory

1. PURPOSE: The Base Engineer Emergency Force (BEEF) requests gravel, concrete, and sand to sustain roadway infrastructures for Joint Task Force Guantanamo Bay (JTF-GTMO). The following quantities are required to uphold base operations and transportation safety requirements for the remaining months of FY2025.

- i) #57 Stone (1' Sieve size): 100 Tons
- ii) Road Base Crusher Run: 200 Tons
- iii) Sand (Limestone): 40 Tons
- iv) Ready Mix Concrete: 10 CY

2. JUSTIFICATION: The BEEF team's primary mission is to deliver high-quality project execution and innovative solutions tailored to the specific needs of each installation, thereby supporting JTF-GTMO's operations. Deteriorating road conditions and increased demand necessitate maintaining adequate stock levels of materials and supplies to ensure mission readiness and timely project completion.

3. REQUIREMENT: To restock depleted supplies and receive command approval to contract for materials as required for the remainder of FY25 (up to the levels notated in 1 above), thereby ensuring that the Commander, Joint Task Force Guantanamo Bay's (CJTF-GTMO) maintenance requirements are met. This has been occasioned by the draw down of current stocks due to ongoing projects as storms washed out the roadway.

4. IMPACT IF NOT SUPPORTED: Without suitable stock levels, BEEF cannot adequately meet the CJTF-GTMO's intent. The list provided above, projects the requirements needed to meet the CJTF's intent for the rest of FY25. Please see historical data below illustrating past purchases – this forms the basis for our projections.

SUBJECT: Letter of Justification FY 2025 BEEF Construction Material

Contract Number	FY	Description of Items Purchased	Qty	Unit Price	Total Price
W91WRZ20P0003	20	Crush and Run Paver Base	500 T	\$140.00	\$70,000.00
W91WRZ20P0003	20	# 57 stone open-graded	500 Pieces	\$115.00	\$57,500.00
W91WRZ23F0004	23	Ready Mix Concrete 4000 PSI	1 Cubic Yard	\$3,724.00	\$3,724.00
W91WRZ24F0008	24	3000 PSI Concrete	3 Cubic Yards	\$270.00	\$810.00
W91WRZ24F0008	24	Short Load under 8	5 Cubic Yards	\$50.00	\$250.00
W91WRZ24F0008	24	Coarse Aggregate Sand	100 T	\$126.00	\$12,600.00
		2CY 40000 PSI Concrete (\$283 per CY) by June 25, 2024, to the BEEF Ranch site. This line item includes subcharge for short load under 8CY, A710 Determination of Concrete Compressive Strength, A712 Slump			
W91WRZ24F0012	24	Test, and A713 Air Entrainment Determination	1 Job	\$1,103.50	\$1,103.50
W91WRZ24F0015	24	Gravel	100 T	\$153.00	\$15,300.00
W91WRZ25F0003	25	Road base Crusher Run	20 T	\$153.00	\$3,060.00
W91WRZ25F0003	25	Limestone (1' Sieve)	20T	\$130.00	\$2,600.00

5. ALTERNATIVES: There are currently no sufficient alternatives. There is a Blanket Purchase Agreement (BPA) W91WRZ22A0002 with RQ Construction with pre-negotiated prices which allow for time efficient procurement and cost efficiencies.

6. PERIOD OF PERFORMANCE: The delivery order to replenish BEEF stocks will be required NLT 1 March 2025. The remainder will be procured as required, but NLT 30 September 2025.

7. POINT OF CONTACT: TSgt Christopher D. Kochera, COMM: 757.458.8033, e-mail: Christopher.d.kochera.mil@mail.mil.

James A. Napier
LTC, MP
CoS, JTF-Guantanamo