

Statement of Work for Emergency Management and Administrative Operations Program Support

Background:

This Statement of Work (SOW) outlines the scope of services and deliverables required for the provision of emergency management and administrative operations program support. The purpose of this program support is to enhance the preparedness, response, and recovery capabilities of the organization in the event of emergencies, disasters, or crises. Additionally, the program support will provide comprehensive administrative operational support to ensure smooth and efficient functioning of daily operations, during the length on time of the contract. The selected company will work closely with the US Fish and Wildlife Service's (USFWS) Office of Emergency Management & Physical Security (OEMPS) to develop, implement, and evaluate strategies, plans, and initiatives to mitigate the impact of potential emergencies.

Requirement: Qty 2: Full-time equivalent temporary support contractors

Non-Personal Services: This SOW provides non-personal services. The nature of the position is not inherently governmental. Government personnel will not supervise contractor personnel. Such Contractor personnel shall be accountable solely to the Contractor who, in-turn is responsible to the Government.

Confidentiality: The information developed under this contract shall be the property of the U.S. Government and shall be kept in strict confidence.

Conflicts of Interest: It is a conflict of interest to use any information obtained through work on this contract for any purpose not related to this contract.

Contract Type: Firm-Fixed-Price based on two full-time equivalent (40-hours per week/1,912 hours per year). Changes in work schedule/hours to meet increased or decreased workload demands must be preapproved by the CO. Any weekend work requires prior approval by the CO.

OBJECTIVES:

The main objectives of the emergency management program support are as follows:

Enhance Preparedness: Develop and update emergency response plans, standard operating procedures (SOPs), and guidelines that align with industry best practices and regulatory requirements. Conduct risk assessments, hazard identification, and vulnerability analyses to identify potential threats and areas for improvement. Facilitate training and drills to ensure effective response capabilities.

Improve Response: Provide on-site support during emergency incidents, including incident management coordination, resource management, and situational awareness. Develop and maintain communication protocols to facilitate efficient and effective information sharing among stakeholders. Establish mechanisms for tracking and reporting incident status, response actions, and resource utilization.

Support Recovery: Assist in the development and implementation of post-incident recovery plans and processes. Coordinate with relevant stakeholders to assess damages, prioritize recovery efforts, and allocate resources. Facilitate the integration of lessons learned from previous incidents into future preparedness and response activities.

Enhance Resource Management: Develop and implement resource management strategies to optimize the allocation of personnel, equipment, and supplies. Provide guidance on effective utilization of resources and develop mechanisms for tracking and reporting resource utilization. Assist in budget planning and forecasting for OEMPS's emergency management programmatic functions.

Administrative Support: Provide administrative operational support to the OEMPS, including scheduling meetings, managing calendars, coordinating travel arrangements, preparing reports and presentations, and handling correspondence.

Project Coordination: Assist in coordinating and managing projects and initiatives led by the management team. This may involve organizing project meetings, tracking action items, preparing project documentation, and monitoring project timelines.

Information Management: Maintain and organize information, files, and documents related to the management team's activities. Ensure accurate record-keeping and timely retrieval of information as needed.

Communication and Liaison: Facilitate effective communication between the management team and internal/external stakeholders. This includes drafting and editing communications, coordinating information dissemination, enhancing and maintaining OEMPS's SharePoint site, and serving as a point of contact for inquiries and requests.

Research and Analysis: Conduct research and analysis on specific topics, prepare briefing materials, and provide relevant information to support decision-making by the management team.

Special Projects: Support the management team in special projects, such as writing position descriptions, Employee Performance Appraisal Plan Critical Elements, writing standard operating procedures (SOPs) for administrative processes (i.e. the OEMPS approved utilization of overtime), providing administrative operations support with implementation of the emergency notification system, organizing events, conducting surveys, preparing financial analyses, and implementing process improvement initiatives.

TASK ORDER #1 – EMERGENCY MANAGEMENT PROGRAM MANAGER

Experience and Technical Qualifications

Experience:

1. **Communication Skills:** Strong written and verbal communication skills are necessary for developing emergency plans, writing reports, and effectively communicating with diverse audiences during emergencies.
2. **Leadership and Team Management:** Candidates should have experience leading teams, both during routine operations and crisis situations. Effective leadership and team management skills are essential for coordinating and directing resources during emergencies.
3. **Interagency Collaboration:** Experience collaborating with various agencies, organizations, and stakeholders involved in emergency management is important. This includes building relationships with local government agencies, non-profit organizations, first responders, and other relevant entities.
4. **Project Management Experience:** Experience in project management is crucial, as the role involves overseeing complex projects related to emergency planning and response. Candidates should have a track record of successfully managing projects from initiation to completion, including budgeting, scheduling, and stakeholder coordination.
5. **Emergency Management Experience:** Candidates should have a background in emergency management or related fields. This might include experience in disaster response, recovery, preparedness, mitigation, or continuity planning. Having a deep understanding of emergency management principles and practices is essential.
6. **Crisis Response Experience:** Experience in managing or participating in crisis response situations is highly valued. This could involve working in emergency operations centers, incident command systems, or similar environments during actual emergencies or exercises.

Technical Qualifications:

1. **Project Management Tools:** Proficiency in project management tools and software is important for planning, scheduling, and tracking project progress. This might include tools like Microsoft Project, Asana, Trello, or other project management platforms.
2. **Emergency Management Software:** Familiarity with specialized emergency management software used for planning, incident tracking, resource allocation, and communication is beneficial.
3. **Geographic Information Systems (GIS):** Understanding GIS tools and applications can be valuable for mapping and analyzing geographical data related to emergencies and disaster impacts.
4. **Data Analysis and Reporting:** Proficiency in data analysis tools such as Excel, and the ability to generate comprehensive reports to assess emergency plans and response effectiveness.
5. **Technology and Communication Tools:** Familiarity with communication tools (email, messaging apps, radio systems), social media management, and information dissemination platforms is important for coordinating responses and communicating with the public.
6. **Regulations and Compliance:** Knowledge of relevant laws, regulations, and compliance standards related to emergency management, such as the National Incident Management System (NIMS) and Federal Emergency Management Agency (FEMA) guidelines.
7. **Risk Assessment and Planning:** Ability to conduct risk assessments, vulnerability analyses, and hazard mitigation planning to ensure preparedness for a range of potential emergencies.
8. **Incident Command System (ICS):** Familiarity with ICS, a standardized management system for command, control, and coordination during emergencies, is highly valuable.

The contractor shall perform the following tasks and deliverables as part of the emergency management program support:

Task Order #1-Task 1: Conduct a comprehensive assessment of the USFWS OEMPS current emergency management capabilities, identifying strengths, weaknesses, and areas for improvement.

Task Order #1-Task 2: Conduct a comprehensive assessment of the current vs the needed roles and responsibilities, regarding emergency management functions (*during preparedness, response, recovery and mitigation*), of the field stations, Regional Office leadership, Geographic Emergency Management & Physical Security managers, other staff members of the OEMPS, and the Department of the Interior's (DOI) Office of Emergency Management.

Task Order #1-Task 3: Develop and maintain an updated emergency response plan that outlines roles, responsibilities, and procedures for responding to various emergency scenarios.

Task Order #1-Task 4: Facilitate the creation of SOPs and guidelines for emergency management, covering areas such as evacuation, sheltering, communications, and resource management.

Task Order #1-Task 5: Utilize the DOI Strategic Hazard Identification and Risk Assessment (SHIRA) tools to analyze USFWS specific hazards and explore potential impacts and vulnerabilities.

Task Order #1-Task 6: Conduct comprehensive assessments to identify potential vulnerabilities in emergency management administrative processes and operations throughout the USFWS and recommend mitigation measures.

Task Order #1-Task 7: Coordinate with OEMPS, DOI's Office of Emergency Management and other Bureau and Departmental stakeholders, to develop training sessions and drills to ensure all relevant personnel are adequately trained and prepared to respond to emergencies.

Task Order #1-Task 8: Facilitate training sessions on behalf of OEMPS.

Task Order #1-Task 9: Provide on-site support during emergency incidents, including incident management coordination, resource tracking, and situation reporting.

Task Order #1-Task 10: Develop and maintain effective communication protocols and systems to facilitate timely and accurate information sharing among key stakeholders.

Task Order #1-Task 11: Assist in the development and implementation of post-incident recovery plans, including damage assessment, resource allocation, and community support efforts.

Task Order #1-Task 12: Conduct after-action reviews and evaluations of emergency response activities to identify lessons learned and areas for improvement.

Task Order #1-Task 13: Provide regular progress reports and updates to the OEMPS, highlighting accomplishments, challenges, and recommendations.

Task Order #1-Task 14: Develop and implement resource management strategies, including personnel allocation, equipment inventory management, and supply chain optimization.

Task Order #1-Task 15: Develop and implement policies and procedures to ensure compliance with relevant laws, regulations, and organizational policies, including data privacy and security measures.

Task Order #1-Task 16: Assist in budget planning and forecasting for emergency management functions, including cost analysis, expenditure tracking, and financial reporting.

Deliverables:

The contractor shall deliver the following items:

Task Order #1-Deliverable 1: A comprehensive assessment report of the OEMPS current emergency management capabilities, identifying strengths, weaknesses, and areas for improvement.

Task Order #1-Deliverable 2: A comprehensive assessment report of the current vs the needed roles and responsibilities, regarding emergency management functions (*during preparedness, response, recovery and mitigation*), of the field stations, Regional Office leadership, Geographic Emergency Management & Physical Security managers, other staff members of the OEMPS, and DOI's Office of Emergency Management.

Task Order #1-Deliverable 3: A comprehensive assessment report of gaps in emergency management administrative processes and operations throughout the USFWS, and recommended solutions.

Task Order #1-Deliverable 4: Updating USFWS emergency management policies.

Task Order #1-Deliverable 5: Updated emergency response plan, including SOPs and guidelines.

Task Order #1-Deliverable 6: Hazards analysis report of the information found in SHIRA, and provide recommended preparedness and mitigation measures.

Task Order #1-Deliverable 7: Developed Training materials, including manuals, presentations, and exercises.

Task Order #1-Deliverable 8: Documentation of on-site support during emergency incidents, including incident management logs and situation reports.

Task Order #1-Deliverable 9: Post-incident recovery plans and processes.

Task Order #1-Deliverable 10: After-action review reports and recommendations.

Task Order #1-Deliverable 11: Regular progress reports and updates.

TASK ORDER #2 – ADMINISTRATIVE OPERATIONS MANAGER**Experience and Technical Qualifications****Experience:**

1. **Organizational Transformation Experience:** Extensive experience leading or playing a key role in organizational transformation initiatives. This could include implementing new processes, technologies, or structural changes aimed at improving administrative efficiency.
2. **Change Management:** Proven track record in change management, including the ability to lead teams through significant changes, manage resistance, and facilitate smooth transitions for employees.
3. **Strategic Thinking:** Strong ability to think strategically and align organizational goals with the proposed administrative changes. This includes analyzing the impact of changes on the overall business strategy.
4. **Project Management:** Demonstrated expertise in project management, including planning, execution, monitoring, and stakeholder coordination. The ability to manage complex projects with multiple moving parts is crucial.
5. **Leadership and Collaboration:** Experience leading cross-functional teams and collaborating with stakeholders at various levels of the organization. This includes effectively communicating the vision for transformation and gaining buy-in.
6. **Process Improvement:** A background in process improvement methodologies such as Lean, Six Sigma, or Business Process Reengineering (BPR). Experience in identifying inefficiencies, streamlining processes, and optimizing workflows.
7. **Data-Driven Decision-Making:** Skill in using data and analytics to drive decision-making during the transformation process. This involves measuring progress, identifying areas for improvement, and making data-backed recommendations.
8. **Training and Development:** Experience developing and delivering training programs for employees to ensure they can adapt to the new administrative processes and systems effectively.

Technical Qualifications:

1. **Business Acumen:** Strong understanding of the organization's industry, business model, and administrative functions. This helps in tailoring transformation efforts to meet specific needs.
2. **Technology Proficiency:** Familiarity with relevant technology solutions that support administrative processes, such as enterprise resource planning (ERP) systems, workflow automation tools, document management systems, and collaboration platforms.
3. **Data Analysis Tools:** Proficiency in data analysis tools (e.g., Excel, Tableau) to gather insights, monitor performance, and identify opportunities for improvement.
4. **Change Management Tools:** Familiarity with change management frameworks, tools, and methodologies to effectively manage the people-side of transformation.
5. **Communication Skills:** Strong verbal and written communication skills to effectively convey transformation goals, progress, and impacts to stakeholders at all levels.
6. **Project Management Software:** Proficiency in project management software tools (e.g., Microsoft Project, Asana, Trello) to plan, track, and manage the transformation process.
7. **Process Mapping and Design Tools:** Familiarity with tools for process mapping and design to visualize current and future state processes and identify optimization opportunities.
8. **Collaboration Tools:** Proficiency in collaboration and communication tools (e.g., Microsoft Teams, Slack) to facilitate coordination among cross-functional teams.

9. **Presentation Skills:** Ability to create compelling presentations to communicate the rationale, benefits, and progress of the transformation to senior leadership and stakeholders.

The administrative operations manager shall perform the following tasks and deliverables:

Task Order #2-Task 1: Provide comprehensive administrative support to the OEMPS, including managing calendars, scheduling meetings, arranging travel, and preparing documents and reports.

Task Order #2-Task 2: Coordinate and manage projects and initiatives led by the management team, ensuring effective communication, tracking progress, and meeting project deadlines.

Task Order #2-Task 3: Maintain organized and up-to-date files, records, and databases related to the management team's activities.

Task Order #2-Task 4: Facilitate communication and act as a liaison between the management team and internal/external stakeholders, ensuring timely and accurate information flow.

Task Order #2-Task 5: Conduct research and analysis on assigned topics, prepare reports, presentations, and briefing materials as required.

Task Order #2-Task 6: Assist in organizing and coordinating events, workshops, or other special projects.

Task Order #2-Task 7: Support the management team in day-to-day tasks, such as expense tracking, budget monitoring, and other administrative duties as assigned.

Task Order #2-Task 8: Provide regular updates and progress reports to the management team, highlighting accomplishments, challenges, and recommendations.

Deliverables:

The administrative operations specialist shall deliver the following items:

Task Order #2-Deliverable 1: Calendars and schedules for the management team, including meeting invitations and reminders.

Task Order #2-Deliverable 2: Meeting minutes and action item tracking for project meetings led by the management team.

Task Order #2-Deliverable 3: Well-organized files, records, and databases related to the management team's activities.

Task Order #2-Deliverable 4: Correspondence, reports, presentations, and briefing materials prepared accurately and timely.

Task Order #2-Deliverable 5: Documentation and materials related to special projects or events.

Task Order #2-Deliverable 6: Progress reports and updates on assigned tasks and projects.

PERIOD OF PERFORMANCE: Contract will run for a 12-month base year period. The Government reserves the right to extend services (FAR Part 52.217-8) as needed for a duration not-to-exceed one (1) year and six (6) months.

TIMELINE AND MILESTONES:

The emergency management and administrative operations program support shall be provided for one year. The specific timeline and milestones shall be mutually agreed upon by both parties and detailed in a separate project plan.

DUTY LOCATION:

Remote work: Contractor personnel shall work from and maintain their own office space at their expense. This space can be within their personal residence.

Contractors will mainly telework but should live within the Washington, DC Metro commuting area. Visits to the USFWS Office of Emergency Management and Physical Security office (5275 Leesburg Pike Falls Church, VA 22041), will be required as needed at no additional expense to the Government.

TRAVEL:

Visits to other USFWS locations nationwide may be needed occasionally. If travel is deemed necessary by the CO/COR, any such approved travel and per diem shall be reimbursed in accordance with the Federal Travel Regulations and FAR 31.205-46.

SUPERVISION AND COLLABORATION:

Contractor personnel will work directly with both the Chief of the OEMPS and the Physical Security Program Manager and will work collaboratively with the entire OEMPS and other relevant stakeholders.

PERFORMANCE EVALUATION:

The deliverables outlined shall be considered accepted upon review and approval by the Chief of the OEMPS designated authority or emergency management team. The performance of the contractor personnel shall be evaluated periodically based on agreed-upon performance metrics and feedback provided by the government point of contact (GPOC) and other relevant parties.

QUALITY ASSURANCE PLAN:

The Contractor shall institute a complete quality-control program to ensure that the requirements of this Contract are provided, as specified. The overall goal of the program should be to identify and correct any problems that may exist before they are identified by or reported to the GPOC. This will aid in ensuring the Contractor meets time schedules, adheres to standard commercial practices, and complies with SOW/contract in an efficient, ethical, and productive manner.

EQUIPMENT AND NETWORK ACCESS:

The Contractor is expected to provide laptops to contractor personnel that are suitable to allow the contractors to access USFWS Virtual Desktops in order to conduct work associated with this Statement of Work.

Contractor personnel will be required to get adjudicated and obtain PIV cards.

The USFWS will provide a smart card reader if necessary, along with an electronic e-mail account, use of government telephone, facsimile machine, and copier/printer usage as required. The Government shall not provide or reimburse for supplies, utilities, or internet.

DATA RIGHTS:

The Government has unlimited rights to all documents/material produced under this contract. All documents and materials produced under this contract shall be Government owned and are the property of the Government with all rights and privileges of ownership/copyright belonging exclusively to the Government. These documents and materials may not be used or sold by the Contractor. All materials supplied to the Government shall be the sole property of the Government and may not be used for any other purpose.

DISCLOSURE OF INFORMATION:

Information made available to the contractor by the Government for the performance or administration of

this effort shall be used only for those purposes and shall not be used in any other way without the written agreement of the Contracting Officer.

The contractor agrees to assume responsibility for protecting the confidentiality of Government records, which are not public information. Each contractor or employee of the contractor to whom information may be made available or disclosed shall be notified in writing by the contractor that such information may be disclosed only for a purpose and to the extent authorized herein.

LIMITED USE OF DATA:

Performance of this effort may require the contractor to access and use data and information proprietary to a government agency or Government contractor which is of such a nature that its dissemination or use, other than in performance of this effort, would be adverse to the interests of the Government and/or others.

Contractor and/or contractor personnel shall not divulge or release data or information developed or obtained in performance of this effort, until made public by the Government, except authorized by Government personnel or upon written approval of the Contracting Officer (CO). The contractor shall not use, disclose, or reproduce proprietary data that bears a restrictive legend, other than as required in the performance of this effort. Nothing herein shall preclude the use of any data independently acquired by the contractor without such limitations or prohibit an agreement at no cost to the Government between the contractor and the data owner which provides for greater rights to the contractor.

PAYMENT FOR UNAUTHORIZED WORK:

No payments will be made for any unauthorized supplies and/or services, or for any unauthorized changes to the work specified herein. This includes any services performed by the Contractor of their own volition or at the request of an individual other than a duly appointed Contracting Officer. Only a duly appointed Contracting Officer is authorized to change the specifications, terms, and conditions under this effort.

KEY PERSONNEL – PROGRAM MANAGER:

The Contractor shall provide a Program Manager to facilitate Government-Contractor communications for the Task Order. The Program Manager shall be the primary technical and managerial interface between the Contractor and Contracting Officer (CO) and the Contracting Officer's Representative (COR); Chief of the OEMPS and the Physical Security Program Manager. The name of this key personnel position, and an alternate or alternates, who shall act for the contractor when the Program Manager is absent, shall be designated in writing to the CO. The Project Manager or alternate will have full authority to act for the contractor on all contract matters relating to daily operations.

The Project Manager or alternate must be available during normal duty hours, as specified herein, and to meet with Government personnel within 24 hours of a request.

The Contractor's Project Manager shall meet with the CO/COR as necessary to maintain satisfactory performance and to resolve other issues pertaining to Government/Contractor procedures. At these meetings, a mutual effort will be made to resolve any and all problems identified. Written minutes of these meetings shall be prepared by the Contractor, signed by the Contractor's designated representative, and furnished to the Government within two (2) workdays of the subject meeting.

STANDARDS OF CONDUCT:

The Contractor shall maintain satisfactory standards of personnel competency, conduct, cleanliness, appearance, and integrity and shall be responsible for taking such disciplinary action with respect to personnel as required. Contractor personnel are expected to adhere to standards of conduct that reflect credit on themselves, their employer, and the United States Government. The Government reserves the

right to direct the Contractor to remove personnel for failure to comply with the standards of conduct. The Contractor shall immediately replace such personnel to maintain continuity of services at no additional cost to the Government.

Contractor personnel shall present a neat appearance and be easily recognized as contractor personnel by wearing a security identification badge at all times while at the Government site. When Contractor personnel attend meetings, answer phones, and work in other situations where their status is not obvious to third parties, they must identify themselves as a contractor as such to avoid creating the impression that they are Government employees.

GOVERNMENT POINTS OF CONTACT (GPOC):

Contracting Officer's Representative (COR): **Name, Phone, and Email – will be provided at contract award.**

The COR is the individual within the Program Management function who has overall technical responsibility for this effort. The COR supports the Contracting Officer (CO) during administration of this effort by:

- Making final decisions regarding any recommended rejection of deliverables;
- Providing technical clarification relative to overall workload matters;
- Providing advice and guidance to the Contractor in the preparation of deliverables and services;
- Providing acceptance of deliverable products to assure compliance with requirements.

The COR also provide technical direction to the Contractor, i.e., shifting work emphasis between areas of work; fills in details, or otherwise serves to accomplish the purposes of this effort. Technical direction shall be within the general SOW for this effort. The COR does NOT have the authority to and may NOT issue any technical direction which:

- Constitutes an assignment of work outside the general scope of this effort;
- Constitutes a change as defined in the "Changes" clause;
- In any way causes an increase or decrease in cost or the time required for performance;
- Changes any of the terms, conditions, or other requirements of this effort; and
- Suspends or terminates any portion of this effort.

All technical direction shall be issued in writing by the COR or will be confirmed by the COR in writing within 10 calendar days after verbal issuance. A copy of the written direction shall be furnished to the CO and the CS.

In addition to providing technical direction, the COR will:

- Monitor the Contractor's technical progress, including surveillance and assessment of performance, and recommend to the CO any changes in the requirement;
- Assist the Contractor in the resolution of technical problems encountered during performance; and
- Perform inspection and acceptance or recommendation for rejection of Contractor deliverables and identify deficiencies in delivered items. This does not replace any other quality assurance inspection requirements that are specified elsewhere within this SOW.

If in the opinion of the Contractor, any instruction or direction issued by the COR is outside of their specific authority, the Contractor shall not proceed but shall notify the CO in writing within 5 working days after receipt of any instruction or direction, with an informational copy to the CS.

August 23, 2023

Task Order Contracting Officer (CO) –
Nicole Johnson, nicole_c_johnson@fws.gov, Desk: (571) 547-3470

All contract questions and concerns will be directed to the Government Task Order Contracting Officer.
The CO is the only individual with the authority to financially obligate the government and to make changes to original terms and conditions of this contract.

The contractor is responsible for notifying the task order CO of any potential issues or concerns – technical, scope or financial, concerning this contract.